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I.T.B. No. : WBMSCL/NIT- 31 /2019                                                                                                         Dated: 27.05.2019 
 

 

Managing   Director,   WBMSCL   invites   sealed   bids   through     electronic     tendering (e- Tendering) for Repair Repair Repair Repair 

& renovation works (& renovation works (& renovation works (& renovation works (externalexternalexternalexternal) at institute   of Public Health, Kalyani, Nadia ) at institute   of Public Health, Kalyani, Nadia ) at institute   of Public Health, Kalyani, Nadia ) at institute   of Public Health, Kalyani, Nadia from   the   bonafied, resourceful and 

reliable experienced  Contractor in West Bengal. 

 

Sl. 

No. 
Name of the Work Estimated 

Amount (`) 
Earnest 

Money 

(`) 

Cost of Tender 

documents (`) 

(Non- 

refundable) 

 

Period of 
Completion 

Name & address of 

the 
Office 

 
01. 

Repair & renovation works 
(external) at institute   of 

Public Health, Kalyani, 
Nadia 

 

 
2,26,98,881.00 

 

 
 

4,54,000.00 

 

 
NIL 

 
  120 days 

 

Managing 

Director, West 

Bengal Medical 
Services 

Corporation 
Limited, 

Swasthya Sathi 

Building, GN- 
29, Sector –V, 
Saltlake, 

1.  In   the   event   of   e-filling   intending   bidder   may   download   the   tender   documents   from   the 

websites  https://  etender.wb.nic.in   directly  with  the  help  of  Digital  Signature  Certificate  and 
www.wbmsc.gov.in. The necessary earnest money may be submitted as per Clause no 17.A of this 

NIT. The bidders should produce all the credential in original to the office of undersigned for 
verification at West  Bengal  Medical  Services  Corporation  Limited,  Swasthya  Sathi  Building, 

GN-29,  Sector  –V, Saltlake, Kolkata-700091 

2.  Eligibility Criterion for participation in the tender 
 

i)      (a)  Intending  bidders  should  produce  credentials  of  minimum  01 (one)  similar  nature  of  works 
inclu ding    C i v i l & Electrical wor ks      of    the minimum value of 40% of the estimated 

amount put to tender during 5 (five) years prior to the date of issue of this tender notice i.e. not 
earlier than 31.02.2014 

(b)   Intending  bidders  should  produce  credentials  of  one  single  running  work  of  similar  nature 

including above mentioned work   which has been completed to the extent of 75% or more and 
value of which    is not less than the desired value at (a) above; In case of running works, only those 
bidders    who  will     submit  the  certificate  of  satisfactory  running  work  from  the  concerned 

authority will be eligible for  the tender. In the required certificate it should be clearly stated that 
the work in progress satisfactorily and also that no penal action has been initiated against the 
executed agency, i.e., the bidders. 

ii)      Payment Certificate will not be treated as credential. 

iii)    Credential certificate issued by the competent authority of any State / Central Govt., State / Central 

Govt.    Undertaking,  Statutory  /  Autonomous  bodies  constituted under  the  Central  /  State  statue, 

on the  executed  value  of  completed  / running work will  be taken as credential. 
iv)       All intending Bidders are required to produce current Tax return (for the assessment year as applicable) 

as submitted  along  with Contractor License, Supervisory License, PAN, GST Registration Certificate 
& Professional Tax receipt challan for the year as applicable (to be documented through e-filing). 

 
v)        Registered     Partnership    deed    should be furnished (for partnership firm only) along with Power of 

Attorney t o sign on the tender documents (if required) and the company shall furnish the Article of 

Association and Memorandum (to be documented through e-filing). 
 

vi)        All intending bidders of registered Engineers Co-operative / Labour Co-operative Society Ltd should 



 

 
 

follow the criteria as mentioned in Clause [2(i)] of this N.I.T. 
vii)      Declaration regarding structure and the organization to be documented through e-filing. 
viii)     Joint Venture will not be allowed. 

ix)    The prospective bidder should own / hired through lease agreement in between leaser & lessee as 
required  plant  &  machinery.    Conclusive    of    machinery i n     working    condition    shall    have    to 
be submitted (to be documented through e-filling). 

x)      The  prospective  Bidder  Shall  have  in  their  full  time  engagement  experienced  technical  personnel, 

the minimum being one Degree holder Civil Engineer / one Diploma holder Civil Engineer and one 
Diploma/Degree  holder  Electrical  Engineer  (  Authenticated  document  in  respect  of  qualification 
and engagement shall have to be documented through e-filing). 

xi)  Intending bidder may make MOU with other vendors to fulfil the credential.  
 

3.   Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deducted 
from every bill of the selected agency. VAT, Royalty & all other Statutory Levy / Cess will have to be 
borne by the contractor. As the rates in the Schedule of rate are inclusive of all the taxes & Cess as 

stated above. 
 

4.    The  Bidder  will  have to  submit  the receipt  of  payment  of  Royalty  to  the  Government  for  use  of 

sand, stone materials, laterite, Moorum, gravel etc. to the Engineer-In-charge before preparation of bill 
for payment, when they collect  the materials directly from  the  source.  If  they collect  the  materials 

from the  authorized  quarry holder or commercials establishment who directly or indirectly pay the 
royalty to the Government, necessary certificate  or  cash  memo  for  sale  in  that  respect  from  them 

shall have to be  produced  to  the  Engineer-In- Charge  failing  which  necessary  deduction  from  the 

dues  of  the contractor may be made as fixed by the Engineer-In-Charge. 
 

5.  Bids will remain valid for a period not less than 120 days (One Hundred Twenty days) from last date of 

submission of Bid / Sealed bid. If the Bidder withdraws the Bid during the period of Bid –validity, his 
Earnest Money Deposited will be forfeited. 

6.      All   materials   including  bitumen   (of   all   grade),   bitumen   emulsion,   cement,   steel   shall   be   of 

approved brand   in      accordance   with   relevant   code   of   practice   and   manufacture   accordingly 

and    shall    be procured  and  supplied  by the agency at their own cost. Authenticated evidence for 

purchase of bitumen, bitumen  emulsion,  cement  and  steel  are  to  be  submitted  along  with  challan 

and   test   certificate.   If required by the Engineer in Charge, further testing from any Government 

approved Testing laboratory shall have to be conducted by the agency at their own cost. 
 

7.   Steel materials Procure & Supply by the Contractor shall be of TOR Steel Rod / HYSD / TMT Bar of 

Fe415, Fe500, Fe500 / 550D grade as per specification guided by relevant IS Code (The grade to be 
decided by the Engineer–In–Charge    or    as    per    instruction    on    specified    in    the    approved 
drawing o f  t h i s  department or as stipulated in the departmental schedule of rates. 

8.  Cement  Procure  &  Supply  by  the  Contractor  shall  be  of  ordinary  Portland  cement  53  grade,  43 
grade, conforming (IS 8112) or PPC/PSC the grade to be decided by the Engineer–In–Charge or as per 
instruction  on  specified  in  the  approved  drawing  of  this  department  or  as  stipulated  in  the 
departmental schedule of rates. 

9.   No Mobilization Advance / Secured Advance will be allowed. 
 

10.  Prospective applicants note carefully the minimum qualification criteria as mentioned in instruction to 
bidders     before tendering the bids. 

 

11.    No Conditional Bid / Tender will be accepted under any circumstances. 

12.    Requirement of  Principal  Machineries  which must be possessed by [Non Statutory Document] by the 

Bidders. 

 
13.    Before  uploading  tender  document  through  e-filing  each  page  of  the  tender  documents  are  to  be 

signed by  the  Bidder/  owner/  partner  /  authorized  signatories  having  legal  authority  to  do  so, 

failing which the Bid will be treated as informal. 

 
14.  The   employer  reserves  the  right  to  accept  or  reject  any  /  all  offer  without  assigning  any  reason 

whatsoever  and  is  not  liable  for  any  cost  that  might  have  incurred  by the  Bidder  at  the  stage  of 

Bidding. 

 
The   Bidders  Net   Worth   for   the   last   year  calculated   on  the   basis   of   capital,   Profit  and  free 
reserve available to the firm should be positive. 



 

 
 

15.  IMPORTANT INFORMATION 

A.  Current Schedule of Rates for P.W.D.(Building  works) circle Schedule with effect from 01.11.2017 

& with latest addendum & Corrigendum of P.W.D, Government  of  West Bengal for  civil  works  

and  P.W.D  Schedule  of  rates  for  Electrical  Works  with effect from 01.11.2017  as well as 

market rates will be applicable in this Tender including 1% cess. 

 
B.  DATE & TIME SCHEDULE 

 

Sl. 
No. 

PARTICULAR DATE & TIME 

i) Date   of   uploading   of   N.I.T   and   Tender   Documents 
(online) 

30.05.2019 

ii) Documents Sell / download start date (online) 30.05.2019 at 06.00 P.M. 
iii) Bid Submission Upload Start date (online) 13.06.2019 at 09.00 A.M. 

iv) Date of pre-bid meeting 10.06.2019 at 1.00 P.M. 
v) Bid Submission Upload End date (online) 24.06.2019 upto 04.00 P.M. 
vi) Date of submission of hard copy 26.06.2019 upto 04.00 P.M. 

vi) Date & Place for Opening of Technical bid (online) for the 

Bidders 
26.06.2019 at 5.00 P.M. 

vii) Date & place for opening of financial proposal To be notified later 

 

C: LOCATION OF CRITICAL EVENTS 
 

Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi Building, 
GN-29, Sector –V, Saltlake, Kolkata-700091” Interested bidder may be presented at West Bengal 

Medical Services Corporation Limited, Swasthya Sathi Building, GN-29, Sector –V, Saltlake, Kolkata- 
700091 during opening of bid.  Managing  Director,  West  Bengal  Medical  Services  Corporation 
Limited  may  call  open  bid  /sealed  bid  after  opening  of the said bid to obtain the suitable rate 

further, if it is required. No objection in this respect will be entertained if raised by any bidder 
present or absent during opening of tender. 

 

16.  In case of any unscheduled holiday on the aforesaid dates [Sl. (v)], the next working day will be 
treated as schedule / prescribed date for the same purpose. 

 

17.   (A) The process of deposit of earnest money through offline instruments like Bank Draft, Pay Order etc. will 

be stopped for e–tender procurement of this office  wef. 01.09.2016. Necessary Earnest Money will 

be  deposited  by  the  bidder  electronically:  online  –  through  his  net  banking  enabled  bank 

account,  maintained  at  any  bank  or:  offline  –  through  any  bank  by  generating  NEFT/  RTGS 

challan from the e–tendering portal. Intending Bidder will get the Beneficiary details from e– tender 

portal with the help of Digital Signature Certificate and may transfer the EMD from their respective 

Bank as per the Beneficiary Name & Account No., Amount, Beneficiary Bank name (ICICI Bank) & IFSC 

Code and e–Proc Ref No. Earnest Money @2.00% of the estimated amount put to tender have to be 

submitted. The earnest money of the successful bidder (being converted to security deposit) deposited, 

will  remain  under  the  custody  of  the  department  till  satisfactory  completion  of  the work   in   full 

including  extended  quantity  if  ordered  for.  Besides this, necessary percentages shall be deducted 

from the progressive bids so as to make it 10% (Ten percent) of the value of work billed for. 

 
(B)  Intending bidder who wants to transfer EMD through NEFT/RTGS must read the instruction of the 

Challan generated from E–Procurement site. 

 
(C)  Bidders are also advised to submit EMD of their bid, at least 3 working days before the bid submission 

closing date as it requires time for processing of Payment of EMD. Bidders eligible for exemption of EMD 

as per Govt. rule may avail the same and necessary documents regarding the exemption of EMD must be 

uploaded in the EMD folder of Statuary bid documents. 

 
18.   The successful  Bidder shall have to execute Formal Agreement with Managing Director, West Bengal 

Medical Services Corporation Limited within 7(Seven) days from the issuance of Provisional Work order. 

 
19.   Bank guarantee shall be accepted for the purpose of the security. 

 

20.   Agency  shall  have to arrange required  land  for installation of Plant  &  machineries (Specified  for the 



 

 
 

awarded work), storing materials, labour shade etc. at their own cost and responsibility nearest to the work 
site. 

 

21.  The  intending  bidder(s)  required  to  quote  the  rate  (percentage  above/below/at  par)  over  the 
total estimated cost put to tender online considering that no escalation and / or price adjustment will be 
allowed by the department under any circumstances. 

 

22.  The Bidder has to visit and examine the   site of works and its surroundings and obtained all information 

that may be necessary for preparing Bid and entering into an agreement for the work / works as mentioned 
in the NIT. The costs for visiting the working site shall be at the bidders own expense. 

 

23.  The Working Capital shall not be less than 15% (fifteen) percent of the amount put to tender out of which 

minimum10% (ten)  percent  shall  be  of  the  applicant’s own  resource.  [Non Statutory Documents  (Financial 
Statement)] 

24.   Prospective Bidder shall have to execute the work in such manner so that appropriate service level of the 

Building under improvement is to be maintained during progress of the work and during Defect Liability 

Period of 1(one) Year for the works from the date of successful completion of the work up to the entire 

satisfaction of the Engineer in Charge. If any defect / damage is detected during this period as mentioned 

above the contractor shall  make  the  same  good at  his own expense  to  the satisfaction  of  the Engineer 

in Charge or in default the Engineer in Charge may cause the same to be made good by other agency and 

deduct  the  cost  (of  which  the  certificate  of  the  Engineer  in  Charge  shall  be  final)  from  his security 

deposit or any sums that may be then, or at any time thereafter become due to the contractor. Security 

Deposit  shall   become   payable   only   after   expiry   of   the   Defect   Liability   Period   after   making 

necessary deduction if applicable. 

 
25.   If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar 

multiple  rates  will  not  be  entertained  /  accepted.  Lowest  offer  will  be  ascertained  by  sealed  bid 
amongst the lowest bidder. 

 

26.   At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder 

uploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be considered 
as non- responsive  and  outright  rejected  with  forfeiture  of  Earnest  Money  and  action  will  be  taken 
as  per stipulation of IT Rules in force. 

27.    List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be 

opened within a short period after such publication. Therefore, Bidders are requested to view the tender 

status on a regular basis. In case of there be any objection regarding Pre-qualification / list of “Technically 

Qualified Bidders”,  that  objection  should  be  lodged  to  the  Managing  Director,  WBMSCL  within  48 

hours from the date  of  publication  of  list  of  qualified  Agency  and  beyond  that  time  schedule  no 

objection  will  be entertained by the Tender Evaluation Committee 
 

28.  Before     issuance of Letter     of Acceptance / Provisional Work order, the tender accepting authority may 

verify the credential & other documents of the lowest bidder so uploaded online if found necessary. If it is 
found  such  document  incorrect/  manufactured / fabricated,  Letter of  Acceptance  / Provisional Work 

order will not be issued in favour of the bidder under any circumstances and action will be taken 
accordingly. 

 
29.   In case of Ascertaining of Authority at any stage of application or execution of work, necessary registered 

Power of Attorney is to be produced. 
 

30.  The Earnest Money may be forfeited if;- 
a)       If the Bidder withdraws the Bid during the period of Bid validity. 

b)      In  case  of  successful  Bidder,  if  the  Bidder  fails  to  execute  formal  agreement  within  the 
stipulated time period. 

c)       During scrutiny,  if it is  come  to  the  notice  of tender  inviting authority that  the  credential  or 
any other document which were uploaded & digitally signed by the Bidder are incorrect / 
manufactured / fabricated. 

 
31.  If any discrepancy arises between two similar clauses on different notifications, the clause as 

stated in later notification will supersede former one in following sequence;- 
a)   Notice Inviting Tender 
b)  Special Terms and Conditions 
c)   Financial Bid 
d)  Schedule of Works (as per Annexure ‘A’) 

All   works   covered   in   the   clause   appearing  hereinafter   shall   be   deemed   to   form   a   part   of   the 



 

 
 

appropriate item or items of works appearing in the work schedule whether specifically mentioned in any 
clause or not and the rates quoted shall include all such works unless it is otherwise mentioned that extra 
payment will be made for particular works. 

 
32.  The  bidders  must  have  valid  Electrical Contractors’  License  with  full  time  engagement  of  an  Electrical 

Supervisor Competency on the parts 1, 2, 3, 4, 5, 6(A), 6(B), 7(A), 7(B), 11 & 12 or equivalent National 
Supervisors’ Certificate of competency (Self Attested scan copy of valid “Electrical Contractors’ License,” 

“Supervisors’ Certificate of Competency” and authentic Notarized document regarding engagement of 
Electrical Supervisors as submitted to the licensing board, “Govt. of West Bengal” require in Non-Statutory 
document). 

 
33.   Prospective  bidders  must  have  sufficient  credentials  to  participate  in  the  tender  (Electrical, civil) as 

per notification of Clause No  2. 
 

34.  For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in items 

of works/item itself including description etc. whatsoever as stated in BOQ, that can’t be claimed during 

agreement or so. In that case sanctioned estimate will be binding criteria. 
 
 

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded & 
digitally   signed   in   support   of   the   minimum   criterion   as   mentioned   above.   If any document 

submitted / uploaded  by  the  Bidder  is  either  manufactured  or  false  the  eligibility  of  Bidder  will 
be out rightly rejected at any stage without prejudice and action will be taken as per stipulation of IT 

Rules in force. 
 

 

Sd/- 

Managing Director 

West Bengal Medical Services Corporation Limited 



 

 
 
 
 
 
 

Payment Schedule 
 

 

Payment will be made according to B.O.Q. as per Annexure ‘A’  
 

 

 

 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
 

 

 

 

 

 

 
 

 
 

 
 

 
 

 

 
 

 
 

 



 

 

 
 

INSTRUCTION TO BIDDERS 
SECTION – A 

General guidance for e-Tendering 
Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed 

for assisting the contractors to participate in e-Tendering. 
 

1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have to 

be enrolled & registered with the Government e-Procurement system, through logging on to 
https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web 

portal. 
2. Digital  Signature  certificate  (DSC)  Each   contractor   is   required   to   obtain   a   class-II   or   Class-III 

Digital Signature  Certificate  (DSC)  for  submission  of tenders,  from  the  approved  service  provider  of 
the  National Information’s  Centre  (NIC)  on  payment  of  requisite amount  details  are  available  at  the 
Web Site  stated  in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token. 

3.        The contractor can search & download NIT & Tender Documents electronically from computer once he 
logs on to the  website  mentioned  in  Clause  2  using  the  Digital  Signature  Certificate.  This  is  the 
only  mode  of collection of Tender Documents. 

4. Participation in more than one work a  prospective  bidder  shall  be  allowed  to  participate  in  the  job 
either in the capacity of individual or as a partner of a firm. If found to have applied severally in a single 
job, all his applications will be rejected for that job. 

5. Submission of Tenders/General  process  of  submission:     Tenders  are  to  be  submitted  through 
online to the website stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal & 
the other in Financial Proposal before the prescribed date & time using the Digital Signature Certificate 
(DSC) The documents are to be  uploaded  (virus  scanned  copy)  duly Digitally Signed. The documents 
will get encrypted (transformed into non  readable  formats).  A.  Technical  & Financial proposal:  The 
proposal  should contain scanned copies  of  the following in two covers (folders). 

 
A-1. Statutory Cover file Containing. 

 

Technical Bid: 
i)        Earnest money (EMD) as prescribed in the NIT 

ii)       NIT 
iii)      Forms (As mentioned in the NIT, Section-B) 

 
Financial Bid: 

iv)      The rate will be quoted in the BOQ quoted rate (as per schedule of works in the form of 

annexure) will be encrypted in the B.O.Q. under Financial Bid. 
v)       Annexure ‘A’(Schedule of works) 

 
 
 
 
 
 
 
 
 

A-2. Non statutory / Technical Documents 
i.             Current Income Tax return (for the assessment year as applicable) ,Contractor License, Supervisory 

License, PAN, GST Registration Certificate & Professional Tax receipt challan 

ii.           Valid enlistment renewal certificate 

iii.          Registered Deed of partnership Firm 
iv.          Trade License from the respective Municipality/Panchayet etc.   (in case of S & P Contractors only) 
v.           Certificate of Registration’ from the respective Assistant Registrar of Co – operative Societies 

(for Regd. Unemployed Engineer’s Co – Operative Society Ltd.) 

vi.          Requisite Credential Certificate as mention in Clause [2(i)] of this N.I.T. 
 

Note:  Failure of submission of any of the above mentioned documents will render the tender 

liable to be rejected for both statutory & non statutory cover. 



 

 
 
 
 
 
 

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE 
FOLLOWING MANNER 

 
Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit 
Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “Click 

to Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents. 
 

Sl. 
No. 

Category 
Name 

Sub Category 
Descriptio 

Details 

A. CERTIFICATES CERTIFICATES Current  Income Tax return (for the assessment year as 

applicable) , Contractor License, Supervisory License, 

PAN, GST Registration Certificate & Professional Tax 

receipt challan 

B. Company Details Company Details – I 1. Trade License from respective Municipality / 
Panchayet etc. (in case of  S & P Contractors only) 
2. ‘Certificate of Registration’ from the respective 
Assistant Registrar of Co – operative Societies (for 

Regd. Unemployed Engineer’s Co – Operative 
Society Limited) 

C. Credential (in 

applicable cases) 
Credential 1. Documents of Credential (in the form of work 

completion certificates and payment 
certificates) as mentioned in Clause No. [2(i)] 

 

B.Technical proposal 

i. Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, West 

Bengal Medical Services Corporation Limited and his authorized representative electronically from the 

web site stated using their Digital Signature Certificate. 
 

ii. Intending bidders may remain present if they so desire. 

 
C.Financial proposal 

i)  The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities 
(BOQ). The contractor is to quote the rate (Offering  Above/ Below/ At per) online through Computer in 

the space marked for quoting rate in the BOQ and also digitally signed and upload the Schedule of works 

given in the format of Annexure) 
 

ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the 
contractor. 

. 

PENALTY  FOR  SUPPRESSION / DISTORTION OF FACTS OR  SUBMISSION OF  INCORRECT 

INFORMATION: 

 
If any tenderer fails to produce the original hard copies of the documents (specially Completion Certificates 

and audited balance sheets), or any other documents on demand of the Tender Opening Authority within a 

specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if 

there is any suppression of facts, the Tenderer will be suspended from participating in the tenders on e- 

Tender platform for 3 (three) years. In addition, his user ID will be deactivated and Earnest Money Deposit 

will stand forfeited. Besides, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may take 

appropriate legal action against such tenderer. 

 
AWARD OF CONTRACT 

 
The Tender Inviting Authority reserves the right to accept or reject any Tender and to cancel the Tendering 

process and reject all Tenders at any time and prior to the Award of Contract without therby incurring any 

liability to the affected Tenderer or Tenderers or any obligation to inform the affected Bidder or Bidders of 



 

 
 

the ground for Employer’s action. 

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority 

through acceptance letter/email.. 

The notification of award will initiate the execution of agreement. 

 
The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender 

Accepting Authority and the successful Bidder. All the tender documents including NIT B.O.Q, STC & TF. will 

be the part of the Contract Documents. 
 

 
 

D. (i)Special Terms & Conditions for Machineries,Tools and Plants as follows. 

(i ) Weldi ng Machi ne (1 N o.) (ii ) Grou t Pum p (1 N o.) (iii) Socket Set, Plier, Meeger, Digital Clamp Meter, 

Screw Driver Set etc. 

All plants , m ac hi neri es and equi pm ent wi ll be veri fi ed by the c om petent authori ty before e xec uti on 

of the work. 



 

 
 
 
 
 

SECTION – B 
 

FORM –I 

B.1. PRE-QUALIFICATION APPLICATION. 

To 

Managing Director, 

West Bengal Medical Services Corporation Limited 
 

Ref: - Tender for  
work 

 
 
 

N.I.T. No: WBMSCL/ NIT-31/2019 dated- 27/05/2019 of West Bengal Medical Services Corporation Limited 
 
 

Dear Sir, 
Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its 
Agenda & corrigendum, I /we hereby submit all the necessary information and relevant documents for 
evaluation 

 
The application is made by me / us on behalf of    

 

In the Capacity                                                                                               duly authorized to submit the order. 
 

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 
Application and for completion of the contract documents is attached herewith. We are interested in 
bidding for the work(s) given in Enclosure to this letter. 
We understand that: 

(a)  Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the 
contract bid under this project. 

(b)  Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any 
application without assigning any reason. 

 

(c)  Enclo:- e-Filling:- 

(d)  1. Statutory Documents. 

(e)  2. Non Statutory Documents. 
 
 

 
Date: -                                                                                                                              Signature of applicant including title 

and capacity in which application is made. 
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SECTION – B 
 

FORM - II 
 

 

B.2. AFFIDAVIT – “X” 
(To be furnished in Non – Judicial Stamp paper of appropriate value duly notarized) 

 
Work in progress. 

 
 

Sl. 
 

Name of the work. 
Tender 
No. 

Tendered 
Amount. 

% of work 
Executed. 

     

     

     

 

Work order issued but work not started. 
 

Sl. Name of the work. Tender 
No. 

Tendered 
Amount. 

Status. 

     

     

     

 

 
 
 
 

Signature 
 
 
 

Date: -----------------  
Name of the Firm with Seal. 



  
 

 

SECTION – B 
 

FORM- III 
 

 

B.3. STRUCTURE AND ORGANISATION. 
 

 
 

B.3.1. Name of applicant::   
 

B.3.2. Office Address::     
 

 
 
 

Telephone No.::   
 

Fax No. ::   
 

B.3.3. Name & address of Bankers::   
 

 
 
 
 
 
 
 
 
 
 
 
 
 

B.3.4. Attach an organization chart showing the structure of the company with names of 
Key personnel and technical staff with Bio-data. 

 

 
 
 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation, 
 

 
 
 
 
 
 
 
 
 

Date:                                                                                          Signature of applicant. 

including title and capacity in which application is made. 



 

 

FORM – IV 
 

 

B.4. EXPERIENCE PROFILE. 
 

B.4.1. Name of the Firm:   
 
 
 
 

 
B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS 

HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS. 
 

Name, 

Location & 

nature of 

work 

Deptt. 
Concern 

Engineer- 
in- 
Charge 

Contract 
price in 
Indian Rs. 

% of 
Participation 
of company 

Original Time 
Schedule 

Actual Time Schedule Reasons for 

delay in 

completion 

(if any) 
Start 
Date 

Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note: a) Certificate from the Employers to be attached 

b) Non-disclosure of any information in the Schedule will result in disqualification of the firm. 
 

 
 
 
 
 
 
 

Date:                                                                                 Signature of applicant 

including title and capacity in which application is made. 



 

 

[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below] 
 
 
 
 
 

DECLARATION BY THE TENDERER 
 

 
I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions 

in and around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender 

documents mentioned therein along with the drawing attached. I/We have also carefully gone through the 'Priced 
schedule of Probable Items and Quantities'. 

 
My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in 

this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects. 

 
I/We promise to abide by all the stipulations of the contract doc uments and carry out and complete the 

work to the satisfaction of the department. 
 

 
year. 

I/We declare that I/We in the capacity of individual/ as a partner of a firm not debarred in the last financial 

 

 
work. 

I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the 

 
 
 
 
 

 
Date : 

Signature of Tenderer 

 

 
Postal address of the Tenderer 

 

Name of the Firm with Seal 



 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 

PRINTED TENDER FORM 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

WEST BENGAL MEDICAL SERVICES 

CORPORATION LIMITED 



 

PRINTED TENDER FORM 

e NIT No. WBMSCL/NIT-31/2019 dated 27/05/2019 
 

ITEM  RATE TENDER AND  CONTRACT  FOR  WORKS 

GENERAL  RULES AND  DIRECTIONS  FOR  THE  GUIDANCE  OF    CONTRACTORS 

 
1.  All work proposed for execution by contract will be notified in a form of invitation to tender posted in public 

place and signed by the Sub-Engineer-in-Charge/Engineer-in-Charge. 

 
This form will state the work to be carried out, as well as the date for submitting and opening tenders and the 

time allowed for carrying out the work; also the amount of earnest-money to be deposited with the tender and the 

amount of the security deposit to be deposited by the successful tenderer and the percentage, if any, to be deducted from 

bills.  Copies of the specifications, designs and drawings and other documents required in connection with the work, 

signed for the purpose of identification by the Sub-Engineer-in-Charge/Engineer-in-Charge shall also be open for 

inspection by the contractor at the office of the Sub-Engineer-in-Charge/Engineer-in-Charge during Office hours. 

 
2.  In the event of the tender being submitted by a firm, it must be signed separately by each member 

thereof, or, in the event of the absence of any partner, it must be signed on his behalf by a person holding 

a power-of-attorney authorising him to do so. Such power-of-attorney is to be produced with the tender. 

In the case of a firm being carried on by any one member, it must disclose that the firm is duly registered 

under the Indian Partnership Act and the said member is empowered to sign on behalf of the family. 
 

3.  Receipts for payments made on account of a work, when executed by a firm, must also be signed by the 

several partners, except where any one of the partners is empowered to sign the receipts on behalf of the firm 

duly registered the Indian partnership act or by some other person having authority to sign the receipts of the 

firm. 

 
4.  Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing 

to undertake each item of the work.  Tenders submitted if contains any alteration, in the work specified in 

the said form of invitation to tender, or in the time allowed for carrying out the work, or which contain 
any other conditions of any sort, will be liable to rejection.  No single tender shall include more than one 

work, but contractors who wish to tender for two or more works shall submit a separate tender for each. 

Tenders shall have the name and number of the work to which they refer, written outside the envelope. 

 
5.  The Engineer-in-Charge/Sub-Engineer-in-Charge, or his duly authorized assistant will open tenders in the 

presence of any intending contractors who may be present at the time, and will enter the amounts of the several 

tenders in a Comparative Statement in a suitable form.  In the event of a tender being accepted, a receipt for the 

earnest-money forwarded therewith shall thereupon be given to the contractor who shall thereupon for the 

purpose of identification sign copies of specifications and other documents mentioned in Rule 1.  In the event of 

a tender being rejected the earnest-money forwarded with such unaccepted tender shall be refunded within 10 

days from the date on which the tender is decided and provided the contractor(s) present himself / themselves 

before the Executive Engineer to take the refund with proper documents. 

 
6.   The accepting authority reserves the right to reject any or all the tenders without assigning any 

reasons and he will not be bound to accept either the lowest tender or any of the tenders. 

 
7.  The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to the Sub-Engineer-in-Charge / Engineer-in-Charge and the contractor shall be 

responsible for seeing that he procures a receipt signed by the Sub-Engineer-in-Charge / Engineer-in-Charge. 

 
8.   The memorandum of work tendered for, and the schedule of materials to be supplied by the WBMSCL at 

their issue rates, shall be filled in and completed in the office of the Sub-Engineer-in-Charge / Engineer-in- 

Charge before the tender form is issued.  If a form is issued to an intending tenderer without having been 

so filled in and completed, he shall request the office to have this done before he completes and delivers 

his tender. 



 

 (a) If several subworks are included 
  they should be detailed in a separate 

(a)  General description  

(b)  Estimated cost ... ... ... ... Rs. 
(c)  Earnest-money ... ... ... ... Rs. 
(d)  Security deposit (including earnest-money) ... ... Rs. 
(e)  Percentage, if any, to be deducted from bills ... ... Rs. 

 

Item 

No. 
 

Item of Work 
 
Unit 

 
Per 

Rate tendered 
Rs. P. in words 

    Rate not to be quoted here 

in e-terdering. 

 

TENDER FOR WORKS 
 

I/We hereby tender for the execution for the W.B.M.S.C.L of the work specified in the underwritten 

memorandum within the time specified in such memorandum at the rates specified therein, and in accordance, in 

all respects with specifications, designs, drawings and instructions in writing referred to in Rule - 1 thereof and 

in clause II of the annexed conditions and with such materials as provided for, by, and in all other respects in 

accordance with such conditions so far as applicable. 
 

MEMORANDUM  

 
list 

 

 
 
 
 
 

(Rupees                                                             ) per cent. 

(f) Time allowed for the work from date written    ...                                  Months. 

order to commence 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

* Give particulars 

and number 

Strike out 

(a)  if no cash 
security deposit 

is to be taken. 

Strike out 

(b) if any cash 
security deposit 

is to taken. 

Full name & Address of the Contractor: 

Phone No.: 

Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms and provisions of 

the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the 

WBMSCL or his successors in office the sums of money mentioned in the said conditions. 

 
The sum of Rs.                                      *is herewith forwarded in as earnest-money [(a) the full value of 

which is to be absolutely forfeited to the WBMSCL or his successors in office, without prejudice to any other 

rights or remedies of the said WBMSCL or his successors in office, should I/We fail to commence the works 



 

specified in the above memorandum, or should I/We not deposit the full amount of security deposit specified  in 

the above memorandum in accordance with clause 1(A)  of  the  said  conditions of contract,  otherwise   the 

said  sum  of Rs.                                    shall be retained by WBSMCL as on account of such security deposit as 

aforesaid ; or (b) the full value of which shall be retained by WBMSCL on account of the security deposit 

specified in clause 1 (B) of the said conditions of contract]. 
 

† Signature of 

Contractor before 
Dated the                           day of                           20             † 

submission of 

Tender. 
 

Signature of witness 

to Contractor’s 

signature. 

Witness    + 
+ 

Address                                                                                                                       + 
+ 

Occupation 
 

The above tender is hereby accepted by me 

 
** Signature of the 

officer by whom 

accepted. 

 

 
for and on behalf of the W.B.M.S.C.L 

 

` 
 

Dated                             day of                   20         ** 

 
CONDITIONS OF CONTRACT 

 
 

 
Security deposit 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Compensation 

for delay 

Clause 1. -The person / persons which tender may be accepted (hereinafter called the contractor) shall 

(A) [(within one day for a contract of Rs. 1000.00 or less, two days for one of Rs. 2000.00 or less, and so on, 

upto a limit of ten days of the receipt by him of the notification, of the acceptance of his tender) deposit with the 

Sub-Engineer-in-Charge/ Engineer-in-Charge in cash  Government securities endorsed to the Sub-Engineer-in- 

Charge / Engineer-in-Charge a sum sufficient to step up the  amount of the Earnest-money deposited by him 

with his tender, up to the full security deposit in the tender] or (B) [permit WBMSCL at the time of making any 

payment to him for work done under the contract to deduct such   sum as   will (with   the earnest-money 

deposited  by  him) amount  to                                 percent, of all moneys so payable such deductions to be held 

by WBMSCL by way of security deposit] Provided always that in the event of the contractor depositing a lump 

sum by way of security deposits as contemplated at (A) above, than and in such case, if the sum so deposited 

shall not amount to ten percent of the total estimated cost of the work, it shall be lawful for WBMSCL at the 

time of making any payment to the contractor for work done under the contract to make up the full percentage of 

ten percent by deducting  a sufficient sum from every such payments as last aforesaid.  All compensation or all 

other sums of money payable by the contractor to WBMSCL under the terms of his contract may be deducted 

from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising there from or any 

sums which may be due or may become due to the contractor, WBMSCL on any account whatsoever, and in the 

event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor 

shall within ten days thereafter make good in cash or Government securities endorsed as aforesaid any sum or 

sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. 

 
Clause 2. -The time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall be reckoned from the date on which the other to commence work is 
given to the contractor. The work shall be proceeded through the stipulated period of the contract be proceeded 

with all due diligence (time being deemed to be the essence of the contract, on the part of the contractor) and the 

contractor shall pay as compensation an amount equal to one percent or such smaller amount as the Managing 

Director (whose decision in writing shall be final) may decide, on the amount of the whole works as shown in 

the tender for everyday delay and  the days for which the work remains uncommenced, or unfinished after the 

proper completion date.   The contractor shall commence execution of such part of the work as may be 

notified to him within 7 days from the date of the order for commencement for work and diligently 
continue such work and further, to ensure good progress during the execution of the work, he shall be bound 

in all cases in which the time allowed for any work exceeds one month, to complete one-fourth of the whole of 

the work before one-fourth of the whole time allowed under the contract has elapsed; one half of the work, 

before one-half of such time has elapsed, and three-fourth of the work before three-fourth of such time has 



 

 
 
 
 
 
 
 
 
 
 

Action when 

whole of 

security deposit 

is forfeited 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor remains 

liable to pay 

compensations if 

action not taken 

under clause 3 

Power to take 

possession of 

or require 

removal of or 

sell 

contractor’s 

plant. 

elapsed.  In the event of the contractor failing to comply with any of the conditions herein he shall be liable 

to pay as compensation an amount equal to one percent or such smaller amount  as the Managing 

Director, (whose decision in writing shall be final) may decide on the said tendered cost of the whole work 

for everyday that the due quantity of work remains incomplete; PROVIDED ALWAYS that the entire 

amount of compensation to be paid under the provisions of this clause shall not exceed ten percent of the 

tendered amount of the work as shown in the tender. 

 
Clause 3. -In any case in which under any clause or clauses of this contract the contractor shall 

have rendered himself liable to pay compensation amounting to the whole of his security deposit (whether 

paid in one sum or deducted by installments) the Engineer-in-Charge, on behalf of the WBMSCL shall 

have  power  to  adopt  any  of  the  following  courses,  as  he  may  deem  best  suited  to  the  interests  of 

WBMSCL - 

(a) To rescind the contract (of which rescission notice in writing to the contractor under the 

hand of the Engineer-in-Charge shall be conclusive evidence ), and in which case the security 

deposit of the contractor shall stand forfeited and be absolutely at the disposal of WBMSCL. 

(b) To employ labour paid by the WBMSCL and to supply materials to carry out the work, or any 

part of the work, debiting the contractor with the cost of the labour and the price of the 

materials (of the amount of which cost and price a certificate of the Engineer-in-Charge shall 

be final and conclusive against the contractor) and crediting him with the value of work 

done, in all respects in the same manner and the same rates as if it had been carried out by 

the contractor under the terms of his contract; the certificate of the Engineer-in-Charge as to 

the value of the work done shall be final and conclusive against the contractor. 

(c)  To  measure  up  the  work  of  the  contractor,  and  to  take  such  part  thereof  as  shall  be 

unexecuted out of his hands, and to give it to another contractor to complete, in which case 

any expenses which may be incurred in excess of the sum which would have been paid to the 

original contractor if the whole work had been executed by him (of the amount of which 

excess the certificate in writing of the Engineer-in-Charge shall be final and conclusive) shall 

be borne and paid by the original contractor and may be deducted from any money due to 

him by WBMSCL under the contract or otherwise, or from any money due to him by 

proceeds of sale thereof or a sufficient or from his security deposit or the proceeds of sale 

thereof, or a sufficient part thereof. 
In the event of any of the above courses being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having purchased or procured or 

produced, or entered into any engagements, or made any advances on accounts of or with a view to the 

execution of the works or the performance of the contract.  And in case the contract shall be rescinded under the 

provision aforesaid, the contractor shall not be entitled to recover or be paid any sums for any work therefore 

actually performed under this contract, unless and until the Sub-Engineer-in-Charge/Engineer-in-Charge will 

have certified in writing the performance of such work and the value payable in respect thereof, and he shall 

only be entitled to be paid the value so certified. 

Clause 4. - In any case in which any of the powers, conferred upon the Engineer-in-Charge by clause 3 

hereof, shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the 

event of any future case of default by the contractor for which by any clause  or clauses hereof, he is declared 

liable to pay compensation amounting to the whole of his security deposit, and the liability of the contractor for 

past and future compensation shall remain unaffected.  In the event of the Managing Director putting in force 

either of the powers (a) or (c) vested in him under the preceding clause he may, if he so desire, take possession 

of all or any tools, plant, materials and stores, in or upon the work, or the site thereof or belonging to the 

contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying 

or allowing for the same in account at the contract rates, or in case of these not being applicable, at current 

market rates to be certified by the Engineer-in-Charge whose certificate thereof shall be final, otherwise the 

Engineer-in-Charge may by notice in writing to contractor or his clerk of the works, foreman or other authorized 

agent require him to remove such tools, plant, materials or stores from the premises ( within a time to be 

specified in such notice ); and in the event of the contractor failing to comply with any such requisition, the 

Managing Director may remove them at the contractor’s expense or sell them by auction or private sale on 

account of the contractor and at his risk in all respects, and the certificate of the Managing Director as to the 

expense of any such sale be final and conclusive against the contractor. 



 

 

 
Extension of time 

 

 
 
 
 
 
 
 

Final Certificate 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Payment on 

intermediate 

certificate to be 

treated as 

advance 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Submitted 

periodically 

 
 
 
 
 
 
 

 
Bills to be on 

printed form 

 
 
 
 
 

Payments of 

contractor’s 

bills to Bank 

Clause 5. -If the contractor shall desire an extension of the time for completion of the works on the 
grounds of his having been unavoidably hindered in its execution, the contractor shall give an immediate report 

of such hindrance to the Managing Director in writing and if he shall desire an extension of time for completion 

of the work on the ground thereof he shall apply in writing to the Managing Director within 7 days of the date of 

cessation of such hindrance on account of which he desires such extension as aforesaid and the Managing 

Director shall, if in his opinion ( which shall be final ) reasonable grounds be shown therefore, authorise such 

extension of time, if any, as may, in his opinion, be necessary or proper. 

 
Clause 6. -On completion of the work, the contractor shall be furnished with a certificate by the Sub- 

Engineer-in-Charge/Engineer-in-Charge (hereinafter called the Engineer - in charge ) of such completion, but 

no such certificate shall be given nor shall the work be considered to be completed until the contractor shall 

have removed from the premises on which the work shall be executed all scaffolding, surplus materials and 

rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors, or other parts of any 

building, in, upon or about which the work is to be executed, or of which he may have had possession for the 

purpose of the execution thereof, nor until the work shall have been measured by the Engineer-in-Charge whose 

measurements shall be binding and conclusive against the contractor.  If the contractor shall fail to comply with 

the requirements of this clause as to removal of scaffolding,  surplus materials and rubbish and cleaning off dirt 

on or before the date fixed for the completion of the work, the Engineer-in-Charge may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish, and dispose of the same as he thinks fit and 

clean off such dirt as aforesaid ; and the contractor shall forthwith pay the amount of all expense so incurred, 

and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum 

actually realised by the sale thereof. 

 
Clause 7. - No payment shall be made for works estimated to cost less than rupees one thousand, till 

after the whole of the works shall have been completed and a certificate of completion given.  But in the case of 

works estimated to cost more than rupees one thousand, the contractor shall on submitting the bill therefore be 

entitled to receive a periodic payment as decided by the Engineer-in-Charge and proportionate to the part thereof 

then approved and passed by the Engineer-in-Charge, whose certificate of such approval and passing of the sum 

so payable shall be final and conclusive against the contractor.  But all such intermediate payments only and not 

as payments for work actually done and shall not preclude the requiring of bad, unsound, and imperfect or 

unskillful work to be removed and taken away and reconstructed, or re-erected, or be considered   as an 

admission of the due performance of the contract, or any part thereof, in any respect, or the accruing of any 

claim, nor shall it conclude, determine or affect in any way the powers of the Engineer-in-Charge under these 

conditions or any of them as to the final settlement and  adjustment of the accounts of otherwise or in any other 

way vary or affect the contract.  The final bill shall be submitted by the contractor within one month of the date 

fixed for completion of the work, otherwise the Engineer-in-Charge’s certificate of the measurement and of the 

total amount payable for the work accordingly shall be final and binding on all parties. 

 
Clause 8.-A bill shall be submitted by the contractor periodically as decided by the Engineer-in-Charge 

for all work executed, and the Engineer-in-Charge shall take or cause to be taken the requisite measurement for 

the purpose of having the same verified, and the claim as far as admissible adjusted, if possible, before the 

expiry of ten days from the presentation of the bill.  If the contractor does not submit the bill within the time 

fixed as aforesaid the Engineer-in-Charge may depute a subordinate to measure up the said work in the 

presence of the contractor, whose counter-signature to the measurement list will be sufficient warrant, and the 

Engineer-in-Charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

 
Clause 9.-The contractor shall submit all bills on the printed forms to be had on application at the office 

of the Engineer-in-Charge, and the charges in the bills shall always be entered at the rates specified in the tender 

or in the case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in 

the tender at the rates hereinafter provided for such work. 

 
Clause 9A-(1)   Payment due to the contractor may, if so desired by him, be made to his Bank instead 

of direct to him, provided that the contractor furnishes to the Managing Director. 

 
(i) an authorisation in the form of a legally valid document, e.g., irrevocable power- 

of-attorney conferring authority on the Bank to receive payment; and 



 

(ii) his own acceptance of the correctness of the account made out as being due him by 
WBMSCL or his signature on the bill or other claim preferred against WBMSCL, 

before settlement by the Engineer-in-Charge of the account or claim by payment to 

the Bank. 

While the receipt given by such Bank shall constitute a full and sufficient discharge for the payment, the 

contractor should, wherever possible, present his bills duly receipted and discharged through his Bankers. 

 
(2)  In the case of bills, which the contractor presents for payment direct and which are not endorsed in 

favour of the Bank, while efforts will be made to secure payment to the financing Bank, payments made to the 

contractor  should  be  accepted  as  full  acquaintance  so  far  as  WBMSCL  is  concerned.    As  part  of  the 

arrangement, the financing Bank should give WBMSCL a letter to this effect. 

 
Note1- The procedure will not affect the usual rights of WBMSCL  to deduct from contractor’s bills ( 

whether endorsed in favour of a Bank or not ) any sum due to WBMSCL on account of 

penalties, over-payments, etc. on this or any other contract with the Governor of West Bengal. 
 
 

 
 

Materials brought 

to the site to be 

open to 

inspection 

 
 
 

Works to be 

executed in 

Note 2- Nothing herein contained shall operate to create in favour of the Bank any rights or equities vis-a- 

vis the WBMSCL. 

 
Clause 10. - All materials brought by the contractor to the site for use on the work shall be the property 

of WBMSCL and not to be removed from the site of the work and shall at all times be open to inspection by the 

Engineer-in-Charge. 

 
Clause 11.-The contractor shall execute the whole and every part of the work in the most substantial 

and workmanlike manner, and both as regards materials and otherwise in every respect in strict accordance with 
accordance with the specifications.  The contractor shall also conform exactly, fully and faithfully to the designs, drawing, and 
specifications, 

drawings, orders instructions in writing relating to the work signed by the Engineer-in-Charge and lodged in his office, and to 
etc. 

 
 

 
Alterations in 

specifications 

and designs 
 

Do not 

invalidate 

contract. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Rates works not 

in estimated 

schedule 

which the contractor shall be entitled to have access at such office, or on the site of the work for the purpose of 

inspection during office hours, and the contractor shall, if he so requires, be entitled at his own expense to make 

or cause to be made copies of the specifications, and of all such designs, drawings and instructions as aforesaid. 
 

 
 

Clause 12.- Engineer-in-Charge shall have power to make any alterations in, omissions from, additions to or 

substitutions for the original specifications, drawings, designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work and the contractor shall be bound to carry out the work in 

accordance with any instruction which may be given to him in writing signed by the Engineer-in-Charge and 

such alteration, omission, additions or substitutions shall not invalidate the contract but shall be deemed to have 

formed as work included in the original tender and any altered, additional or substituted work which  the 

contractor may be directed to do in the matter above specified as part of the work shall be carried out by the 

contractor on the same conditions in all respects on which he agreed to do the main work and the same rates, if 

any, may be specified in the tender for the main work.   The time for the completion of the work shall be 

extended on the proportion that the altered, additional or substituted work bears to the original contract work and 

the  certificate  of the  Engineer-in-Charges  shall be conclusive  as  to such  proportion.    And  if  the  altered, 

additional or substituted work includes any class of work, for which no rate is specified in this contract, then 

such class of work shall be carried out at the rates entered in the Schedule of rates brought out by the Managing 

Director of the district, which was in force at the time of the acceptance of the contract minus/plus the 

percentage which the total tendered amount bears to the estimated cost of the entire work put to tender, and if 

the altered, additional or substituted work is not entered in the said schedule of rates payment thereof shall be 

made by the Engineer-in-Charge by determining the rates on analysis worked out from (a) the basic rates of 

materials and labour provided in the current Schedule of rates or (b) the current market rates of materials and 

labour when even basic rates for the work are not available in the schedule.   In cases when such rates are 

determined on analysis by the Engineer-in-Charges under (a) above, the stipulated percentage above or below 

Schedule of analysis under (b) above payment shall be made at the rates so determined without application or 

the said stipulated percentage.  In the event to any dispute regarding rates determined on analysis for any altered, 

additional or substituted work under this clause, the decision of the Managing Director shall be final and 

binding. 



 

and for
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work to be 

carried out 
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Work to be open 

to inspection 

 
Contractor or 

responsible 
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Notice to be 
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Clause 13.- If at any time after the commencement of work the WBMSCL shall for any reason 

whatsoever not require the whole thereof as specified in the tender to be carried out, the Engineer-in-Charge 

shall give notice in writing of the fact to the contractor who shall have no claim to any payment or compensation 

whatsoever on account of any profit or advantage which he might have derived from the execution of the work 

in full, but which he did not derive in consequence of the full amount of the work not having been carried out; 

neither shall he have any claim for compensation by reason of any alterations having been made in the original 

specifications, drawings, designs and instructions which shall involve any curtailment of the work as originally 

contemplated. 

 
Clause 14.- If it shall appear to the Engineer-in-Charge or his subordinate in charge of the work, that 

any work has been executed with unsound, imperfect, or unskillful workmanship, or with materials of any 

inferior description, or that any materials or articles provided by him for the execution of the work are unsound 

or of a quality inferior to that contracted for, or otherwise not in accordance with the contract, the contractor 

shall on demand in writing from the Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same have been inadvertently passed, certified and paid for, forthwith rectify, or 

remove and re-construct the work so specified and provide other proper and suitable materials or articles at his 

own proper charge and cost; and in the event of his failing to do so within a period to be specified by the 

Engineer-in-Charge in his demand aforesaid, then contractor shall be liable to pay compensation at the rate of 

one per cent, on the amount of the estimate for everyday not exceeding ten days, while his failure to do so shall 

continue and in the case of any such failure the Engineer-in-Charge may rectify or remove, and re-execute the 

work or remove and replace with others, the materials or articles complained of as the case the may be at the risk 

and expense in all respects of the contractor. 

 
Clause 15.- All work under or in course of execution or executed in pursuance of the contract shall at all 

times  be  open  to  the  inspection  and  supervision  of  the  Engineer-in-Charge  and  his  subordinates  and the 

contractor shall at all times during the usual working hours, and at all other times at which reasonable notice of 

the intention of the Engineer-in-Charge or his subordinate to visit the works shall have been given to the 

contractor,  either  himself be  present  to  receive  orders  and instructions,  or  have  a  responsible  agent  duly 

accredited in writing present for that purpose.  Orders given to the contractor’s agent shall be considered to have 

the same force as if they had been given to the contractor himself. 

 
Clause 16. -The contractor shall give not less than five days’ notice in writing to the Engineer-in- 

Charge or his subordinate in charge of the work before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured, and correct dimensions thereof be taken before 

the same is so covered up or placed beyond the reach of measurement and shall not cover up or place beyond the 

reach of measurement any work without the consent in writing of the Engineer-in-Charge or his subordinate in 

charge of the works and if any work shall be covered up or placed beyond the of reach of measurement without 

such notice having been given or consent obtained, the same shall be uncovered at the contractor’s expense, or 

in default thereof no payment or allowance shall be made for such work or the materials with which the same 

was executed. 
 

 
Clause 17. -If the contractor or his workman or servants or authorized representative shall break, 

Contractor liable deface, injure destroy any part of building, in which they may be working, or any building, road, road-curbs, 
for damage done 

fence, enclosure, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or 
imperfection for cultivated ground contiguous to the premises, on which the work or any part of it is being executed, or if any 
three month after damage shall happen to the work from any cause whatsoever or any imperfection become apparent in it at any 
certificate 

time whether during its execution or within a period of one year after issuance of a certificate of its completion 
by the Engineer-in-Charge, the contractor shall make the same good at his own expenses, or in default, the 

Engineer-in-Charge may cause the same to be made good by other workmen and deduct the expense (of which 

the certificate of the Engineer-in-Charge shall be final) from any sums, whether under this contract or otherwise, 

that may be then, or at any time thereafter become due to contractor by WBMSCL or from his security deposit, 

or the proceeds of sale thereof, or of a sufficient portion thereof and if the cost, in the opinion of the Engineer- 

in-Charge (which opinion shall be final and conclusive against the contractor), of making such damage or 

imperfections good shall exceed the amount of such security deposit and / or such sums, it shall be lawful for the 



 

WBMSCL to recover the excess cost from the contractor in accordance with the procedure prescribed by any 

law for the time being in force. 

 
The security deposit of the contractor shall not be refunded before the expiry of one year after the 

issuance of the certificate, final or otherwise, of completion of work by the Engineer-in-Charge; 

 
Provided that the work shall not be deemed to have been completed unless the “Final Bill”   in respect 

thereof shall have been passed and certified for payment by the Engineer-in-Charge; 

Provided further that the Engineer-in-Charge shall pass the “Final Bill” and certify thereon, within a 
period of forty five days with effect from the date of submission thereof by the contractor, the amount payable 

to the contractor under this contract and shall also issue a separate certificate of completion of work to the 

contractor within the said period of forty five days. The certificate of Engineer-in-Charge whether in respect of 

the amount payable to the contractor against the “Final Bill” or in respect of completion  of work shall be final 

and conclusive against the contractor. However, the security deposit of the contractor held with WBMSCL 

under the provision of Clause 1 hereof shall be refundable to the contractor one (01) year after the issuance of 

the certificate, final or otherwise, of completion of work by the Engineer-in-Charge. 

Explanation: 
 

The word ‘work’ means and includes road work, bridge work, building work, sanitary and plumbing 

work, electrical work and / or any other work contemplated within the scope and ambit of this contract. The 

work may be of original or special repair in nature or a combination thereof, or of original or special repair in 

nature in combination with the work(s) of repair and / or maintenance in nature. 

 
Provided that in respect of the work of repair or maintenance in nature or a combination thereof, the 

words three years wherever appearing in this Clause shall be deemed to be one year and in which case the 

security deposit of the contractor held with the WBMSCL under the provision of Clause 1 hereof shall be 

refundable to the contractor on expiry of one year after the issuance of certificate of completion of work by the 

Engineer-in-Charge. 
 
 

Contractor to 

supply plant, 

ladders, 

scaffolding etc. 

And is 

liable for 
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arising 

from non- 

provision 

of light, 

fencing etc. 

Clause 18. -The contractor shall supply at his own cost materials, plant, tools, appliances, implements, 

ladders, cordage, tackle, scaffolding and temporary work requisite or proper for the execution of the work 

whether original altered or substituted and whether included in the specification or other documents forming 

part of the contract or referred to in these conditions or not, or which may necessary for the purpose of satisfying 

or complying with the requirements of the Engineer-in-Charge (as to any matter as to which under these 

conditions he is entitled to be satisfied, or which) he is entitled to require together with carriage therefore to and 

from the work.  The contractor shall also supply without charge the requisite number of persons with the means 

and materials necessary for the purpose of setting out works, and counting, weighing and assisting in the 

measurement or examination at any time and from time to time of the work or materials.  Failing his so doing 

the same may be provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be 

deducted from any money due to the contractor under the contract, or from his security deposit or the proceeds 

of sale thereof or of sufficient portion thereof.   The contractor shall also provide all necessary fencing and lights 

required to protect the public from accident, and shall be bound to bear the expenses of defense of every suit, 

action or other proceeding at law that may be brought by any person for injury sustained owing neglect of the 

above  precautions  and  to pay any damage  and  costs  which may be  awarded  in any such suit, action  or 

proceedings to any such person or which may with the consent of the contractor be paid to compromise any 

claim by any such person. 

 
Clause 18A.-The contractor shall be responsible for and shall take proper care and caution in respect of 

all rollers, machinery, tools and implements as may be made over by WBMSCL to the contractor for use in the 

execution of the works under this contract and shall be liable for any loss of and damages caused to the said 

rollers, machinery, tools and implements by any reason whatsoever during the period the same are in the 

possession of the contractor and shall on demand pay to WBMSCL such amount as may be fixed by WBMSCL 

for such loss and damages, the decision of WBMSCL in the respect being final. Should the contractor fail or 

neglect to pay such amount on demand, the WBMSCL shall have the right and be entitled, in addition to the 

other rights and remedies available to it, to deduct such amount from the amount of security deposited by the 

contractor and/or any amount remaining payable to the contractor under this contract for any work done by the 

contractor. 



 

Clause 18B.-In every case in which by virtue of the provisions of Section 12, Sub-section (1) of the 

Workmen’s Compensation Act, 1923, WBMSCL is obliged to pay compensation to a workman employed by the 

contractor, in execution of the works, WBMSCL will recover from the contractor the amount of the 

compensation so paid, and, without prejudice to the rights of WBMSCL under Section 12, Sub-section (2) of the 

said Act, WBMSCL shall be at liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by the WBMSCL to the contractor whether under this contract or 

otherwise. 

 
WBMSCL shall not bound to contest any claim made against it under Section 12, Sub-section (1) of the 

said Act, except on the written request of the contractor and upon his giving to WBMSCL full security for all 

costs for which WBMSCL might become liable in consequence of contesting such claim. 
 
 

Labour Clause 19.-No female labour shall be employed within the limit of a cantonment. 

 
Clause 19A.-No labour below the age of twelve year shall be employed on the work. 

 

 
 

Clause 19B (a)    “The contractor shall pay to labour employed by him either directly or through sub- 

contractors, wages not less than fair wages as defined in the C.P.W.D. contractor’s Labour 

Regulations in so far as such Regulations have application within the State of West Bengal or as 

per the provisions of the Contract Labour (Regulation & Abolition) Act, 1970 and Contract Labour 

(Regulation & Abolition) Central Rules, 1971, wherever applicable. 

 
(b)     The contractor shall not withstanding the provisions of any contract to the contrary, cause to be paid 

fair wages to labour indirectly engaged on the work, including any engaged by his sub-contractors 

in connection with the said work as if the labour had been immediately employed by him. 

 
(c)    In  respect  of  all  labour  directly  or  indirectly  employed  in  the  work  for  performance  of  the 

contractor’s part of his agreement the contractor shall comply with or cause to be complied with the 

Central Public Works Department Contractor’s Labour Regulations as mentioned in Sub-Para (a) 

above made from time to time in regard to payment of wages, wage period, deduction from wages, 

recovery of  wages not paid and deduction, un-authorizedly made, maintenance of wages books or 

wages  slips,  publication  of  scale  of  wages  and  other  terms  of  employment,  inspection  and 

submission or periodical returns and all other matters of the like nature or as per the provisions of 

the Contract Labour (Regulation & Abolition) Rules, 1971 wherever applicable. 

 
(d) The Engineer-in-Charge/Sub-Engineer-in-Charge concerned shall have the right to deduct from the 

moneys due to the contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reasons of non-fulfillment of the conditions of the contract for 

the benefit of the workers, non-payment of wages or of deduction made from his or their wages 

which are not justified by their terms of contract or non-observance of the Regulations as mentioned 

above. 

 
(e) The contractor shall comply with the provisions of Payment of Wages Act, 1936, Minimum wages 

Act, 1948, Employees Liability Act, 1938,  Industrial Dispute Act, 1947,  Maternity Benefits Act, 

1961 and the contract Labour (Regulations & Abolition) Act, 1970 or the modification thereof or any 

other laws relating thereto and the Rules made there-under from time to time. 

 
(f) The contract shall indemnify WBMSCL against payment to be made and for observance of the laws 

aforesaid and the C.P.W.D. contractor’s Labour Regulations having application within the State of 

West Bengal without prejudice to his right to claim indemnity from his sub-contractors. 

 
(g) The Regulations aforesaid shall be deemed to be a part of his contract and any breach thereof shall be 

deemed to be a breach of this contract.” 
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Clause 20. - No work shall be done on Sundays without the sanction in writing of the Engineer-in- 
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Clause 21.- The contract shall not be assigned or sublet without specific orders from WBMSCL in 

respect of a specified sub-contractor. And if the contractor shall assign or sublet his contract, or attempt so to do, 

or become insolvent or commence any in insolvency proceedings or make any composition with his creditor, or 

attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 

shall either directly or indirectly be given, promised, or offered by the contractor, or any of his servants or 

agents  to  any public officer  or  person  in the  employ of  WBMSCL  in any way relating to his  office  of 

employment, or if any such officer or person shall become in any way directly or indirectly interested in the 

contract, the Engineer-in-Charge may thereupon by notice in writing rescind the contract, and the security 

deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of WBMSCL and the 

same consequences shall ensure as if the contract had been rescinded under the clause 3 hereof, and in addition 

the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the 

contract. 

 
Clause  22.  -  All  sums  payable  be  way  of  compensation  under  any  of  these  conditions  shall  be 

considered as reasonable compensation to be applied to the use of WBMSCL without reference to the actual loss 

or damage sustained and whether or not any damage shall have been sustained. 
 

 
 
 

Clause 23.- In the case of a tender by partners any change in the constitution of the firm shall be 

forthwith notified by the contractor to the Engineer-in-Charge for his information. 
 

 
 
 

Clause 24. - All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Managing Director for the time being who shall be entitled to direct 

at what point or points and in what manner they are to be commenced and from time to time carried on. 
 
 
 
 
 

Clause 25. - When the estimate on which the tender is made includes lump sums in respect of parts of 

the work, the contractor shall be entitled to payment in respect of parts of the work, the contractor shall be 

entitled to payment in respect of the items of work involved or the part of the work in question at the same rates 

as are payable under this contract for such items or if the part of the work in question is not in the opinion of the 

Engineer-in-Charge capable of measurement, the Engineer-in-Charge may at his discretion pay the lump sum 

amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and 

conclusive against the contractor with regard to any sum or sums payable to him under the  provisions of this 

clause. 

 
Clause 26. - In the case of any class of work for which there is no such specification as is mentioned in 

Rule 1, such work shall be carried out in accordance with the district specification and in the event of there 

being no district specification, then in such case the work shall be carried out in all respects in accordance with 

the instruction and requirements of the Engineer-in-Charge. 

 
Clause 27. - The expression “works” or “work” where used in these conditions shall, unless there be 

something either in the subject or context repugnant to such construction be constructed and taken to mean the 

works by virtue of the contract contracted to be executed, whether temporary or permanent and whether original, 

altered, substituted or additional. 

 
Clause 28. - The contractor(s) shall at his/their own cost provide his/their labour with hutting on an 

approved site, and shall make arrangements for conservancy and sanitation in the labour camp to the satisfaction 

of the local Public Health and Medical Authorities.  He/They shall also at his/their own cost make arrangements 



 

for the laying of pipe lines for water-supply to his/their labour camp form the existing mains wherever available, 

and shall pay all fees, charges and expenses in connection, therewith and incidental thereto. 
 
 
 
 

 
Arbitration 

Clause 29. - Except where otherwise provided in the contract all questions and disputes relating 

to the meaning of the specifications, designs, drawings and instructions herein before mentioned and as 

to the quality of workmanship or materials used on the work or as to any other question, claim, right, 

matter or thing whatsoever, in any way arising out of relating to the contracts designs, specifications, 

estimates, instructions, order or these conditions or otherwise concerning the works, or the executions or 

failure to execute the same whether arising during the progress of the work, or within 1 year after the 

completion or abandonment thereof shall be referred to the sole arbitration of the West Bengal Medical 

Services Corporation Limited authority. Should the WBMSCL be for any reason unwilling or unable to act 

as such arbitrator, such questions and disputes shall be referred to an arbitrator to be appointed by 

WBMSCL. The award of the arbitrator shall be final conclusive and binding on all parties to this contract. 

The award shall be a speaking one, i.e., the arbitrator shall recite facts a nd reasons arising in support of 

the award after discussing fully the claims and conditions of the parties. 

This clause shall not be applicable and shall be treated to be deleted for contract upto Rs.25 lakh ( Rupees 

twenty five lakh). 
 

 
 
 

INTERPRETATION  CLAUSE:- 

 
The W.B.M.S.C.L means the West Bengal Medical Services Corporation Limited with its capacity of 

perpetual succession. 

 
The Managing Director means the Managing Director of West Bengal Medical Services Corporation 

Limited. 

 
The  Engineer-in-Charge  means  the  Executive  Engineer  Civil  of  West  Bengal  Medical  Services 

Corporation Limited. 

 
The Sub-Engineer-in-Charge means the Assistant Engineer Civil of West Bengal Medical Services 

Corporation Limited. 
 

Note 1.-The person or firm submitting the tender should see that the rates in the above schedule are filled up by 

the Engineer-in-Charge on the issue of the form prior to the submission of tender. 

 
Signature of Contractor                                                                                   Sub-Engineer-in-Charge 

    Signature ofEngineer-in-Charge 
 

 
ADDITIONAL CONDITIONS 

 

 
 
 

1.  The contractor shall have to make his own arrangements for water both for the work and use by his 

coolly, etc. for steam road rollers and for all tools and plant, etc. required on the work. 

 
2.  Contractors will be responsible for the payments of all water charges payable to the Corporation of 

Calcutta or any other water works authority including a Government department concerned. 

 
3.  If the contractor shall desire an extension of the time for completion of the work under clause 5 of 

the contract, no application for such extension will be entertained if it is not received in sufficient time to allow 

the Managing Director to consider it and the contractor will be responsible for the consequences arising out of 

his negligence in this respect. 



 

4.  The contractor will have to leave ducts in walls and floors to run conduit or cables, where necessary, 

and he will not be entitled to any extra payment on this account. 

 
5.   Contractors in the course of their work should understand that all materials (e.g. store and other 

materials) obtained in the work of dismantling, excavation, etc., will be considered as property of WBMSCL 

and will be disposed of to the advantage of WBMSCL. 

 
6.  Owing to difficulty in obtaining certain materials in the open market due to war the WBMSCL have 

undertaken to supply materials specified in the schedule on page..................of the Tender form at rates stated 

therein.   There may be delay in obtaining the materials by the Department and the contractor is, there-for, 

required to keep himself in touch with the day to day position regarding the supply of materials from the 

Engineer in charge and to so adjust the progress of the work that his labour may not remain idle not may there 

be any other claim due to or arising from delay in obtaining the materials.  It should be clearly understood that 

no claim whatsoever shall be entertained by the WBMSCL on account of delay in supplying materials. 

 
7.   The minimum period for which a road roller is required to be used by a contractor shall be 

determined by the Executive Engineer on the basis of the quantity of metal that can be consolidated by a roller 

per day and the Executive Engineer’s decision shall be final.  if the roller be required to work for a longer period 

due to bad arrangement of the contractor, shortage of water, etc., additional hire charges shall be levied at the 

rates specified below under ‘A, Hire Charges’ for the additional period the roller works. 
 

 
made. 

8.  No Compensation for any damage done by rain or traffic during the execution of the work will be 

 

9.  Whenever a work is carried out in a municipal area, electric lights or electric danger signals wherever 

available shall be provided by the contractors on the barriers as well as paraffin lights.  Facilities for the electric 

connection will be made by this Department but the contractor will bear all the expenses. 

 
10.   The contractor should quote through rate inclusive of cost of materials and carriage to place of 

working. 

 
11.    The contractors should give complete specifications showing the method of execution and the 

quantity and quality of material they intend to use per hundred sq.ft. area. 

 
12.  In cases where water is used by the contractor he will be required to deposit in advance with the 

Executive Engineer the charges for water which are to be calculated in accordance with the schedule of 

miscellaneous rates in the Canal Act. 

 
13.  It must be clearly understood by the contractor that no claim on account of enhanced rates on those 

already accepted, due to war fluctuations will be entertained during the currency of this contract for the work as 

per schedule attached to the agreement and the additional work, if any, under clause 12 of the contract, if such 

additional work shall consist of items which have already been quoted for, or, items not quoted for but appearing 

in District Schedule. 

 
14.  In the event of emergency the contractor will be required to pay his labour every day and if this is 

not done, Government shall make the requisite payment as would have been paid by the contractor and recover 

the cost from the contractors. 
 

 
 

Inconvenience of the public. 
 

15.   The contractor(s) shall not deposit material on any item which will seriously inconvenience the 

public.  The Engineer-in-Charge may require the contract(s) to remove any materials, which are considered by 

him to be a danger or inconvenience to the public or cause them to be removed at the contractor’s cost. 



 

16.  The contractor undertakes to have the site clean, free from all surplus materials, rubbish etc. upto 

the satisfaction of the Engineer-in-Charge.  All surplus materials, rubbish, etc. will have to be removed to the 

places fixed by the Engineer-in-Charge and nothing extra will be paid for the same. 

 
17.   The contractor shall not allow any rubbish or debris to remain on the premises during or after 

repairs, but shall remove the same and keep the place neat and tidy during the progress of the work.   The 

Engineer-in-Charge may get the site or premises cleared of debris, etc., and recover the cost from the bill of the 

contractor if the latter shows slackness in observing this clause. 

 
18.   Materials brought at site shall not be stacked at random.   The contractor shall stack all these 

materials as directed by the Engineer-in-Charge. 

 
ADDITIONAL CLAUSES 

 

 
 

1.  The contractor will have to make his own arrangements for the carriage of materials. 

 
2.  “For all items of contract works requiring unskilled labour the contractors shall be bound to employ 

unskilled local labour.  The expression “local” shall mean and deem to mean the Anchal, the  Block, the Thana 

or the District of the State of West Bengal where the work will be executed.  In cases of non-availability of such 

unskilled local labour and of other difficulties experienced by the contractor in recruiting such local labour, the 

contractor may, with the prior permission in writing of the Engineer-in-Charge of the work, recruit and employ 

unskilled labour from neighbouring areas of that District.  In case the work is in the border area of two districts 

and there is dearth of adequate number of labour from the district where the work will be executed, labour may 

be recruited by the contractor from contiguous areas of the other contiguous district.  In case local labour will 

not be available even from the districts as mentioned and when the exigency or progress of work so demands, 

the contractor may, with the prior permission in writing of the said Engineer-in-Charge engage labour from the 

other districts of the State of West Bengal and in case the same be not available then the contractor may, with 

the prior permission of the said Engineer-in-Charge, employ imported labour of other states. 

 
In case where the contractor fails to secure unskilled local labour or to engage imported labour, the 

contractor shall employ labour locally recruited by WBMSCL or labour imported by WBMSCL at the rate to be 

decided by the Managing Director of the works concerned whose decision as to the circumstances in which 

employment of such labour is of mutual advantage to WBMSCL and the contractor, will be final and binding on 

the parties. 

 
For items of contract jobs requiring skilled labour, the contractor shall have to employ at 70% (seventy 

percent) of skilled labour locally.  In case the contractor fails to recruit skilled local labour, the contractor shall 

employ skilled labour locally secured by WBMSCL in the manner indicated above.  For bridge works, highly 

technical works of framed structural buildings, sanitary and plumbing works, electrical works etc. involving 

skilled labour the contractor may with the prior permission in writing of the Engineer-in-Charge to whom the 

full facts must be placed for permission, import and employ skilled labour upto 30% (thirty percent) of the total 

requirement. In this case the expression “imported labour” shall mean labour imported, primarily from other 

States and secondly from the distant districts of the State of West Bengal. 


