
 

  

 

WEST BENGAL MEDICAL SERVICES CORPORATION LTD 
(Wholly Owned by the Government of West Bengal) 

CIN:U85110WB2008GC126373  2008-09 
Regd. Off. SwasthyaSathi, GN-29, Sector-V, Salt Lake 

Phone: 033 40340300   Fax: 033 40340400     email id: info@wbmsc.gov.in 
 

Name of work: Supply and installation of electrical sub meter at College Canteen, Boys Hostel Mess and Girls 
Hostel Mess at College campus of MJN MCH, Cooch Behar as on emergency basis. 

NOTICE INVITING TENDER 
ITB No: WBMSCL/NIT-019/2024       Dated: 08-01-2024 

 
Managing Director, West Bengal Medical Services Corporation Limited, Swasthya Sathi, GN-29, Sector-V, Kolkata - 
700 091, invites sealed bids from eligible contractors with experience of similar nature of work for “ Supply and 
installation of electrical sub meter at College Canteen, Boys Hostel Mess and Girls Hostel Mess at College 
campus of MJN MCH, Cooch Behar as on emergency basis.” The details may be available at Notice Board of 
WBMSCL & website www.wbmsc.gov.in and to be submitted (offline) on or before 01:00 P.M. on 15/01/2024. 
 

Name of Work Site: 
Supply and installation of electrical sub meter at College Canteen, Boys Hostel Mess 
and Girls Hostel Mess at College campus of MJN MCH, Cooch Behar as on 
emergency basis. 

Estimated amount  ₹ 46,698.69 

Bid Security/EMD 
The bidder will have to deposit earnest money Rs. 934.00(In the form of DD from a 
scheduled bank drawn in favour of “West Bengal Medical Services Corporation Ltd”). 

Security Deposit 

8% of the total bill/bills value will be deducted to cover the security deposit @ 10% 
and will be refunded after successful completion of DLP period of 1(one) year. The 
amount of Earnest money lying with WBMSCL will be adjusted on the part of security 
deposit covering 10% S.D. amount. 

Releasing of Security 
Deposit 

1 (one) year from the date of completion of the work. 

Tender Publication 
Date 

08-01-2024 

Last date of 
Submission of 
Tender 

15-01-2024 up to 01:00 PM 

Date of Opening of 
Tender Document 

15-01-2024 at 03:00 PM 

Validity of Quotation 120 days from the date of opening of the financial bid of the tender. 
Time allowed for 
completion of Work 

15(fifteen) working days from the date of issuing Work Order. 

Eligibility of 
participating bidder 

Bonafied reliable and resourceful firm having executed similar nature of 
Work.Intending tenderer should produce Credential/completion certificate issued by 
the competent authority of any State / Central Govt., State / Central Govt.    
Undertaking,  Statutory  /  Autonomous  bodies  constituted under  the  Central  /  
State  statue, of completed work of  the minimum value of  40% of estimated amount 
put to tender. 

Bid opening Venue 
West Bengal Medical Services Corporation Ltd, Swasthya-Sathi, GN -29 , Sector – V, 
Salt Lake, Kolkata – 700091. 

 
 
 
 
 



 

  

 

Prospective bidders are requested to submit the bid in a sealed cover addressed to the Managing Director, West 
Bengal Medical Services Corporation Ltd, Swasthya Sathi, GN -29, Sector – V, Salt Lake, Kolkata – 700091 within the 
stipulated date & time. 
Bidders are instructed to submit their bid consisting of two sealed envelope called “Qualifying Bid”&” Financial Bid” 
in the tender box of WBMSCL by hand. Bid will not be taken by postal system/courier.  
Documents comprising the bid : (  Bidders are instructed to submit their bid consisting of two sealed envelope 
called Qualifying Bid & Financial Bid.) 
The Qualifying Bid shall comprise the following: - 
A. PAN No.  
B. EMD (In the form of DD from a scheduled bank drawn in favour of (“West Bengal Medical Services Corporation 

Ltd”) at the time of executing of formal agreement as per rules. 
C. GST registration certificate. 
D. IT Return for the assessment  year of 2022-23. 
E. Experience in the form of Work Completion Certificate in similar field. 
F. Duly signed NIT. 
G. Duly signed 2911(Printed Tender Form). 
H. Current Trade License. 
I. Professional Tax receipt Challan for the current financial year.  
J. For Electrical items, the bidders must have one full time engaged supervisor having SCC parts 1, 2, & 11. 

The Financial Bid shall comprise the following: Applicable Rate Schedules as per printed format on the letter 
head of the intending bidder. 
(Rate must be given in the B.O.Qprovided below, on the letter head of the intending bidder. Rate is inclusive of all 
taxes, charges in respect of the site/location. Any taxes, charges etc shown separately will not be considered. Rate 
Quote in any other format will be treated as cancelled. 
Comparison of financial bid will be based on total amount of the site/location. 
 
The  intending  bidder(s)  required  to  quote  the  rate  (percentage  above/below/at  par)  over  the  total 
estimated cost put to tender considering that no escalation and / or price adjustment will be allowed by the 
department under any circumstances. 
 
A bidder shall have to furnish signed "Financial Bid" on their letter head. The financial bid of only of those 
bidders will be opened who meet all the requirements of the technical bid. 
 
Failing to fulfil the requirements and eligibility criteria set in the bid document will make the bidders Bid invalid. 
WBMSCL reserves the right to cancel or reject any or all of the Bids without assigning any reason whatsoever. 
 
 
 

  Sd/- 
Managing Director, WBMSCL& 

Commissioner, H & FW Department 
 
 
 
 
 
 
 
 
 
 
 

 



 

  

 

ANNEXURE- I 
BOQ (Bill Of Quantity) 

Name of Work: Supply and installation of electrical sub meter at College Canteen, Boys Hostel Mess and Girls Hostel Mess at College 
campus of MJN MCH, Cooch Behar as on emergency basis. 

Sl. 
No. 

Description of work Qty. Unit Rate 
(Including all 

taxes and 
duties) 

Amount 
(Including all 

taxes and duties) 

1 Supply and Delivery  of  Single Phase kWh meter with LCD 
display Make: L&T make, Model EM101+ Class 1 Base mounting, 
1P LCD Meter 10-60A with BOX,Cat. No. WM101BC7DL0BOX or 
similar make 

3 Each   2,045.36          6,136.08  

2 Fixing only Voltmeter/Ammeter/Energy meter with screws & 
other fixing materials incl. making necessary holes and 
connections [PWD(E)SOR Page: C-2 Item:  10] 

3 Each         74.73             224.18  

3 Supplying and fixing double-door SPN MCB Distribution Board 
with IP-42/43 protection, concealed in wall after cutting the 
wall & mending good the damages to original finish incl. Inter 
connection with suitable size of copper wire and neutral link & 
provision for earthing attachment. Legrand make, 2+16 way 
Enclosure (607713) [PWD(E)SOR Page: D -9  Item:  13] 

3 Each   2,884.16          8,652.47  

4 Supplying and fixing 2 way MCB SS enclosure with IP-20/30 
protection, powder coated provision for two/four pole MCB, 
concealed in wall after cutting the wall & mending good the 
damages to original finish incl. painting, connection & provision 
for earthing attachment [PWD(E)SOR Page: D -9  Item:  11] 

3 Each       353.96          1,061.89  

5 Supply & fixing 240/415 V MCB of Breaking capacity 10kA & C 
characteristics on din rail of existing DBs and necessary 
connection   (Make: Legrand / Siemence / Cabtree / ABB / 
Havells- Make will be approved by the EIC)  [PWD(E)SOR Page: 
D-6 Item:  7] 

        

a 40A DP MCB 6 Nos.   1,229.70          7,378.20  

b 6-32A SP MCB 48 Nos.       249.09        11,956.14  
6 Distribution wiring in 1.1 KV single core stranded 'FR' PVC 

insulated & unsheathed copper wire (Brand approved by EIC) in 
20mm size PVC rigid conduit 'FR' (Precision make) incl. necy. 
fittings as required [PWD(E)SOR Page: E-14 Item:  1(a)] 

        

a 2 x 22/0.3 (1.5 sqmm) + 1 x 22/0.3 (1.5 sqmm) ECC 40 RM       133.72          5,348.80  

b 2 x 36/0.3 (2.5 sqmm) + 1 x 22/0.3 (1.5 sqmm) ECC 10 RM       156.01          1,560.07  

c 2 x 84/0.3 (6 sqmm) + 1 x 56/0.3 (4 sqmm) ECC 6 RM       253.02          1,518.11  
Total: Forty Thousand Eight Hundred Thirty Five and Paisa Ninety Three    43,835.93  

Note: All Rates are Inclusive All Taxes and Duties. 

 

Agreed to do the work “At Par Rate” / …………..% below of the schedule rate / …………% above of the 
schedule rate. 

Quoted Amount:- 

 

Quoted Amount in Word:- 

 
 

 
Signature of the Bidder  

with date & stamp 
 
 

 

 



 

  

 

Issuedto(Bidder):……………… 
PostalAddresswithContactNo.&e-mail………………….. 

 
Price–FreeofCost 

WestBengalFormNo.2911 
ApplicableForWorksofvalueuptoRs25(TwentyFive)Crore 

 
 

TenderNo. ,Sl.No. of _____  (Year) 
 
 

TENDERANDCONTRACTFORWORKS 
GENERALRULESANDDIRECTIONSFORGUIDANCEOFBIDDERS/CONTRACT

ORS 
 

(A) Applicableforoff-linetendersuptoTenderValueofRs.5.0lakh 
 

1. All work proposed for execution by contract will be notified in the form of invitation 
totenderpostedinconcerneddepartmentalwebsite,e-procurementportaloftheGovernmentof 
West Bengal (https://wbtenders.gov.in) and to be published in local news paper for 
widecirculationalsointhenoticeboards at public places signed by the Tender 
InvitingAuthority. 

Thisformwillstatetheworktobecarriedout,thedate  for  submitting  and  opening  oftenders 
as well as  the time allowed for carrying out the work; also the amount of 
earnestmoneytobedepositedwiththetender,theamountofsecuritydeposittobedepositedbythe
successfulbidderandthepercentage,ifany,tobedeductedfrombills.Copiesofthespecification,de
sign&drawingsand  other  documents  required  in  connection  with  thework, signed for the 
purpose of identification by the Authority inviting Tender shall also beopen for inspection 
bythe contractor at the officeoftheTender  Inviting  Authority duringOfficehours. 

2. Intheeventofthetenderbeingsubmittedbyafirm,itmustbesignedseparatelybyeachmembe
rthereof,or,intheeventofabsenceofanyofthepartners,itmustbesignedon his/herbehalf 
byapersonholding  a  Power-of-Attorney authorizing  him/her to do  so.Such power-of-
attorney isto beproduced withthe  tender, and  in  the  case  of  a firm carriedon 
byonememberofa  joint family; it  must  disclose that  the  firm is  duly  registered 
undertheIndianPartnershipAct. 

3. Acceptance of measurements entered and bills raised on account of a work, 
whenexecutedbyafirm,mustalsobesignedbytheseveralpartners,exceptwherethecontract
orsaredescribedintheirtenderasafirm inwhichcasethe receiptsmust  besigned in the 
name of the firm by one of the partners or by some other person 
havingauthoritytogiveeffectualreceiptforthefirm. 

4. Anypersonwhosubmitsatendershallfilluptheusualprintedform,statingatwhatrateheors
heiswillingtoundertakethework.Tenderswhichproposeanyalterationintheworkspecifiedinth
esaidformofinvitationto  tender,  or  in  the  time  allowed  forcarrying out the work, or 
which contain any other conditions of any sort, will be liable torejection. No single tender 
shall include more than one work, but contractors who wish totenderfortwo ormore works 
shallsubmit a  separate  tender  for  each.  Tenders  shall  havethenameandnumberofthe 
work to which they refer, written outside the sealedenvelopes. 

5. TheTenderInvitingAuthorityorhis/herdulyauthorizedrepresentative  will  
opentendersinpresenceofintendingcontractors/bidderswhomaybepresentatthetime,and 



2 

  

 

willenterthebidamountsaspercentageratesaboveorbeloworatparofthetenderBOQofseveraltend
ersinacomparativestatementinasuitableform.Intheeventofatenderbeingaccepted,areceiptshallt
hereuponbegiventothecontractor/bidderwhoshallthereuponforthepurposeofidentification,sign 
copies of specifications and otherdocumentsmentionedintheRules.Intheeventof  a  tender  
being  rejected,  the  earnestmoneywithsuchunacceptedtendershallberefundedwithin  10  days  
from  the  date  onwhich the tender is decided, provided the contractor(s) present 
himself/herself before theTenderInvitingAuthoritytotaketheearnestmoneyrefund. 

 
6. Theacceptingauthorityreservestherighttorejectanyorallofthetenderswithoutassigning any 
reasons to the participating bidders  and he/she will not be bound to 
accepteitherthelowesttenderoranyoftheothertenders. 

 
7. Receipt ofan accountant orclerkfor  any  money  paid by  the contractor/bidder  will  notbe 
considered as an acknowledgement of payment to the Tender Inviting Authority and 
thecontractorshallberesponsibleforensuringthathe/sheprocuresareceiptsignedbytheTenderInv
itingAuthority,oradulyauthorizedrepresentative. 

8. The Memorandumof work tenderedfor, and the  schedule of  materials to be supplied 
bytheexecutingDepartmentat  their  supply/issue  rates,  shall  be  filled  in  and  completed  
intheofficeoftheTenderInvitingAuthoritybeforethetenderform  is  issued.  If  a  form  
isissuedtoanintendingbidder/contractorwithouthavingbeensofilledinandcompleted,he/sheshal
lrequesttheofficetohavethisdonebefore  he/she  completes  and  delivershis/hertender. 

 
(B) Applicablefore-tendersofvalueaboveRs.5.0Lakh 

1. All works of tender value above Rs. 5.00 lakh proposed for execution through 
thiscontract document are to be notified and published in the form of notice inviting e-
tender(e-NIT) in the designated official tender website of Government of West Bengal 
having 
URLhttps://wbtenders.gov.in,anduploadedsimultaneouslyintheURLofconcernedDepartme
ntinvitingTenders.Thusthetendermay beseenanddownloadedbyloggingintothe“e-
procurement”linkprovidedtherein,digitallysignedbytheconcernedTenderInvitingAuthority 
and its corresponding abridged notice also published on the same date in theprintmedia. 

2. Thise-NoticeInviting  Tender  (e-NIT)  will  state  the  work  to  be  carried  out,  the  
dateforencrypting ( submitting) anddecrypting (opening)of e-
tenders,thetimeallowedforcarryingoutthework;amountofearnestmoneyto  be  deposited  with  
the  e-tender;procedure for submission of EMD, amount of 
securitytobefurnishedbythesuccessfulbidder/contractor,security/performancesecurity  to  be  
deducted from  running accountbills,copiesofspecifications,Billof  Quantities, design and 
drawings  and  any  
otherdocumentrequiredinconnectionwiththework,digitallysignedforthepurposeofidentification
bytheTenderInvitingAuthority. 

3. Intendingcontractors/biddersarerequiredtodownloadthee-tenderdocumentsdirectly 
from the website stated above. Tender is required to be submitted online by theintending 
bidders by authorized e-Tokens provided as DSC. This is the only mode of e-submission of 
tender and document(s). All information posted in the website consisting ofe-
NIT,WBFormNo.2911,TenderBillofQuantities(BOQ),corrigendanotices  anddrawings etc., if 
any, shall form part of the Contract. Details of procedure of submissionhave been explained 
under “General Terms & Conditions” and Annexure attached with thenoticeofe-tender(e-
NIT). 

4. All the documents uploaded by the Tender Inviting Authority forms an integral part 
ofthe tender contract/agreement. Contractors/bidders are required to upload the entire 
setof tenderdocumentsalong withother relateddocuments as askedfor in the e-
tenderthrough the above website(s) within the stipulated date and time as given in the e-
NIT.Tendersaretobesubmittedintwofoldersatatimeforeachwork,onebeing  
the‘TechnicalBid’andtheother‘FinancialBid’.The 
contractor/biddershallcarefullygothroughallthedocumentsandpreparetouploadthescanned
documentsinPortableDocument Format (PDF) in the designated link in the web portal as 
their Technical Bid.He/she needs to fill up the rates of items/percentage in the BOQ 
downloaded for the 
workinthedesignatedcellanduploadthesameagaininthedesignatedlinkintheportalastheir 
Financial Bid. Documents uploaded are virus scanned and digitally signed using 
theDigitalSignatureCertificate(DSC).Contractors/biddersshouldespeciallytakenoteofall 
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theaddendaandcorrigendarelatedtothee-
tenderanduploadallofthesedocumentsalsoasapartoftheirtenderdocument. 

5. Documentsuploadedbythecontractors/bidderswithallinformation&ratescomprisingTec
hnicalandFinancialbidscannotbechangedafterlast/enddateforsubmissionofthee-tender. 

6. Deed of Consortium/Partnership Firm, and documents of their registration in the 
formof certified copy of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-
IX of1932),GST,&PAN(PermanentAccountNumber)asperRBI  guidelines/above  
Rs.50,000/- may be compulsorily furnished for all contracts and all other statutory 
clearancesdefinedinthee-NIT. 

7. Thetenderevaluationandacceptingauthoritiesreservetherighttorejectanyorallofthe 
tenderswithout  assigning any reasons  and  he/she  will not  be  bound to  accept  
eitherthelowesttenderoranyofthetenders. 

8. Withdrawalofe-Tenderoncethebid  has  been  submitted  online  and  after  passing  
ofenddateforsubmissionwhichhas  been  accepted  for  further  processing  is  not  allowed.EMD 
will be forfeited by the Government and the bidder/contractor penalized in terms 
ofprovisionsinthenoticeofthetender. 

9. GenerallyBidswillbevalidfor120daysfromthedateofopening  of  the  
financialproposal.However,extensionofbidvaliditymaybesuitablyconsidered  by  the  
TenderInvitingAuthority,ifrequired,subjecttoobtainingawrittenconfirmationofthecontractor/bi
dder(s)tothateffect. 

 

TENDERFORWORKS 
 

I/We  on behalf of the Governor  hereby  tender  for  the  execution  of  the  work  specified 
inthe  underwritten  “Memorandum”  within  the  time  specified  in  such  “ Memorandum”    
atthe  rates specified therein, and in  accordance,  in  all  respects  within  the  Rulescontained in 
clauses hereinafter,inallofthe  annexed  Ge ne r al  Conditions of Contract(GCC), Special 
Conditions of Contract (SCC) and with such other materials as   areprovided  for,  by  and  in  all 
other  respects  in  accordance  and  with  such  conditions  so  farasapplicable. 

 

MEMORANDUM 
 

 

(a) If several sub-
worksare included, 
theyshould be detailed 
in aseparatelist 

(a) Generaldescriptionofwork………………………. 
 

(b) Estimated costputtoTender … Rs 

(c) Earnest MoneyDeposit … Rs. 

(d) SecurityDeposit(includingearnestmoney) ....................... Rs 

(e) Percentage,ifany,tobedeductedfrombill ....................... Rs 
………………………………(Rupees……

……………………Percentage……………
…………………..) 

(f) TimeallowedfortheworkfromdateofwrittenordertoComme
nce ............................................................................ calendarmonths. 

 
ForofflinetenderduringsubmissionofbidandduringexecutionofAgreementforonlinetender 

NameofWorkT
endered 

AmountPuttoTend
er 

RateQuotedbytheBi
dder(%aboveorless

oratpar) 

TenderedAmount(Co
ntractPricebothinwo

rds&figures) 
    

_  
_  
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*Giveparti
cularsandn
umbers 

 
Strikeout 
(a)or 
(b)asappli
cable. 

 

T 
SignatureofContr
actor 
beforesubmission 
oftender 

 
X Signature 

ofWitnesstoCo
ntractor’ssign
ature 

XXSignatureofth
eExecut iveEn
gineer/AEon 
behalf of 
theDepartment. 

Should  this  Tender be  accepted,   I/we  hereby   agree  to  abide  by  and  fulfill  all  of 
thetermsandprovisions  of  the said  conditions of contract  annexed  hereto so far  as 
applicable,or  in  default  thereof  to forfeit  and  pay to the  Governor  or  his/ her  successions  
in office,thesumsofmoneymentionedinthesaidconditions. 

 
AsumofRs……………………….*hasbeenfurnishedthrough online netbanking/RTGS/NEFT 
transfer as earnest money deposit  [(a)  the full value of  which is tobeabsolutelyforfeitedto  
the  Governor or his/her  successors in office, 
withoutprejudicetoanyotherrightsorremedies  of  the  said Governor  or  his  successors  
inoffice.ShouldI/wenotdeposit thefullamountof securityspecifiedintheabove‘Memorandum’ 
in accordance with clause I(A) of the said conditions of contract, the saidsum of Rs ………… 
shall be retained by the Government as on account of such security asaforesaid:(b) the full 
value of which shall be retainedby Governmenton account of 
thesecuritydepositspecifiedinclauseI(B)ofthesaidconditionsofcontract]. 

Datedthe Dayof 20 
 

X T 
(Witness)Addres
sOccupation 

 

Theabove  tender  is here  by accepted  by me for  and on behalf  of the  Governor  of the 
StateofwestBengal 

 
XX 

 

Datedthe Dayof (Month) (Year) 
 

GENERALCONDITIONSOFCONTRACT 
 

Clause11.1EarnestMoney  -  The  person/persons  who  intend  to  participate  in  
theTenderforanEstimatedAmountuptoRs.25(TwentyFive)Croreshallhave  to  depositEarnest 
Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 
Lakh,whicheverislower. 

 
IncaseofofflinetenderearnestmoneyistobesubmittedintheformofBankDraftorBankersChe

que. 
IncaseofOnlineTender(e-Tender)earnestmoney  is  to  be  deposited through  e-tender 

portal (https://wbtenders.gov.in)by selecting from either of the following paymentmodes: 
 

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case 
ofpaymentthroughICICIBankPaymentGateway. 

ii) RTGS/NEFTincase of offline payment through bank account in  any Bank  
withhis/hertender/quotationasperMemorandumNo.3975-F(Y)dated:-
28.07.2016ofSecretaryto  the  Government  of West  Bengal,  Finance  Department.  The  
L1  
biddershallmaketheFormalAgreementaftergettingtheLetterofAcceptance(LOA)issuedbyth
eTender AcceptingAuthority. Failure to make the Formal  Agreement  within thetime 
period as prescribed in the Letter of Acceptance (LOA) for the purpose, may 
beconstruedasanattempttodisturbthetenderingprocessandwillbedealtwithaccordinglyinal
egalmannerasdeemedfitincludingblacklistingthebidder. 

 
1.2 Security  Deposit  -  While  making  any  payment  to  the  person(s)  whosetender  

has  been  accepted  (hereinafter  shall  be  called  the  contractor)  for  work  
doneunderthecontract,theauthoritymakingpayment  shall  deduct  such  sum  which  
togetherwiththeEarnestMoney  already  deposited  and  converted  into  security  deposit,  
shallamountto10%ofthevalueof  works  executed  at  the  material  point  of  time  and  
paidduringtheprogressiverunningaccountsbills,sothattotaldeductiontogetherwith 
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EarnestMoneyconstitute10%ofthetenderedvalueofworkactuallydone. 

Incaseofexcess/and  supplementary  work  over  the  tendered  amount,  additional  
security@of10%ofsuchadditionalamountistobedepositedfor all such excess/ 
andsupplementaryworksbeyondthetenderedamountbeforepaymentoffinalbill. 

Compensation of all other sums of money payable by the contractor to the 
Governmentunderthetermsofthecontractmaybedeductedfromthesecuritydeposit. 

 
However,eventhough  the  earnest  money  deposited  exceeds  the  prescribed  
percentage,duetoreductionoftendered  amount  due  to  any  reason  whatsoever,  such  
additionalearnestmoneyshallbedeemed to have been converted into security and 
furtherdeductionsfromprogressivebillsshallbemade,takingintoconsiderationtheenhancedcomp
onentofearnestmoneysoconvertedintosecurity. 

Securitydeductionwill  not  normally  be  required  for  hiring  of  inspection  vehicles  
andboatsetc.,supply of tools &plants, furniture and computer peripherals. 
Separateagreementmayberequiredinthosecases,particularlyforconsultancyand  RFP  for  
EPC,whichshallbemadeinstandardformatstobeapprovedbytheGovernment. 

 
Aftercompletionof  the  work,  the  Contractor  may  opt  for  refund  of  the  Security  
DepositbyreplacingequalamountofBankGuaranteeofscheduledBank  valid  up  to  3  
monthsbeyondthedefectliabilityperiod. 

 
AdditionalPerformanceSecurity@10%ofthetenderedamountintheformofBankGuaranteefro
maScheduledBank,validuptothedateofcompletionof  work,  shall  
beobtainedfromthesuccessfulbidder,iftheacceptedbidvalueis80%or  less  than  
theestimatedamountputtotender. 

Ifthebidderfails  to  submit  Additional  Performance  Security  within  7  (seven)  
workingdaysfromthedateof LoA or the time period as approved by the Tender 
invitingAuthority,hisEarnestMoneywillbeforfeited. 

If the bidder fails to complete the works successfully, the Additional   
PerformanceSecurityalongwithSecurityDepositlyingwith  the  Government  shall  be  forfeited  
at  anytimeduringthependencyofcontractperiodasperrelevantClausesoftheContract. 

Necessaryprovisions  regarding  deductions  of  Security  Deposit  from  the  progressive  
billsoftheContractoras  per  relevant  clauses  of  the  contract  will  in  no  way  be  
affected/alteredbythisAdditionalPerformanceSecurity. 

 

 
 

Compensationf
ordelay 

Clause 2.The time allowed for carrying out the work as entered in the tender shall 
bestrictly observed by the contractor and shall be reckoned from the date on which the 
orderto commence work is given to the contractor. The work shall throughout the 
stipulatedperiod of the contract be proceeded with all due diligence. Time being deemed to 
be theessence of the contract on the part of the contractor, the contractor shall be bound in 
allcases,toachievethe‘Milestones’as  defined  under  Clause  5  and  specified  in  the  
NITinto  various ‘Identifiable  and  quantifiable  construction  related  stages’  pertaining   
tothework. Intheeventofthecontractorfailingtocomplywithany  of  the  
conditionsrelatedtoachievingthe‘Milestones’  within  the  specified  time  period  prescribed  
forsuch‘Milestone’plusonemonth,he/sheshallbeliabletopaycompensation. 

Ifthecontractorfailstocommenceand/ormaintain  required  progress  viz.  
MilestonesdefinedintheNotice  Inviting  Tender  over  the  total  time  allotted  for  its  full  
completionand  in  terms  of  clause  5  or  fails  to  complete  the  work  and  clear  the  site  on  
or  beforethe end of contract period or extended date of completion, he/she shall, 
withoutprejudiceto  any  other  right  or  remedy  available  under  the  law  on  account  of  
suchbreach,payasagreedcompensationtotheimplementingDepartment. 

This will also apply to items or group of items for which a separate period 
ofcompletionhasbeenspecified. 

 
Compensationfor delayofwork:@2%(Two percent)ofthe  tendered  value  
ofworkarrivedforeachmonthofdelaytobecomputedonperdaybasissubjecttotheceiling
limitof  security  deposit  already  withheld  or  due  to  be  
withheldduringimpositionofthesaidclauseandminimum payable 
compensationequivalenttotheEarnestMoneydeposited(EMD). 
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Action when 
wholeof security 
depositisforfeited 

 
 
 
 
 
 
 
 
 
 

 
Contractorrema
insliableto 
paycompensatio
n, ifaction is 
nottaken 
underClause3 

Providedalways,thatthetotalamountofcompensationfordelay,to  be  paid  under  thisclause 
shallnot  exceed 10% of  the tendered  value of  work or the tendered value of the 
itemorgroupofitemsofthework,forwhichaseparateperiodofcompletionisoriginallygiven. 

The amount of compensation may be adjusted or set-off against any sum payable to 
thecontractor under this contract, if thecontractor catches up with theprogress of 
worksubsequently, partor full  of the desired progress  as per the contract in accordance 
withthe decision of the Tender Accepting Authority, under powers delegated by 
Government tobecommunicatedbytheEngineer-in-
Charge,thewithheldamountshallbereleased.However,nointerest,whatsoever,shallbepayable
onsuchwithheldamount. 

 
Forcemajeure:-Ifthework(s)bedelayedforthefollowingreasons:- 
Due to war, internal emergency and other conditions such as abnormally bad 
weather,flood, cyclone natural calamity or serious loss or damage by fire or civil 
commotion, thecontractor shall immediately give notice thereof in writing to the Engineer-
in-charge butshall nevertheless use constantly  his/her best endeavors to prevent or make 
good thedelay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-chargetoproceedwiththeworks. 

 
Clause3.Subjecttootherprovisionscontainedin  this  clause,  the  Engineer-in-chargewith 
the prior approval of Tender Accepting Authority, may, without prejudice to 
his/heranyotherrights,remedyagainsttheContractorinrespectofanydelay,inferiorworkmans
hip,anyclaimsfordamagesand/oranyotherprovisionofthecontractorotherwise, and whether 
the date of completion has or has not been elapsed, by notice 
inwriting,absolutelydeterminethecontractinanyofthefollowingcases: 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing 
torectify,reconstructorreplaceanydefectiveworkorthatworkisbeingperformedin an 
inefficient or otherwise improper or un-workman like manner, shall omit 
tocomplywiththerequirementsofsuchnoticeforaperiodofsevendaysthereafter; 

(ii) If the Contractor has without reasonable cause suspended the progress of work, 
orhas failed to proceed with the work with due diligence so that, in the opinion of 
theEngineer-in-Charge he/she will be unable to secure completion of the work by 
theschedule date for completion, and continues to do so after a notice of seven days 
inwritingfromtheEngineer-in-charge; 

(iii) IftheContractorfailstocompletetheworkwithinthestipulateddateortheMilestones/ite
ms  of work within individual  dates of completion, if any,  stipulatedon or before 
such date(s) of completion and does not complete them or reach thedefined 
Milestones within the period specified in the notice given in writing to 
thateffectbytheEngineer-in-charge; 

(iv) If the Contractor persistently neglects to carry out his/her obligations under 
thecontractand/orcommitsdefaultbynotcomplyingwithanyoftheterms  &conditions 
of the contract and does not remedy it, or take effective steps to  
remedyit,withinsevendaysafteranoticeinwritingisgiventohim/hertothateffectbytheE
ngineer-in-Charge; 

(v) IftheContractorbeinganindividual,orafirm,oranypartnerthereof,shallatanytimebeadjudge
dinsolvent  or  have  a  ‘Receiving  Order’  or  Order  for  
administrationofhis/herEstatemadeagainsthim/her,ortakeanyproceedingsforliquidation
orcomposition (other than a voluntary liquidation for the purpose of amalgamation 
orreconstruction)underanyInsolvencyActforthetimebeinginforce,ormakeanyconveyance 
or assignment of his/her effectsor composition or arrangement for thebenefit of his/her 
creditor or purport to do so, or if any application be made underInsolvencyAct forthe  
time  being in  force  for the  sequestration  of  his/her  Estate,  
orifatrustdeedisexecutedbyhim/herforbenefitofhis/hercreditors; 

(vi) IftheContractorbeingaCompanypassaresolutionorthecourtdeliversanorderof 
judgement that the Company shall be wound up, or if a receiver or a manager 
onbehalfofacreditorbeappointed,orifacircumstancearisewhichentitletheCourtorthe 
creditor to appoint areceiveror  a  manager  or  which entitle the court 
toissueawindinguporder; 

(vii) IftheContractorshallsufferanexecutionorderbeingleviedonhis/hergoods  
andallowsittobecontinuedforaperiodof21days; 

(viii) Ifthe Contractor assigns without prior written approval of the Tender Accepting 
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(ix) AND THEREFORE, the Contractor has made himself/herself liable for action 
underanyofthecasesaforesaid,theEngineer-in-chargeon  behalf  of  the  
Governmentwith the prior approval of Tender Accepting Authority, shall have the 
powers 
toadoptanyofthefollowingactions,ashe/shemaydeembestsuitedtotheinterestoftheGo
vernment:- 

(a) Todeterminethecontractasaforesaid,ofwhich rescission  notice in  
writingandcoststoberecoveredforworkssinceexecutedsubjecttoaminimumofthe 
amount of Earnest Money deposited by the Contractor under the hand 
ofEngineer-in-charge,shallbethe conclusive evidence. Upon suchdetermination, 
the Earnest Money Deposit, Security Deposit already recoveredfor executed 
works and performance guarantee, if any under the contract 
shallbeliabletobeforfeitedandshallbeabsolutelyatthedisposaloftheGovernment. 

(b) AftergivingnoticetotheContractortomeasure  up  the  work  executed  and  
totakesuchwholeorthebalanceorpartthereof,asshallbeun-executedout  
ofhis/herhands,andtogive  it  to  another  Contractor  to  complete  the  
balancework.The  Contractor,  whose  contract  is  determined  or  rescinded  as  
above,shallnotbeallowed  to  participate  in  the  tendering  process  for  the  
balancework. 

(c) ToemploylabourpaidbytheimplementingDepartment,andtosupplymaterials,toca
rryouttheworksoranypartofthework,debarringthecontractor and debiting the 
cost of labour and price of materials (of the amount ofwhich cost and price 
determined by certificateof the Engineer-in-Charge  shallbe final and conclusive 
against the contractor) and crediting him/her with thevalue of the work  done,  
in all respects in the same manner  and at the samerates 
asifithadbeencarriedout  by  the  contractor  under  the  terms  ofhis/her 
contract;thecertificateofthe  Executive Engineer  as  to  the  value  
oftheworkdoneshallbefinalandconclusiveagainstthecontractor. 

 
IntheeventofabovecoursebeingadoptedbytheEngineer-in-
charge,theContractorshallhavenoclaimofcompensationforanylosssustainedbyhim/herby  
reason  ofhis/her having purchased or procured any material or entered into any 
engagement ormadeanyadvancesonanyaccountorwithaviewtoexecute  the  work  or  
theperformanceofthecontract.Incase,actionistaken  under  any  of  the  provisionsaforesaid, 
the contractor shall not be entitled to recover or be paid any sum for any 
workthereofactuallyperformedunderthiscontract,unlessanduntiltheEngineer-in-chargehas 
certified in writing that the performance of such work and value payable in 
respectthereof,andhe/sheshallonlybeentitledtobepaidthevaluesocertified. 

 
Clause3A.In case,the work cannot  be started due to reasons not within  the  control ofthe 
Contractor within 1/4th  (one fourth) of the stipulated time for completion of the 
workor45dayswhicheverisless,whichisacceptedasa  valid  &  justified  reason  by  
theTender Accepting Authority, either party viz. Contractor &the Engineer-in-Charge 
mayclosethecontractwiththeapprovalofTenderAccepting Authority. In such 
aneventuality,theearnestmoneydepositedandthesecurityofthecontractorshallberefunded, 
but no payment on account of interests, loss of profit or damages etc. shall bepayableatall. 

 
Clause 3B.In case a continuing work cannot be completed due to reasons beyond 
thecontrolofthecontractor,likeForceMajeureenumeratedlaterunder  Clause  5,  
thecontractmaybeterminatedas  stated  in  clause  3A  above  by  the  Engineer-in-
ChargewiththeconsentofthecontractorandapprovaloftheTenderAcceptingAuthority. 

 
Clause 4. In cases in  which  any  of the powers   conferred  upon  the Engineer-in-
ChargeunderClause3hereofshallhavebecomeexercisableandthesamehadnot 
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beenpreviouslyexercised,non-exercisingthereofshallnotconstituteasawaiverofanyofthe 
conditionshereto, and such powers shall, notwithstanding  be exercisable in theeventof 
anyfuturecase  of  default  by  the  contractor, for  which  by  any  clause  orclauseshereof, 
he/sheisdeclaredliabletopaycompensationamountingto wholeofhis/hersecurity 
deposit,andtheliabilityofthecontractorforpastand futurecompensation  shall remain  
unaffected.  In  the  event  of  the  Engineer-in-Charge  puttingin forceeitherof the powers 
under ix (a) or (c) vested with him/her under the precedingclause,he/shemayif he/she so 
desires,take possessionofalloranytools&  
plant,materialsandstores,inoruponthework,orthesitethereof,orbelongingto  thecontractor,  
or procured  by him/her and intended to be used for  execution  of  the  work,oranypart  
thereof,  paying  or  allowing  for  the  same  in account at the contract rates 
orincaseofthesenotbeingapplicable,atcurrentmarketrates tobecertifiedbytheEngineer-in-
Chargewhose certificate thereof, shall be finalandbinding. Otherwise,theEngineer-in-
Chargemaydelivernoticeinwritingtothecontractororhis/herclerk,foremanorotherauthorize
dagent,requiringhim/hertoremovesuchtools&plant,materialsor stores from the premises  
within a time to be specified in such notice; and inthe event of the contractor failing to 
comply with any such requisition, the Engineer-in-Charge  may  remove  them  at  the  
contractor’s  expense  or  sale  them  by  p u b l i c   auctionorprivate sale on account of the 
contractor and at his/her risk, in all respects, and thecertificate of the Engineer-in-Charge 
astotheexpenseofanysuchremoval,and  theamountofthe proceedsandexpenseof  any  such  
sale  shall  be  final and conclusiveagainstthecontractor. 

 
Clause5.Thetimeallowedforexecutionofa  work  as  specified  in  the  ‘Schedule  
ofWork’orintheextended  time  in  accordance  with  the  terms  and  conditions  shall  
betheessenceofthe  contract.  Execution  of  work  shall  commence  from such time  
periodas mentioned in the said schedule, or from the date of handing over of the site to 
thecontractorwhicheverislater.If the contractor commits default in 
commencingexecutionoftheworkasaforesaidwithin  thirty  days,  without  justifiable  
reasonsincludedunderForceMajeureorothersuchreasons beyond the control of 
thecontractor,inwhichcasetobe reported within seven days by the 
contractor,consideredvalidandcogentbythe  Engineer-in-Charge,  the  Engineer-in-Charge  
shallafterpassingofthirtydaysfromthedateofscheduledcommencementofworkasperworkor
der,withthepriorapprovalof the Tender Accepting Authority, 
withoutprejudicetoanyotherrighttoremedyavailableinlaw,beatlibertytoapplyclause2andsu
bsequentlyclause3ofthetenderdocument. 

 Assoonaspossibleafterthecontractis executed, signed and agreed, 
thecontractorshallsubmita‘TimeandProgressChart’foreachbroadactivity(Milestone)a
ndgetitapprovedbytheEngineer-in-Charge.Thechartshallbeprepared in direct 
relation to the time slated in the Notice Inviting Tender 
(NIT)document,forcompletionofitemsorgroupofitemsofthework.Itshallindicatethe 
forecast of the datesof commencement andcompletion of various trades 
ofsectionsofthework.Thismaybeamended,as  necessary,  by  an  agreementbetween  
the  Engineer-in-Charge  and  the  contractor  within  the  limitations  
oftimeimposedintheNITdocument.Further,toensuregoodprogressduringexecutionof
work,thecontractorshallinallcases,inwhichthetimeallowedforanyworkexceedsonemo
nth(saveandexcept  for  special  jobs  for  which  aseparate programme has been 
agreed upon) to complete the work as per defined‘Milestones’ given in such 
‘Schedule of Work’ defined clearly in the NIT itself intovarious  ‘Identifiable  and  
quantifiable  construction  related  stages’  related  withthe type and natureofwork, 
and thatthe‘total time allowed  for  completion  
ofwork’istobebrokenupagainstachievementofthosestages during theconstruction / 
progress of work to ensure a periodic monitoring of progress 
andenablethecontractorandthe  Engineer-in-Charge  to  take  corrective  
measuresfromtimetotime. 

 
 Ifthework(s)bedelayedby: 

Forcemajeure,duetowar,internalemergencyandotherconditionssuchasabnormallybad
weather,flood, cyclone natural calamity or serious loss 
ordamagebyfireorcivilcommotion,strikeorlockoutaffectingprocurementofconstructio
n  materials  or any of the trades employed in the work, or any 
othercausewhichintheabsolutediscretionoftheEngineer-in-
Chargeisbeyondthecontractor’scontrol,thenuponhappeningofanysucheventcausingd
elay,the 
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contractor shall immediately give notice in writing to the Engineer-in-Charge 
butshallneverthelessuse  constantly  his/her  best  endeavors  to  prevent  or  
makegoodthedelayandshalldo all that may be reasonably required to 
thesatisfactionoftheEngineer-in-Chargetoproceedwiththeworks. 

 
 Requestforreschedulingof‘Milestones’  of  various  activities  and  extension  oftime, 

to be eligible for consideration, shall be made by the contractor in 
writingwithinfourteendaysofthehappening of the event causing delay in 
theprescribedform.Thecontractormay  also,  if  practicable,  indicate  in  such  
arequesttheperiodforwhichextensionisdesired. 

 
 IfanysuchcasetheEngineer-in-

Charge,withtheapprovalofTenderAcceptingAuthority,maygiveafairandreasonableext
ensionoftimeandrescheduletheactivitywise‘Milestones’forcompletionofthework.Suc
hextensionshallbecommunicated tothecontractorby theEngineer-in-Charge with the 
approval ofTenderAcceptingAuthorityinwriting  within  maximum  1  (one)  month  
of  thedateofreceiptofsuchrequest. 
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Clause 6.   On completion of work, the contractor shall be furnished with a certificate  
bythe Engineer-in-Charge ofsuchcompletion,butnosuchcertificate  shall  be  given,  norshall 
the  work  be  considered to  be  completed until  and  unless  the  contractor 
shallhaveremoved from the work premises on which the work is executed, all 
scaffolding,surplusmaterialsandrubbish,andcleanedoffthedirt from wood works,  
doors,windows,floors,orotherpartsofanybuilding,uponor  about  which  the  work  
isexecuted, or of which he may have had possession for the purpose of the execution 
thereof,noruntiltheworkshallhavebeenmeasuredbytheEngineer-in-
chargewhosemeasurementsshall  be binding and conclusive against the contractor. If the 
contractorshall fail to comply with therequirementsofthisclauseastoremovalof  
scaffolding,surplusmaterialsand 
rubbishandcleaningoffdirtonorbeforethedatefixedforcompletionofthework, the Engineer-
in-chargemayatthe expenseofthe contractorremove such scaffolding, 
surplusmaterialsandrubbish,anddisposeof  the  same  ashe/she  thinks  fit,  and  clean  off 
such dirt as aforesaid; and the contractor  shall forthwithb eb o u n dt opay the amount  of all 
expense so  incurred,  and  shall  have  no  claim  inrespectofanysuchscaffoldingorsurplus 
materials as aforesaid, except for any sumactuallyrealizedbythesalethereof. 

 
Clause 7. No running account bill payment shall be normally made for works less than 
30(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after 
thewholeoftheworkshallhavebeencompletedandcertificateofcompletiongiven.Forworksoft
enderedvalueaboveRs25.00lakh,forrunningaccountbillpayment, thecontractor shall on 
submitting a bill ofatleastRs25.00lakh  there  for, be entitled 
toreceiveapaymentproportionatetothepartthereof,approvedandpassedbytheEngineer-in-
charge, whose certificate of such approval and passing of the sum so payableshall be final 
and conclusive against the contractor. But all such intermediate paymentsshallbe 
regardedas paymentsby way of advanceagainstthe finalm e a s u r e db i l lpayment 
onlyandnot  as  payments  for  work  actually  done  and  completed,  and  shallnot preclude 
the bad, unsound, and imperfect or unskillful  work which is to be removedand taken away 
and reconstructed, or re-erected or to be considered  as an admission  ofthe due  
performance  of the contract,  or any part thereof,  in any respect,  or the 
accruingofanyclaim,norshall itconclude,determineor affectinanyway thepowers 
oftheEngineer-in-charge under these conditions or any of them as to the final settlement 
andadjustment  of the accounts or otherwise or in any other way vary or affect the 
contract.The final bill shall be submitted by the contractor within one month of the date 
fixed forcompletionofthe  work,  otherwise the Engineer-in-charge’s certificate of the 
measurementand of thetotal  amount  payable  for  the work  accordingly  shall  be final and 
binding onallparties. 

 
Clause 8.W o r k sbillshallbe  submitted  by  the  contractor  each  month, after 
fulfillingaboveclause,onorbeforethedatefixedbythe  Engineer-in-charge,  for  all  
worksexecuted  during the previous month, and the Engineer-in-charge shall take or cause 
totake the requisite measurement for the purpose of having the same verified, and the 
claimas far as admissible adjusted, ifpossible, beforetheexpiryof 
fourteendaysfromthepresentation of thebill.If the contractor does not submit the bill 
within the time fixed asaforesaid,theEngineer-in-
chargemaydeputeaJuniorEngineertomeasureupthesaid 
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work in presence of the contractor, whose countersignature in the measurement book 
willbe sufficient warrant; and the Engineer-in-charge may prepare a bill from such list 
whichshallbebindingonthecontractorinallrespects. 

Within10(Ten)daysofcompletionofwork,thecontractorshallgivenoticeofsuchcompletion to 
the Engineer-in-charge and within 14 (Fourteen) days of receipt of 
suchnotice,theEngineer-in-chargeshallinspectthework,andifthere  is  no  defect  in  
thework,he/sheshallfurnishtothecontractorafinalcertificateofcompletion.Otherwise,aprovi
sionalcertificateofphysicalcompletion indicating  defects (a)  to  be  rectified  
bytheContractorand/or(b)for whichpaymentwill bemadeatreducedrates,  shall  
beissued.Suchreducedrateisto  be imposed with the approval of  
SuperintendingEngineerconcerned. 
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suppliedbyGov
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Clause 8A.When annual repair and maintenance work is carried out, the splashes 
anddroppings from white washing, colour washing, painting etc., on walls, floors, 
windowsshall be removed and the surface cleaned simultaneously with the completion of 
theseitems of work in the individual rooms, quarters or premises etc. where the work is 
donewithoutwaitingfortheactualcompletionofalltheotheritemsofworkinthecontract.Incase,
thecontractorfailstocomplywiththerequirementsofthisclause,theEngineer-in-
Chargeshallhavetherighttogetthiswork  done  at  the  cost  of  
thecontractoreitherDepartmentallyorthroughanyothercontractor.Beforetakingsuchaction,t
heEngineer-in-Chargeshallgivetendaysnoticeinwritingtothecontractor. 

 
Clause8B.TheContractorshallsubmitcompletionPlan/Drawingasrequiredinthe‘GeneralSpe
cification’ for  Civil as well  as  Electrical Works  as  applicable within 30  
daysofcompletionofthework. 

 
Clause  9.   The   Contractor   shall   submit   all   bills   in  printed   forms,   a s    p e r    f o r m a 
tp r e s c r i b e db yG o v e r n m e n to fW e s tB e n g a l ,in the office of the Engineer-in-Charge, 
and the charges in the bills shall always   be  entered  at  the  rates  specified  
intenderorincaseofanyextrawork 
orderedinpursuanceoftheseconditions,andnotmentionedorprovidedforinthetenderatratesthere
inafterprovidedforsuchwork. 

 
Clause   9A (1)  Payments   due  to  the  contractor   may,  if  so  desired   by  him/her be madeto 
his bank through e-Pradan, details of which has to be directly furnished to the Engineer-in-
charge. 
Whilethe online 
receiptgivenbysuchBanksshallconstituteafullandsufficientdischarge/acquittance forthe 
payment, the contractor should wherever 
possiblepresenthis/herbillsdulyreceiptedanddischargedthroughhis/herBanker/s. 

(2) Inthecaseof  bills,  which  the  contractor  presents  for  payment  direct,and 
whichare not  endorsed  in  favour  of  the  Bank,  while  efforts  will  be  made  
tosecurepaymenttothefinancingBank,paymentsmadetothecontractorshould  
beacceptedasfullacquittancesofarastheGovernmentisconcerned.Asapartofthearrangement,t
hefinancingBankshouldgivetheGovernmentalettertothiseffect. 

Note1. Theprocedure will not affect the  usual rights of t h e Government todeduct  
from  contractor’s  bill,  (whether  endorsed  in  favour  of  a  Bank  or  not)  any  
sumduetoGovernmentofaccount  of  penalties, over-payments etc.,  on this  or  any  
othercontractwiththeGovernoroftheStateofWestBengal. 

Note2.
 NothingcontainedhereinshalloperatetocreateinfavouroftheBankanyrights,cl
aimsorequitiesvis-à-vistheGovernor. 

 
Clause 10.If the specification or estimate of the work provides for use of any 
specialdescriptionofmaterialtobesuppliedby  the  Engineer-in-Charge,  (such  materials  
&stores and the prices to be charged there for as hereinafter mentioned being so far 
aspracticable for the convenience of the contractor, but not so as in any way to control 
themeaningoreffectofthiscontractspecifiedinthescheduleor‘Memorandum’heretoannexed), 
the contractor shall be supplied with such materials and stores as is requiredfrom time to 
time to be used by  him/her  for  the purpose of the contract only, and thevalue of the full 
quantity of materials and stores so supplied at the rates  specified in thesaid schedule or 
Memorandum may be set off or deducted from any sums then due, orthereafter to become 
due to the contractor under the contract, or otherwise or against 
orfromthesecuritydeposit,ortheproceedsofsalethereof;ifthesameis  held  
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thepurpose.Allmaterialssuppliedtothecontractorshallremaintheabsolutepropertyof 
Government, and shall not on any account be removed from the site of the work, andshall 
at all times be open for inspection by the Engineer-in-charge.Any such materialunused and 
in perfectly good condition at the time of the completion ordetermination ofthe contract 
shall be returned to the Engineer-in-charge’s store, if by a notice in writingunder his/her 
hand, he/she shall so require; but the contractor shall not be entitled 
toreturnanysuchmaterialunlesswithsuchconsent,andshallhavenoclaimforcompensation on 
account of any such material so supplied to him/her as aforesaid 
beingunusedbyhim,orforanywastageordamagetoanysuchmaterial. 

 
Clause 11. The Contractor shall execute the whole and every part of work in the 
mostsubstantial and workman like manner, and both, as regards to materials and 
otherwise, ineveryrespect,instrictaccordancewiththespecifications.Thecontractorshall  
alsoconformexactly,fullyandfaithfullytothedesignand  drawings,  and  instructions 
inwriting relating to the work signed by the Engineer-in-Charge and lodged in his/her 
office,to whichthecontractorshallbeentitled  to have  access  at  such  office,  or  on the site 
ofthe work for the purpose of inspection during office hours, and the contractor shall, 
ifhe/shesorequire, beentitledathis/her ownexpensetomake  or  cause  to  be  
madecopiesofthespecifications,andofall such  design, drawings and instructions 
asaforesaid. 

 
Clause12.TheEngineer-in-Chargeshallhavepowers  to make any alteration  in,omission 
from, addition to, or substitution for, the original specifications, drawings, 
designsandinstructions,thatmayappeartohim/hertobenecessaryorrecommendedbySuperin
tendingEngineerortheChiefEngineerduringtheprogressofwork,andthecontractor  shall  be  
at  all times be  bound  to carry out these works, in accordance toany instructions which 
may be given to him/her in writing, signed by the Engineer-in-charge, and such alterations, 
omissions, additions or substitutions, shall not invalidate thecontract but shall be deemed 
to have formed a part of the work included in the 
originaltenderandanyaltered,additionalorsubstitutedworkwhichthecontractor may 
bedirected to do in the manner specified above as a part of the work shall be carried out 
bythe contractor  on the same conditions in all respects on which he/she agreed to do 
themain work, and at the same rates, if any, may be specified in the tender for the main 
work.Time for the completion of the work shall be extended in the proportion that the 
altered,additional or substituted work bears to the original work contract, and the 
certificate of theEngineer-in-chargeshallbeconclusiveastosuchproportion.And, if  the  
altered,additionalor substituted  work includes  any class of work,  for which  no rate is  
specifiedin  the  contract,  then  such  class  of  work  shall  be  carried  out  at  the  rates 
entered inthe scheduleof  rates  of  concerned Works Department applicable in the district,  
whichwas in force at the time of acceptanceof the contract,  minus/plus the percentage  
whichthe total tendered  amount  bears to the estimated  cost of the entire work put to 
tender;andif 
thealtered,additionalorsubstitutedworkisnotenteredinthesaidscheduleofrates,payment 
thereof shall be made by the Engineer-in-charge by determining the rates 
onanalysisworkedoutfrom(a)thebasic ratesofmaterialsand 
labourprovidedintheaforesaidscheduleofrates,or(b)the  current  market  rates  of  
materials  and  labourwhen evenbasicratesfortheworkare  not  available  in  the  schedule.  
In  cases  whensuch ratesaredeterminedonanalysisbytheEngineer-in-
chargeunder(a)above,thestipulated percentage above or below schedule of rates as 
provided in the contract shallalso apply,andin case of rates  worked  out  on analysis  under  
(b)  above,  payment shallbemadeattheratessodetermined without application of the said 
stipulatedpercentage. In the event of any dispute regarding rates determined on analysis 
for anyaltered, additional or substituted work under this clause, the decision of the 
SuperintendingEngineershallbefinalandbinding. 

 
Clause 13.If at any time after the commencement of the work the Governor shall for 
anyreason whatsoever not require the whole thereof as specified in the tender to be 
carriedout, the Engineer-in-charge shall give notice in writing of the fact to the contractor, 
whoshall have no claim to any payment  or compensation whatsoever on account of any 
profitor advantage which he mighthave derived from executionof the work in full, but 
whichhe/she did not derive in consequence of the full amount of the work not having 
beencarriedout;neithershallhe/shehaveanyclaimforcompensationbyreasonofanyalteration
shavingbeenmadeintheoriginalspecifications,drawings,designsandinstructionswhichshallin
volveanycurtailmentoftheworkasoriginallycontemplated. 
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Clause 14.If itshall appear to theEngineer-in-charge orhis/hersubordinate engineerin-
chargeofthework,thatanyworkhasbeenexecutedwithunsound,imperfect, orunskillful 
workmanship, or with materials of any inferior description, or that any materialsor articles 
provided by the Contractor, for the execution of the work are unsound, or of aquality 
inferior to that contractedfor, or otherwise  not in accordance  with the 
contract,thecontractor shall ondemand in  writing from the Engineer-in-charge specifying 
thework, materials or articles complained of notwithstanding that the same may have 
beeninadvertently passed, certified and paid for, forthwith rectify or remove and re-
constructthe work so specified in whole or in part, as the case may require, or as the case 
may beremovethe materialsorarticles so specified and provide otherproper  and suitable 
materialsor articles at his/her own proper charge and cost; and in the event of his failing to 
do sowithin a period to be specified by the Engineer-in-charge  in his/her demand 
aforesaid,then the contractor shall be liable to pay compensation at the rate of one percent 
on theamountoftheestimate put to tender / on up to date executed work value  for  every  
daynot  exceeding  ten  days,  while  his/ her  failure  to  do  so shall  continue  and  in the case  
ofany such failure, the Engineer-in-charge may rectify or remove, and re-execute the work 
orremove and replace with others, the materials or articles complained of as the case may 
beattheriskandexpenseinallrespectsof thecontractor. 

 
Clause 15.All work underor in courseof executionor executedin pursuance ofthecontract 
shall at all times be open toinspection and supervision of the Engineer-in-Chargeand  all 
his/her subordinates and also higher Officers / Authority of the Government andthe 
contractor  shall  at all times  during the normal working hours, and at all   
othertimesatwhichreasonablenotice of the intention of the Engineer-in-charge or 
his/hersubordinatestovisittheworksiteshallhavebeengiventothecontractor,eitherhimself/h
erselfbepresenttoreceive  orders  and  instructions, or have a  responsibleagent duly 
accredited in writing present for that purpose. Orders given to the 
contractor’sagentshallbeconsideredtohavethesameforceas  if  i t   had  been  given  to  
thecontractorhimself/herself. 

 
Clause 16.TheContractorshallgive,notless thanfivedaysnoticein writingto theEngineer-in-
charge or his/her subordinate in-charge of the work, before covering up orotherwise  
placing  beyond the reach of measurement  any work, in order that the same isso 
coveredup or placedbeyondthe reachof measurement, and  shall  not  cover  up orplace 
beyond the reach of measurement any work without the consent in writing of theEngineer-
in-charge or his/her subordinate, in-charge of the work; and if any work shall 
becovereduporplacedbeyondthe  reach  of  measurement  without  such  notice  
havingbeengivenorconsentobtained,the  same  shall  be  uncovered  at  the  
contractor’sexpense,or, in defaultthereof  no payment  or allowance  shall be made for such 
work orthematerialswithwhichthesamewasexecuted. 

 
Clause17.IftheContractoror  his/her  workers  or authorized representatives  shallbreak, 
deface, injure or destroy any  part  of the structure  in which they  may  be workingorany 
building, road, road curbs,fence, canals, water pipes,cables, drains, electricortelephone 
posts or wires, trees, grass or grassland or cultivated ground contiguousto thepremises on 
which the work or any part of it is being executed, or if any damage 
shallhappentotheworkfromanycausewhateveroranyimperfectionsbecomeapparentinitatan
y time, whether during its execution or within a period of six months after issuance of 
acertificate of its completion by the Engineer-in-Charge, the contractor shall make the 
samegood at his/her own expense, or in default, the Engineer-in-Charge may cause the 
same tobe made good by other workers, and deduct the expenses (of which the certificate 
of theEngineer-in-Charge shall be final and binding) from any sums, whether under the 
contractor otherwise, that may be then, or at any time thereafter become due to the 
contractor bythe Government or from his/her security deposit, or the proceeds of sale 
thereof, or of asufficient portion thereof, and if the cost in the opinion of the Engineer-in-
Charge 
whoseopinionshallbefinalandconclusiveagainstthecontractor,makingsuchdamageorimperf
ections good shall exceed the amount of such security deposit and/or such sums, itshall be 
lawful fortheGovernment to recover the excess costsfrom the 
contractorinaccordancewiththeprocedureprescribedbyanylawforthetimebeinginforce. 

 
Clause17A.The Contractor shall alsosupply without charge the requisite number ofpersons 
with the means and materials necessary for the purpose of setting out works, andcounting, 
weighing, assisting in the joint measurement or examination at  any time 
andfromtimetotimeoftheworkormaterials.Failinghis/hersodoingthesamemaybe 
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provided by the Engineer-in-Charge at the expense of the Contractor and the expenses 
maybe deducted from any money due to the contractor under the contract or from 
his/herSecurity Deposit or the proceeds of sales thereof or of a sufficient portion thereof. 
TheContractorshallalsoprovideallnecessaryfencing/barricading/providing  cautionboards 
etc. and light required to protect the public from accident, and shall be bound tobear the 
expenses of defence of every suit, actionor other proceedings at law that may bebrought by 
any person for injury sustained  owing to neglect of the above precautions 
andtopayanydamageandcostswhichmaybeawardedinsuchsuit,actionsorproceedingstoanys
uchpersonsorwhichmaywiththeconsentoftheContractorbepaidtocompromiseanyclaimbyan
ysuchpersons. 

 
Clause18A.Ineverycase in which by  virtue of the provisions under  sub-section (1)  
ofSection12,oftheWorkmen’sCompensationAct,1923,theimplementingDepartment  
isobligedtopay  compensation  to  a  workman  employed  by  the  contractor,  in  execution  
ofthe works. The implementing Department will recover from the Contractor the amount 
ofcompensationsopaid;andwithoutprejudicetotherightsoftheDepartmentunder  sub-
section(2)ofsection12,ofthesaidAct,implementingDepartmentshallbeat  liberty  torecover such 
amount  or any part  thereof  by deducting it from the security  deposit or  fromanysumdueby  
implementing  Department  to  the  Contractor  whether  under  this  contractor otherwise. The 
implementing Department shall not be bound to contest any claim madeagainst itunder  sub-
section  (1)  Section  12,  of  the  said Act,  except  on  the  written requestofthe  contractor  and  
upon  his/her  giving  to  the  implementing  Department  full  
securityforallcostsforwhichtheDepartmentmight  become  liable  in  consequence  of  
contestingsuchclaims. 

 
Clause18B.Inevery  case  in  which  by  virtue  of  the  provisions  under  ‘The  
ContractLabour(Regulation&Abolition) Act 1970’, and its amendments and rules, 
theimplementingDepartmentisobliged  to  pay  amount  of wages  to a  workman employed  
bythe Contractor  in execution  of the works, or  to incur  any  expenditure in providing 
welfareandhealthamenitiesrequiredtobeprovided  under  the  above  said  Act  and  the  
rulesframedbyGovernmentfromtimetotimefortheprotectionofhealthandsanitaryarrangementsf
orworkersemployed  by  Contractors,  executing  Department  will  
recoverfromtheContractor,theamountofwages  so  paid  or  the  amount  of  expenditure  
soincurred;andwithoutprejudicetotherightsoftheexecutingDepartmentunder  sub-
section(2)ofSection20,andsub-section(4)ofSection 21, of the Contract 
Labour(RegulationandAbolition)Act,1970,executingDepartmentshall  be  at  liberty  to  
recoversuchamountoranypart  thereof  by  deducting  it  form  the  security  deposit  or  from  
anysumduebyExecutingDepartmenttotheContractorwhether  under  this  contract  
orotherwiseandtheexecutingDepartmentshallnotbeboundto  contest  any  claim  
madeagainstitundersub-section  (1)  of  Section  20,  sub-section  (4)  of  section  21,  of  the  
saidAct,exceptonthewrittenrequestoftheContactoranduponhis/hergivingto  
theimplementingDepartmentfullsecurity for  all  costs  for  which  the Department 
mightbecomeliableincontestingsuchclaim. 

 

 
 
 
 
 
 
 
 
 
 
 

Labour 
 
 
 
 

Payment 
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Wages 
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Clause19.TheContractorshallobtain a valid license under the Contract 
Labour(RegulationandAbolition)Act,1970,beforethecommencementofthework,andcontinuetoh
avevalid licensesuntil thecompletionof  the work. The  contractor  shall  also  abide  
bytheprovisionsoftheChildLabour(Prohibition  and  Regulation)  Act,  1986,  Fatal  
AccidentAct,1855,PersonalInjuries(CompensationInsurance)Act,1970. 

TheContractorshallalsocomplywith the provisions of the ‘Building and OtherConstruction 
Workers(RegulationofEmployment&ConditionsofService)  Act,  1996’  
and‘TheBuildingandOtherConstructionWorkers  Welfare  Cess  Act,  1996’.  Failure  to  
fulfilltheserequirementsshallattract penal provisions of the contract, arising out of 
theresultantnon-implementationofsuchprovisions. 

 
Clause19A. No labour/s below  the age  of eighteen years  shall  be  employed in  the  
workandthecontractorshallabidebytheprovisionsoftheChild  Labour  (Prohibition  
&Regulation) Act, 1986.Employmentoffemalelabour/sinworksin the neighborhoods 
ofsensitivebarracksshouldbeavoidedasfaraspossible. 

 
Clause 19B.The Contractor shall pay to labours employed by him/her either directly 
orthroughSub-
Contractors,wagesnotlessthanfairwagesasdefinedbytheLabourCommissioner of the State 
Government under ‘Minimum Wages Act, 1948’, 
Contractor’sLabourRegulationsoraspertheprovisionsoftheContractLabour(Regulationand 
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Abolition)Act,1970,whereverapplicable. 

Thecontractorshall,notwithstandingtheprovisionsofanycontract  to  the  contrary,cause to 
be paid fair wage to labour indirectly engaged on the work, including any 
labourengagedbyhis sub-contractorsinconnection with thesaid work,  as  if  the labour  
hadbeenimmediatelyemployedbyhim/her. 

In respectof all  labourers directly or indirectly  employed in  the works  for performance  
oftheContractor’spartofthecontract,thecontractorshallcomply  with  or  cause  to  
becompliedwiththecontractor’sLabourRegulationsmadebytheStateGovernment/Governmentof
India,fromtimetotimeinregardtopaymentofwages,wage  period,deductionsfromwages,recovery 
of wages not paid and deductions made withoutauthority,maintenanceof  wage  books  or  
wage  slips,  publication  of  scale  of  wage  andother terms ofemployment, inspection and 
submission of periodical returns and all othermatters likewise in nature or as per the 
provisions of the Contract Labour (Regulation andAbolition)Act,  1970,  and  the  Inter-State  
Migrant  Workmen  (Regulation  of  
EmploymentandConditionsofService)Act,1979,MinimumWagesAct,1948,whereverapplicable. 

 
a) The Engineer-in-Charge concerned shall have the right to deduct from the money 

dueto the contractor any sum required or estimated to be required for making good 
theloss suffered by a worker or workers by reason of non-fulfillment of the conditions 
ofthe contract for the benefit of the workers, non-payment of wages or of 
deductionsmade from his/her/their wages which are not justified by their terms of 
the contractornon-observanceoftheregulations. 

 
b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow 

tothe labours, directly or indirectly employed in the work, one day rest for 6 days 
ofcontinuous work, and pay wages at the same rate as for duty. In the event of 
default,the Engineer-in-charge shall have the right to deduct the sum or sums not paid 
onaccount of wages for weekly holidays to any labour and pay the same to the 
personsentitledtheretofromanymoneyduetothecontractorbytheEngineer-in-
chargeconcerned. 

Thecontractorshallalsocomplywiththeprovisionsofthe  ‘Employees  Liability  
Act,2008’,Workmen’sCompensationActand‘MaternityBenefitsAct’ortheamendmentsthereof 
or any other law  relating thereto, and the rules made there under from time totime. 
TheContractor shall indemnify and keep indemnified the implementing Departmentagainst 
payments to be made under and for the observance of thelaws aforesaid and 
PWContractor’sLabourRegulationswithoutprejudicetothisrighttoclaimindemnity  
fromhis/hersub-contractors. 
Thelawsaforesaidshallbedeemedtobea  part  of  this  contract  and  any  breach  
thereofshallbedeemedtobeabreachofthiscontract. 

Whatever isthe minimum wage for the time being, orif the wage payableis higher 
thanminimum  wage, such wage shall be paid  by the contractor to  the workers  directly  
withouttheinterventionofany  Dafadar,  and  that  Dafadar  shall  not  be  entitled  to  deduct  
orrecoveranyamountfromtheminimumwagepayabletotheworkersasandbywayofcommissionor
otherwise. 
Thecontractorshallensurethat no amount by  way of commission or otherwise 
isdeductedorrecoveredbytheDafadarfromthewageofworkers. 

 
Clause 19C.In respect of all labours directly or indirectly employed in the work for 
theperformance of the contractor’s part of this contract, the contractor shall at his/her 
ownexpenses, arrange for the safety provisions as framed from time to time by the 
competentauthority,andshall athis/her own expense provide all  facilities in  connection 
therewith.In case the contractor fails to make arrangement, and fail to provide necessary 
facilities asaforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, 
and inadditiontheEngineer-in-
Chargeshallbeatlibertytomakearrangementandprovidefacilitiesasaforesaidandrecoverthec
ostsincurredintheirbehalf,fromthecontractor. 

 
Clause19D. For the works above  Rs. 2.0 crore, the  Contractor  shall submit by the 
4thand19thofeverymonthtotheEngineer-in-
charge,atruestatementshowinginrespectofthesecondhalfoftheprecedingmonthandthefirsth
alfofthecurrentmonthrespectively- 

Thenumberoflabourersemployedbyhim/heronthework,theirworkinghours,  andthe 
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wagespaidtothem; 

Accidents that had occurred during the said fortnight showing the circumstances 
underwhich it hadhappened, and the extent of damage and injury caused by them, and 
thenumber of female workers who have been allowed maternity benefits according to 
Clause19Fofthecontractandtheamountpaidtothem; 

Failing which the contractor shall be liable to pay to the Department, a sum not 
exceedingRs.2000/-
foreachdefaultormateriallyincorrectstatement.ThedecisionoftheEngineer-in-charge shallbe 
final in deducting from any bill due to the contractor; 
theamountleviedasfineandwouldbebindingonthecontractor. 

 
Clause19E.In respect of all labours directly or indirectly employed in the work for 
theperformanceofthecontractor’spartofthiscontract,thecontractor  shall  comply  with  
orcausetobecompiledwithalltherulesframedbytheGovernmentfromtimetotimefortheprotection 
of health and sanitary arrangements of workers employed by thecontractor. 

 
Clause 19F. In the event of the contractor(s) committing a default or breach of any of 
theprovisions of the Contractor’s Labour Regulations and Rules for the protection 
ofhealthand sanitary arrangement for the workers as amended from time to time or 
furnishing 
anyinformationorsubmittingorfilinganystatementundertheprovisionsoftheaboveRegulatio
nsandRuleswhichismateriallyincorrect,  he/she  shall, without  prejudice  
toanyotherliability,paytotheDepartmentasumnotexceedingRs.2000/-  for  
everydefault,breachorfurnishing,making,submitting,filingsuchmateriallyincorrectstatemen
ts and in the event of the contractors defaulting continuously in this respect, 
thepenaltymaybeenhancedtoRs.200/-perdayforeachdayofdefaultsubject  to  amaximum of 
five per cent of the tendered value. The decision of the Engineer-in-
chargeshallbefinalandbindingontheparties. 

ShoulditappeartotheEngineer-in-chargethatthecontractor(s)is/arenotproperlyobserving 
and complying to the provisions of the Contractor’s Labour Regulations andRules, The 
Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act1970, for 
the protection of health and sanitary arrangements for work-people employed bythe 
contractor(s) (hereinafterreferredas‘thesaid Rules’) the Engineer-in-charge  
shallhavethepowertogivenoticeinwritingtothecontractor(s)requiringthatthesaidRulesbe 
complied with and the amenities prescribed therein be provided to the work-peoplewithin 
a reasonable time to be specified in the notice.If the contractor(s) shall fail withinthe 
period specified in the notice to comply with and/or observe the said Rules and toprovide 
the amenities to the work-people as aforesaid, the Engineer-in-charge shall 
havethepowertoprovidetheamenitieshereinbeforementionedatthecostofthecontractor(s). 
The contractor(s) shallerect,makeand maintain at his/her  own expenseand to 
approvedstandardsallnecessaryhutments and  sanitary  arrangements  requiredfor 
his/her/their work-people on the site in connection with the execution of the 
works,andifthesameshallnothavebeenerectedorconstructed,accordingtoapprovedstandard
s,theEngineer-in-chargeshallhavepowertogivenoticeinwritingtothecontractor(s) requiring 
that the said hutments and sanitary arrangements be 
remodeledand/orreconstructsuchhutmentsandsanitaryarrangementsaccordingtoapproved
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments 
andsanitary arrangements according to approved standards within the period specified in 
thenotice,theEngineer-in-chargeshallhavethepowertoremodelorreconstructsuchhutments 
and sanitary arrangements according to approved standards at the cost of 
thecontractor(s). 

 
Clause19G. The  contractor  shall  comply with all  the  provisions  of  The Minimum 
WagesAct,1948,ContractLabour(RegulationandAbolition)Act,1970,EmployeesLiabilityAct,Indu
strial  Dispute  Act  and  Maternity  Benefit  Act,  1961,  as  amended  from  time  to  timeand 
rules framed thereunder andother labour laws affecting contract labour that may 
bebroughtintoforcebytheappropriateauthorityfromtimetotime. 

 
Clause 19H.   The Engineer-in-charge may require the contractor to remove from the 
siteof work, any person or persons engaged/assigned  or employed by the contractors  
upontheworkwhomaybedeterminedasinsaneorincompetentormisconductshimself/herself,
andthecontractorshallforthwithcomplywithsuchrequirements. 

 
Clause   19I.      It   shall   be   the   responsibility   of  the   contractor   to   see   that   the 
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building/structure under construction is not occupied by anybody unauthorized 
duringconstruction, and is handed over to the Engineer-in-charge with vacant possession 
freefromencumbrancesinentirety,Ifsuchbuildings/structuresthrough completed 
isoccupiedillegally,thentheEngineer-in-Chargeshallhavetheoptiontorefusetoacceptthe 
saidbuilding/structurein that position. Any  delay  in acceptance  on this account willbe 
treated as the delay in completion and for such delay a levy up to 5% of tendered valueof 
work may be imposed by the Engineer-in-charge whose decision shall be final both 
withregardtothejustificationandquantumandshallbebindingonthecontractor. 

However, the Engineer-in-charge, through a notice, may require the contractor to 
removetheillegaloccupations,anytimeonorbeforeconstructionanddelivery. 

 
Clause20.NoworkshallbedoneonSundayswithoutthep r i o rsanctionoftheEngineer-in-charge. 

 
Clause21.The contract shall not be assigned or sublet without specific orders 
fromGovernment in respect of a specified sub-contractor. And if the contractor shall assign 
orsublethiscontract,orattemptsotodo,orbecomeinsolventorcommenceany  
ininsolvencyproceedingsormakeanycompositionwithhiscreditor,orattempttodoso,orif any 
bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise,shall 
either directly or indirectly be given, promised, or offered by the contractor, or any ofhis 
servants or agents to any public officer or person in the employ of Government in anyway 
relating to his office of employment, or if any such officer or person shall become 
inanywaydirectlyorindirectlyinterestedinthecontract,theDivisionalOfficermaythereuponby
noticeinwritingrescindthecontract,andthesecuritydepositofthecontractorshallthereuponst
andforfeitedandbeabsolutelyat the disposal 
ofGovernmentandthesameconsequencesshallensureasifthe  contract  had  
beenrescindedundertheClause3hereof,andinadditionthecontractorshallnotbeentitledtorec
overorbepaidforanyworkthereforactuallyperformedunderthecontract. 

 
Clause 22.Allsumspayableby  way  of  compensation  under  any  of  these conditionsshall 
be considered as reasonable compensation to be applied to the use of 
Governmentwithoutreferencetotheactuallossor  damage  sustained and  whether or not  
anydamageshallhavebeensustained. 

 
Clause 23.Where the contractor is a partnership firm or a consortium, prior approval 
inwritingoftheEngineer-in-Charge shall be obtained for any change made in 
theconstitutionofthefirm/consortium.WherethecontractorisanindividualoraHinduUndividedFa
mily(HUF)businessconcern,suchapprovalasaforesaidshalllikewisebeobtained,beforethecontrac
torentersintoanypartnershipagreement/MemorandumofArticleswhereunderthepartnershipfir
m/  consortium  would  have  the  right  to  carry  
outtheworksherebyundertakenbythecontractor.Ifpreviousapprovalasaforesaidisnotobtained,th
econtractisliabletoberescinded. 

 
Clause24.All worksto be executedunderthecontractshallbe executedunder 
thedirectionofEngineer-in-
Charge.Furtherinstructions/advices,iffeltnecessarybySuperintending Engineer/ Chief 
Engineer, shall also  be  binding to be  communicated bytheEngineer-in-Charge. 

 
Clause25.SettlementofDisputesandArbitration: 

Exceptwhereotherwiseprovidedinthecontract,allquestionsanddisputesrelatingtothemeani
ngofthespecifications,designs,drawingsandinstructionshereinbeforementionedandastothe
qualityofworkmanshipormaterialsusedontheworkorastoany other question, claim, right, 
matter or thing whatsoever, in any way arising out of 
orrelatingtothecontracts,designs,drawings,specifications,estimates,instructions,ordersor 
these conditions or otherwise concerning the works, or the executions or failure toexecute 
the same, whether arising during the progress of the work, or after the 
completionorabandonmentthereofshallbedealtwithasmentionedhereinafter: 

If the contractor considers any work demanded of him/her to be outside the 
requirementsofthecontract,ordisputesanydrawings,recordordecisiongiveninwritingbytheE
ngineer-in-Charge or anymatter in connection with orarisingoutof the contract 
orcarryingoutoftheworktobeunacceptable,he/sheshall  promptly  within  15  
daysrequesttheChairmanoftheDepartmentalDisputeRedressalCommittee,inwriting,for 
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give 
itswritten instruction or decision within a period of three months from the date of receipt 
oftheContractor’sletter. 

The Dispute Redressal Committee in each of the Works Departments shall be 
constitutedwiththefollowingofficialsasMembers: 

 
1 Secretary / Engineer-in-Chief of the

 Departmentconcerned 
Chairman 

2 JointSecretary/DeputySecretary/anyOfficerofequivalentrank
oftheDepartment 

Member 

 
3 

One  Designated  Chief  Engineer   
/EngineeroftheDepartment to be nominated
 by the Department 
concerned. 

MemberSecretarya
ndConvenor 

4 OnerepresentativeofFinanceDepartmentof 
theGovernmentnotbelowtherankofJointSecretaryorFinancial  
Advisor  in case of the  Works Department 
whereFAsystemhasbeenintroduced. 

 
Member 

 
Thisprovisionswillbeapplicableirrespectiveof  the  value  of  the  works  to  which  
thedisputemayrelate. 
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Clause 26.The contractor shall fully indemnify and keep indemnified the 
implementingDepartment against any action, claim or proceeding relating to infringement 
or use of anypatent or design or any alleged patent or design rights and shall pay any 
royalties whichmay be payable in respect of any article or part thereof included in the 
contract. In theevent of any claims made under or action brought against implementing 
Department inrespectofanysuchmatterasaforesaid,thecontractorshallbeimmediately  
notifiedthereof by the implementing Department and the contractor shall be at liberty, at 
his/ herown expense, to settle any dispute or to conduct any litigation that may arise 
therefrom,provided that the contractor shall not be liable to indemnify the implementing 
Departmentif the infringement of the patent or  design or any alleged patent or  design 
right is thedirectresultofanorderpassedbytheEngineer-in-Chargethisbehalf. 

 
Clause27.Whentheestimateonwhichthetenderis  made  includes  lump  sums inrespect of 
parts of the work, the contractor shall be entitled to payment in respect of theitems of 
works involved or the part of the work in question at the same rates as are payableunder 
this contract for such items, or if the part of the work in question is not, in theopinion of the 
Engineer-in-charge, capable of measurement,certificate in writing oftheEngineer-in-
chargeshallbefinaland  conclusive  against  the  contractor  with regard 
toanysumorsumspayabletohimundertheprovisionsofthisclause. 

 
Clause 28.In the case of any class of work for which there is no such specifications 
asreferred to under Clause 11, such work shall be carried out in accordance with the 
latestBureau  of Indian Standards  (BIS)  specifications. In case there  are  no such 
specificationsinBureauofIndianStandards,theworkshallbecarriedout as per 
reputedmanufacturer’s specifications  if accepted by the Engineer-in-Charge. If not 
available, thenas perState Government  / Union Government accepted and approved 
specifications. 
Incasetherearenosuchspecificationsasrequiredabove,theworkshallbecarriedoutinallrespect
sinaccordancewiththeinstructionsandrequirementsoftheEngineer-in-
ChargewhichisapprovedbytheTenderAcceptingAuthority. 

 
Clause 29.Theexpression“works”or“work”  where  used  in  these  conditions shall,unless 
there be something either in the subject or context repugnant to such construction,be 
constructed and taken to mean the works by or by virtue of the contract constructed tobe 
executed, whether temporary or permanent and whether original, 
altered,substitutedoradditional. 

 
Clause 30.The Contractor(s) shall at his/their own cost provide his/their labour 
withhuttingonanapprovedsite,andshall  make arrangements for conservancy andsanitation 
in the labour camp to the satisfaction of the local Public Health and 
MedicalAuthorities.He/theyshallalsoathis/theirowncostmakearrangementsforthelaying 
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of pipe lines for water supply to his/their labour camp from the   existing   
mainswhereveravailable,andshallpay allfees,  charges  and  expenses  in  connection  with  
thereandincidentalthereto. 

 
Clause 31.The contractor(s) shall make his/their own arrangements for water 
requiredfortheworkandnothingextrawillbepaidforthesame.Thiswillbesubjecttothefollowin
gconditions:- 

i) That the water used by the contractor(s) shall be fit for construction purposes to 
thesatisfactionoftheEngineer-in-charge; 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water 
atthe risk and cost of contractor(s) if the arrangements made by the contractor(s) 
forprocurementofwaterare,intheopinionoftheEngineer-in-Charge,unsatisfactory. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ContractorsSupe
rintendence,Supe
rvision,Technical 
Staff 
&Employees 

Clause 32.The contractor undertakes to make arrangement for the supervision of thework 
by the firm supplying the  construction materials. The Contractor shall collect 
thetotalquantityofmaterialsasperapprovedprogrammerequiredfortheworkasperapproved 
programme, before the work is started and shall hypothecate it to the Engineer-in-Charge. 
If any material remains unused on completion of the work on account of 
lesseruseofmaterialsinactualexecutionforreasonsotherthanauthorizedchangesofspecificati
ons and abandonment of portion of work, a corresponding deduction 
equivalenttothecostofunusedmaterialsasdeterminedbytheEngineer-in-
Chargeshallbemadeand the material returned to the contractor. Although the materials are 
hypothecated toInstitute, the contractor undertakes the responsibility for their proper 
watch, safe custodyand protection against all risks. The materials shall not be removed 
from site of workwithouttheconsentoftheEngineer-in-Chargeinwriting. 

Thecontractorshallberesponsibleforrectifyingdefectsnoticed  within  Defect  
LiabilityPeriodfromthedateofcompletionoftheworkandtheportion  of  the  security  
depositrelatingtoworkshallberefundedaftertheexpiryofDefectLiabilityPeriod. 

 
Clause  33.   The contractor shall provide all necessary superintendence during 
executionoftheworkandaslongthereafterasmaybenecessaryforproperfulfillingoftheobligati
onsunderthecontract. 

The contractor shall immediately after receiving letter of acceptance of the tender 
andbeforecommencementofthework,intimateinwritingtotheEngineer-in-
Charge,thename(s),qualifications,experience,age,address(es)andotherparticularsalongwith
certificates, of the principal technical representative to be in charge of the work and 
othertechnical representative(s) who will be supervising the work. The Engineer-in-Charge 
shallwithin 3 days of receipt of such communication intimate in writing his/her approval 
orotherwise of such representative(s) to the contractor. Any such approval may at any 
timebe withdrawn and in case of such withdrawal, the contractor shall appoint another 
suchrepresentative according to the provisions of this clause. Decision of the tender 
acceptingauthority shall be final and binding on the contractor in this respect. Such a 
principaltechnical representative shall be appointed by the contractor soon after receipt of 
theapprovalfromtheEngineer-in-Chargeandshallbeavailableatsitebeforestartofwork. 

Ifthecontractor(oranypartnerincaseoffirm/company)himself/herselfhassuchqualifications, 
it will not be necessary for the said contractor to appoint such a principaltechnical 
representative but the contractor shall designate and appoint a responsible agentto 
represent him and to be present at the work whenever the contractor is not in a positionto 
be so present. All the provisions applicable to the principal technical representativeunder 
the clause will also be applicable in such a case to the contractor or his 
responsibleagent.Theprincipaltechnicalrepresentativeand/orthecontractorshallonreceivin
greasonablenoticefromtheEngineer-in-Chargeorhisdesignatedrepresentative(s)incharge of 
the work in writing or in person or otherwise, present himself/herself to theEngineer-in-
Chargeand/oratthesiteofwork,asrequired,totakeinstructions.Instructions given to the 
principal technical representative orthe responsibleagent  
shallbedeemedtohavethesameforceasifthesehavebeen given to the contractor. Theprincipal 
technical representative and/or the contractor or his/her responsible authorizedagent 
shall be actually available at site especially during important stages of execution 
ofwork,duringrecordingofmeasurementofworksandwheneversorequiredbytheEngineer-in-
Chargebyanoticeasaforesaidandshallalsonotedown  instructionsconveyedbytheEngineer-
in-Chargeorhis/herdesignatedrepresentativeinthesiteorder 
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book and shall affix his signature in token of noting down the instructions and in token 
ofacceptanceofmeasurements. 

IftheEngineer-in-
Charge,whosedecisioninthisrespectisfinalandbindingonthecontractor,isconvincedthatnosu
chtechnicalrepresentative(s)is/areeffectivelyappointed or is/are effectively attending or 
fulfilling the provision of this clause, a recovery(non-refundable) shall be effected from the 
contractor as specified in Schedule and thedecision of the Engineer-in-Charge as recorded 
in the site order book and measurementrecorded checked / test checked in Measurement 
Books shall be final and binding on thecontractor. Further if the contractor fails to appoint 
a suitable technical representativeand/or other technical representative(s) and if such 
appointed persons are not effectivelypresent or are absent by more than two days without 
duly approved substitute or do notdischarge their responsibilities satisfactorily, the 
Engineer-in-Charge shall have full 
powerstosuspendtheexecutionoftheworkuntilsuchdateassuitableothertechnicalrepresenta
tive(s) is/are appointed and the contractor shall be held responsible for thedelay so caused 
to the work. The contractor shall submit a certificate of employment of 
thetechnicalrepresentative(s)alongwitheveryrunningaccountbill/finalbillandshallproducee
videnceifatanytimesorequiredbytheEngineer-in-Charge. 

The contractorshall provide andemployonthesite only  such technical assistants as  areskilled 
and experienced in  their respective fields and  such foremen and  supervisory staff 
asarecompetenttogivepropersupervisiontothework. 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as 
isnecessaryforproperandtimelyexecutionofthework. 

TheEngineer-in-Chargeshallbeatlibertytoobjecttoandrequirethecontractortoremovefrom 
the works any person who, in his opinion, misconducts himself, or isincompetent 
ornegligentintheperformanceofhisdutiesorwhoseemploymentisotherwiseconsideredbythe 
Engineer-in-Charge to be undesirable. Suchperson shall not be employed again atworks 
site without the written permission of the Engineer-in-
Chargeandthepersonssoremovedshallbereplacedassoonaspossiblebycompetentsubstitutes. 

 
Clause34."Levy/ TaxesPayablebyContractor" 

(i) GST,BuildingandotherConstructionWorkers’WelfareCessoranyothertaxorCess in 
respect of this contract shall be payable by the Contractor and Engineer-in-
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect. 

(ii) The contractor shall deposit Government Royalty and obtain necessary permit 
forsupply of the sand, stone chips, red bajri, sand stone, river bed materials etc. 
fromlocalauthorities,ifthosearedirectlyprocuredfromquarrysites. 

In case materials are procured from secondary sources, certificates of quarry 
ownersto the effect of payment of royalties and Cess would have to be furnished. In 
absenceofsuchcertificatestowardspaymentofRoyaltiesandCesssuchcomponentsshall
be deducted from the contractor’s bills at prescribed rates and deposited 
through‘GRIPS’portalorotherwise,inthedesignatedGovernmentTreasuries/PAO. 

Ifpursuanttoorunderanylaw,notificationororder,anyRoyalty,Cessor  the  
likebecomespayablebytheimplementingDepartmentanddoesnotatanytimebecomepayableb
ythecontractortotheStateGovernment/Localappropriateauthoritiesinrespectofanymaterial
usedbythecontractorintheworkstheninsuchacase,itshallbelawfulto the Department and it 
will have the right and be entitled to recover the amount paid 
inthecircumstancesasaforesaidfromduesofthecontractor. 

 
Clause35. 

(i) Alltenderedratesshallbeinclusiveofstatutorytaxesandleviespayableunderrespective 
statutes. However, if any further tax or cess is imposed by Statute, after 
thelaststipulateddateforthereceiptoftenderincludingextensionsifanyandthecontractor 
thereupon necessarily and properlypayssuchtaxes/levies/cess,thecontractor shall be 
reimbursed   the  amount  so  paid. Provided such payments, ifany, is not, in the 
opinion of the Engineer-in-charge (whose decision shall be final 
andbindingonthecontractor)attributabletodelayinexecutionofworkwithinthecontrolof
thecontractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for 
thepurpose of this condition as may be necessary and shall allow inspection of the 
samebyadulyauthorizedrepresentativeoftheDepartmentand/ortheEngineer-in-Charge 
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andfurthershallfurnishsuchotherinformation/documentas  the  Engineer-in-
Chargemayrequirefromtimetotime. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such 
furthertax or levy or cess, give a written notice thereof to the Engineer-in-Charge that 
thesameisgivenpursuanttothiscondition,togetherwithallnecessaryinformationrelatingt
hereto. 

 
Clause 36.Without prejudice to any of the rights or remedies under this contract, if 
thecontractor dies, the Engineer-in-charge shall have the option of terminating the 
contractwithout compensationto  the contractor, but would be liable to clear full dues and 
claimsonworkdonetohis/herlegalsuccessor/s. 

 
Clause 37.The contractor shall not be permitted to tender for works in which his 
nearrelative is posted as in any capacity between the grades of the Executive Engineer 
andJunior Engineer (both inclusive). He shall also intimate the names of persons who 
areworking with him/her in any capacity or are subsequently employed by him/her and 
whoarenearrelativestoanyOfficialintheInstitute.Anybreachofthisconditionbythecontractor
wouldrenderhim/herliabletoberemovedfromtheapprovedlistofcontractorsof the 
Department. If however the contractor is registered in any other Department, 
he/sheshallbedebarredfromtenderingintheDepartmentforanybreachofthiscondition. 

NOTE:Bytheterm"nearrelatives”ismeantwife,husband,own parents 
andgrandparents,ownchildrenandgrandchildren,ownbrothersandsisters,own  
uncles,auntsandfirstcousinsandtheircorrespondingin-laws. 

 
Clause38.Noengineerof Gazetted Rank or other Gazetted Officer employed 
inengineeringoradministrativedutiesintheGovernmentshallworkasa  contractor  oremployee of 
a contractor for a period of one year after his/her retirement from Governmentservice without  
the  previous permission  of  Government in   writing.  This  contract is  
liabletobecancelledifeitherthecontractororanyofhisemployeesisfoundatanytimetobesuchapers
onwhohadnotobtainedthepermissionofGovernmentasaforesaid,beforesubmissionofthetendero
rengagementinthecontractor'sservice,asthecasemaybe. 

 
Clause 39.The work (whether fully constructed or not) and all materials, machines, 
toolsand plants, scaffolding, temporary buildings and other things connected therewith 
shall beat the risk of the contractor until the work has been delivered to the Engineer-in-
Chargeand a certificate from him/her to that effect obtained. In the event of the work or 
anymaterials properly brought to the site for incorporation in the work being damaged 
ordestroyed in consequence of hostilities or warlike operation, the contractor shall 
whenordered (in writing) by the Engineer-in-Charge to remove any debris from the site, 
collectand properly stack or remove in store all serviceablematerials salvaged from the 
damagedworkandshallbepaidatthecontractratesinaccordancewiththeprovisionofthisagree
ment for the work of clearing the site of debris, stacking or removal of 
serviceablematerialandforreconstructionofallworksorderedbytheEngineer-in-
Charge,suchpaymentsbeinginadditiontocompensationuptothevalueoftheworkoriginallyexe
cutedbeforebeingdamagedordestroyedandnotpaidfor.Incaseofworksdamagedordestroyed 
but not already measured and paid for, the compensation shall be assessed bytheEngineer-
in-
Chargeconcerned.Thecontractorshallbepaidforthedamages/destructionsufferedandforther
estoringthematerialattheratebasedonanalysisofratestenderedforinaccordancewiththeprovi
sionofthecontract.ThecertificateoftheEngineer-in-Charge regarding thequality andquantity 
of  materials andthe purpose for which they were collected shall be final and binding on all 
parties to thiscontract. 

Provided always that no compensation shall be payable for any loss in consequence 
ofhostilities or warlike operations (a) unless the contractor had taken all such 
precautionsagainst air raid as are deemed necessary by the Air Force Officers or the 
Engineer-in-
Charge(b)foranymaterialetc.notonthesiteoftheworkorforanytools,plant,machinery, 
scaffolding,temporarybuildingandotherthingsnotintendedforthework. 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she 
shallbe allowed such extension of time for its completion as is considered reasonable by 
theEngineer-in-charge. 

Clause40.Thecontractorshallcomply  with  the  provisions  of  the  Apprentices Act,  
1961andtheApprenticeshipRules,1992andordersissuedthereunderfromtimetotime.If 
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he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in-
Charge may,in his/herdiscretion, cancel the contract.Thecontractor shallalso be  liablefor 
any pecuniary liability arising on account of any violation by him/her of the 
provisionsofthesaidAct. 

 
Clause 41.Procedure For Suspension and Debarment of Supplier, Contractors 
andConsultants 

Theprocedureaslaiddownbelowshallgovernthesuspension/debarmentofSuppliers/Contrac
tors/Consultants(Contractorsforbrevity)involvedinGovernmentprocurement for offences 
or violations committed during competitive bidding and 
contractimplementation,fortheworksunderdifferentDepartmentsofGovernmentofWestBen
gal. 

GroundsforSuspensionandDebarment:- 

(1) Submissionofeligibilityrequirementscontainingfalseinformationorfalsifieddocuments. 
(2) SubmissionofBidsthatcontainfalseinformationorfalsifieddocuments,ortheconcealmentof

suchinformationintheBidsinordertoinfluencetheoutcomeofeligibilityscreeningoranyothe
rstageofthebiddingprocess. 

(3) Unauthorizeduseofone’sname/digital  signature  certificate for the purpose 
ofbiddingprocess. 

(4) Anydocumented unsolicited attempt by a bidder (A Person/Contractor/Agency 
/JointVenture/Consortium/Corporationparticipatingin the procurementprocess 
and/or a person / Contractor / Agency / Joint Venture / Consortium 
/Corporationhavinganagreement/contractforanyprocurementwiththedepartment
shallbereferredasBidder)undulyinfluencingtheoutcomeofthebiddinginhisfavour. 

(5) Refusal or failure to posta self–declaration to the effect of any previous 
debarmentimposedbyanyotherdepartmentofStateGovernmentand/orCentralGovernmen
t. 

(6) Allotheractsthattendtodefeatthepurposeof  the  competitive  bidding  such  
aslodgingfalsecomplainaboutany  Bidder,  lodging  false  complain  about  any  
Officerdulyauthorizedbythe  Department,  restraining  any  interested  bidder  to  
participateinthebiddingprocess,etc. 

(7) Assignment and subcontracting of the contract or any part thereof without 
priorwrittenapprovaloftheprocuringentity. 

(8) Wheneveradversereportsrelatedtoadverseperformance,misbehaviour,directorindirectin
volvementinthreatening,makingfalsecomplaintsetc.damagingthereputationofthedepartm
entoranyothertypecomplaintconsideredfitbythecompetentauthorityofthedepartment,are
receivedfrommorethanoneOfficeroronmorethanoneoccasionfromindividualOfficer. 

(9) Refusal or failure to post  the required performance  security  / earnest money  
withintheprescribedtimewithoutjustifiablecause. 

(10) FailureindeploymentofTechnicalPersonnel,Engineersand/or  Work  
Supervisorhavingrequisitelicense/supervisorcertificateofcompetencyasspecifiedintheco
ntract. 

(11) Refusalto accept an award after issuance of “Letter of Acceptance” or enter into 
contractwith the Government withoutjustifiable cause. 

(12) Failureof the Contractor,duesolelyto hisfaultor  negligence, to mobilize  and  
startworkorperformancewithinthespecifiedperiodasmentionedinthe“LetterofAcceptanc
e”,“LetterofAcceptancecumWorkOrder”,“WorkOrder”,  “Notice  
toProceed”,“AwardofContract”,etc. 

(13) FailurebytheContractorto fully and faithfully comply with its 
contractualobligationswithoutvalidcause,orfailurebythe  Contractor  to  comply  with  
anywrittenlawfulinstruction  of  the  Procuring  Entity/Authority  (the  Officer  
authorizedbytheAdministrativeDepartment,GovernmentofWestBengalforprocurement)o
ritsrepresentative(s)pursuanttotheimplementationoftheContract. 

(14) For the procurement of Consultancy Service/Contracts, poor performance by 
theConsultant of his services arising from his fault or negligence. Any of the 
followingactsbytheConsultantshallbeconstruedaspoorperformance. 
(i) Nondeploymentofcompetenttechnicalpersonnel,competentEngineersand/orworksu

pervisors; 
(ii) Non-deployment of committed equipment, facilities, support staff

andmanpower; 
(iii) Defectivedesignresultinginsubstantialcorrectiveworksindesignand/orconstructi

on; 
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(iv) Failuretodelivercriticaloutputsduetoconsultant’sfaultornegligence; 
(v) Specifyingmaterialswhichareinappropriateandsubstandardorwayaboveacceptables

tandardsleadingtohighprocurementcost; 
(vi) Allowing defective workmanship or works by the Contractor being supervised 

bytheConsultant. 

(15) Fortheprocurementofgoods,unsatisfactoryprogressinthedeliveryofthegoodsbythe 
manufacturer, supplier, or distributor arising from his fault or 
negligenceand/orunsatisfactoryorinferiorqualityofgoods,vis-à-
visaslaiddowninthecontract. 

(16) Willfulor deliberate abandonment ornon-performance of the  project  or  Contract 
bytheContractorresultinginsubstantialbreach  thereof  without  lawful  and/or  
justcause. 

CATEGORY OF OFFENCE:- 
(A) Firstdegreeofoffence:1to16ofthe  above  Clause-41  to  be  considered  as  

Firstdegreeofoffence. 
(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ 

above,committed by a particular Bidder/Contractor/Supplier on more than one 
occasion,beconsideredasSeconddegreeofoffence. 

 
Inadditiontothepenaltyofsuspension/debarment,thebidsecurity/earnestmoneypostedbyt
heconcernedBidderorprospectiveBiddershallalsobeforfeited. 

 
PENALTYFOROFFENCE:- 

(I) Forcommitting Firstdegreeof offence: Disqualifying  a  Bidder  from  participating 
inanyprocurementprocessundertheAdministrative  Department  of  Government  
ofWestBengalupto2(two)years. 

(II) For committing Second degree of offence:Disqualifying a Bidder from participating 
inanyprocurementprocessundertheAdministrative  Department  of  Government  
ofWestBengalupto3(three)years. 

 
PROCEDUREOFSUSPENSIONANDDEBARMENTDURINGTHEPROCUREMENTPROCESS 

(1) InitiationofAction,NotificationandHearings: 
AnyBidderorprocurementauthorityonhisownorbasedonanyotherinformationmade
availabletohimmayinvitetheprocessofsuspension/debarmentproceedingsby filing a 
written application with the Bid Evaluation Committee and such 
filingofwrittenapplicationhastobedonewithinfortyeighthoursfromthedateandtimeo
fpublicationoftheresultoftechnicalevaluationofanybid. 
(a) Upon verification of the existence of grounds for suspension/debarment, 

theChairpersonofBidEvaluationCommitteeshallimmediatelynotifythebidderc
oncernedeitherelectronicallythroughhisregisterede-
mailorinwritingtohispostaladdress,advisinghimthat: 
i) A complaint has been filed against him and prima facie material has 

beenfound,whichmayleadtosuspension/debarment. 
ii) He has been recommended to be placed under suspension/debarment 

bythe suspension committee (as constituted by the respective 
AdministrativeDepartment)statingthegroundforsuch. 

iii) The said bidder, within three days from the date of issue of such 
notificationbytheBidEvaluationCommittee,mayapproachtheChairpersonofS
uspension Committee by submitting all required documents in his 
favourforhearing.Anyapplicationmadethereafterwouldnot be entertained. 

Suchnoticeshouldcontainthee-
mailidandthepostaladdressoftheChairpersonoftheSuspensionCommittee. 

(b) AfterreceivingtherecommendationforsuspensionfromBidEvaluationCommittee,Su
spensionCommitteeshallissueanoticetotheallegedbidderelectronicallythrough his 
registered  e-mail id, to submit all relevant  
documentsinsupportofhisdefensewithinthreeworkingdaysafterissuanceofthenotic
eoftheSuspensionCommittee.TheSuspensionCommitteewill  conduct  thehearing 
withinseven workingdaysfromthe  date of receipt  of the 
documentsfromtheallegedbidder.Ifnoappealhasbeenreceivedfromtheallegedbidde
rorifafterhearingsufficientgroundforsuspensionisfound,theSuspensionCommittee,
willsuspendtheallegedbidderfrom participating in theprocurement process under 
the Administrative Department for a period of 
sixmonthsfromthedateofissuanceofsuspensionorder.TheChairpersonofthe 
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SuspensionCommittee  shall  issue  the  suspension  order  within  seven  
daysfromthelastdateofhearingandshallnotifythebidderconcernedeitherelectronica
llythroughhisregisterede-mailid or  in  writing  to  his  
postaladdress.TheChairpersonofSuspensionCommittee shall also inform 
thedecisiontoallconcerned. 
Ifsufficientreasonforsuspensionis  not  found,  the  Suspension  Committeewould 
reject the recommendation of Bid Evaluation Committee and would 
allowthebiddertotakepartinthetenderingprocess. 
Ifthebidderissuspended,theSuspensionCommitteewouldrecommenddebarmentoft
hebidderandforwardthecasewithalldocumentstotheDebarmentCommitteeforfurth
eraction. 

(c) TheDebarmentCommitteeuponreceiptoftherecommendation of 
theSuspensionCommitteeshallscrutinizethedocuments. The DebarmentCommittee 
will hold a hearing of the alleged bidder and issue necessary 
orderwithintenworkingdaysfromthelastdateof hearing. The 
DebarmentCommittee,ifsatisfiedafterhearing,shallforwardthecasetotheDepartmen
tfor orders of Debarment. The Department in due course will issue 
DebarmentOrderdisqualifying/prohibitingtheerringbidderfromparticipatinginthe
bidding/procurement of all projects under the Administrative Department for 
aspecifiedperiod.Theallegedbiddershallbeintimatedaccordinglyeitherelectronicall
ythroughhisregisterede-mailid or  in  writing  to  his  
postaladdress.OtherwisetheDebarmentCommitteemayrejecttherecommendationo
fthe Suspension Committee. TheChairperson  of Debarment Committee  
shallalsoinformthedecisiontoallconcerned. 

 
PROCEDUREFORDEBARMENTDURINGTHECONTRACTIMPLEMENTATIONSTAGE:- 

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge 
shallrecommendfordebarmenttotheBidEvaluationCommittee.TheBidEvaluationComm
ittee shall submit his recommendation of debarment of the alleged Bidder alongwith a 
detailed report stating clearly the reasons for debarment to the 
DebarmentCommitteewithin30(thirty)daysfromthedateofterminationofcontract.Theal
legedBiddershallbeintimatedaccordinglyeitherelectronicallytohisregisterede-
mailidorin writing to his postal address. The Chairperson of Bid Evaluation Committee 
shallalsoinformthedecisiontoallconcerned. 

(B) TheDebarmentCommitteeuponreceiptoftherecommendationofBidEvaluationCommitteesh
allscrutinizethedocuments.TheDebarment  Committee  will  hold  
ahearingaboutthematterfromtheBidderandissuenecessaryorderwithin10 (ten)working 
days from the last date of hearing. The Debarment Committee, if satisfied 
afterhearing,shallforwardthecasetotheDepartmentfortheorderofdebarment.TheDepartme
ntinduecoursewillissuedebarmentorder  disqualifying/prohibiting  theerring Bidder from 
participating in the bidding/procurement of all projects under 
theAdministrativeDepartment,GovernmentofWestBengalforaspecifiedperiod.  Thealleged 
Bidder shallbe intimated accordingly  either electronically  to his registered  e-mailidor 
inwritingtohispostal address. OtherwisetheDebarment  Committee  
mayrejecttherecommendationoftheBidEvaluationCommittee.TheChairpersonofDebarmen
tCommitteeshallalsoinformthedecisiontoallconcerned. 

 
STATUSOFSUSPENDED/DEBARREDBIDDER:- 

(a) Bidder placed under Suspension/Debarment by the competent authority will not 
beallowedtoparticipateinanyprocurementprocessundertheAdministrativeDepartme
nt within the period of suspension/debarment. The earnest money of 
thesuspendedBiddershallstandforfeitedtotheGovernment. 

(b) If the Suspension/Debarment Order is issued prior to the date of issue of “Letter 
ofAcceptance”,“LetterofAcceptancecumWorkOrder”,“WorkOrder”,“NoticetoProceed”, 
“Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shallnot be 
qualified for Award for the said Bid and such Procurement Process will 
bedealtwithasperexistingnormsbysimplyexcludingtheerringBidder. 

(c) IftheSuspension/DebarmentOrderisissuedafterawardofaGovernmentProject/Contra
ct to the Debarred Bidder, the awarded Project/Contract shall not beprejudiced by 
the said Order provided that the said offence(s) committed by 
theDebarredBidderisnotconnectedwiththeawardedproject/contract. 

 
Clause42.ExecutiveEngineeroftheconcernedDivisionwillbetheEngineer-in-
ChargeinrespectoftheTendercontractandallcorrespondencesconcerningrates,claims,change 
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inspecificationsand/ordesignandsimilarimportantmatterswillbevalidonlyifaccepted/recomme
ndedbytheEngineer-in-Charge.Ifanycorrespondenceofabovetenderis made with Officers other 
than the Engineer-in-charge for speedy execution of works, 
thesamewillnotbevalidunlesscopiesaresenttotheEngineer-in-
Chargeandalsoapprovedbyhim.InstructionsgivenbytheAssistantEngineerandtheJuniorEngineer
onbehalfofthe Engineer-in-Charge (who have been authorized to carry out the work on behalf 
of theEngineer-in-
Charge)regardingspecification,supervision,approvalofmaterialsandworkmanship shall also be 
valid. In case of dispute relating to specification and work, thedecisionofEngineer-in-
Chargeshallbefinalandbinding.The  Engineer-in-Charge  
willhoweverinvariablytakedecisionsrelatingtotender  contract  or  as  mentioned  in  
therelevantrulesandclausesofthecontractdocumentwiththe  approval  of  the  
TenderAcceptingAuthority. 

 
Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority 
withoutassigning reason thereof to the bidder. The accepting authority reserves the right 
to rejectanyorallofthetenderswithoutassigninganyreasonthereoftothebidder/contractor. 

 
Clause 44.In the event of acceptance of Lowest Rate, no multiple Lowest Rates will 
beconsideredforacceptancebytheDepartment.Insuchcases,theTenderwillbecancelled. 

 
Clause45.Inthe  event  of  conflicting  different  clauses,  the  clauses  in  the  e-NIT  willprevail. 

 
Clause46.Engineer-in-
ChargeshallnotentertainanyclaimwhatsoeverfromtheContractorforpaymentofcompensatio
nonaccountofidlelabouronsuchgroundsincludingnon-possessionofencumbrancefreeland. 

 
Clause47.Engineer-in-
Chargeshallnotbeheldliableforanycompensationduetomachinesbecomingidleoranycircums
tancesincludinguntimelyrains,othernaturalcalamities,likestrikesetc. 

 
Clause 48.Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature 
(afterworkorder/commencementandbeforefinalcompletionofthework)istobebornebytheco
ntractor/bidder. Original challan of those materials, which are procured by the 
bidder,maybeaskedtobesubmittedforverification. 

 
Clause 49.Cess @ 1% or as amended time to time of the cost of construction works shallbe 
deducted from the Gross value of all Works Bill in terms of Finance Department order.Also 
it is instructed to register his/her establishment under the Act, with the 
competentregistering Authority, i.e. Assistant Labour Commissioner / Deputy Labour 
Commissioneroftheregion. 

 
Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise 
inthecontract. 

 
Clause  51.   Valid PAN issued by the Income Tax Department, Government of India, 
valid15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 
2017,Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., 
TollTax,IncomeTax,FerryChargesandotherLocalTaxes,ifany,aretobepaidbytheContractor/B
idder.Noextrapaymentwillbemadeasareimbursementor ascompensation for these. The 
rates of supply and finished work items are inclusive of thesetaxesandcharges. 

 
Clause 52.All working Tools & Plants, Scaffolding, Construction of Vats & Platforms 
andarrangement of Labour Camps will have to be arranged by the Contractor at his/her 
owncost. 

 
Clause 53.The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. 
forlayingouttheworkandfortakingandcheckingmeasurementsforwhich  no  
extrapaymentwillbemade. 

 
Clause 54.The Contractor/Bidder should see the site of works and Tender 
Documents,Drawingsetc.beforesubmittinge-
Tenderandsatisfyhimself/herselfregardingtheconditionandnatureofworksandascertaindiffi
cultiesthatmightbeencounteredinexecutingthework,carryingmaterialstothesiteofwork,avai
labilityofdrinkingwaterand 
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otherhumanrequirements&securityetc.Workonriverbanksmaybeinterruptedduetoa 
number of unforeseen reasons e.g. sudden rises in water levels, inundation during 
flood,inaccessibility of working site for carriage of materials. Engineer-in Charge may order 
thecontractor to suspend work that may be subjected to damage by climate conditions. 
Noclaim will be entertained on this account. There may be variation in alignment, height 
ofembankment or depth of cutting, location of revetment, structures etc. due to change 
oftopography,riverconditionandlocalrequirementsetc.betweenthepreparationandexecutio
nof the schemefor which thetendered rate and contract will  not stand 
invalid.TheContractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts. 

 
Clause 55.  A machine page numbered Site Order Book (with triplicate copy) will have 
tobemaintainedatsitebytheContractorandthesamehasgottobeissuedfromtheEngineer-in-
Chargebeforecommencementofwork.Instructionsgivenbyinspectingofficers not below the 
rank of Assistant Engineer will be recorded in this book and thecontractor must note down 
the action to be taken by him in this connection as quickly aspossible. 

 
Clause 56.The work will have to be completed within the time mentioned in the e-NIT. 
Asuitable Work Programmebased  on  time  allowed for completion  of  work as  per e-NIT is 
tobe submitted by the contractor within 7 (seven) days from the date of receipt of work 
orderwhich should satisfy the time limit of completion. The contractor should inform in 
writing,within 7 (seven) days from the date of receipt of work order, the names of his 
authorizedrepresentativeswhoaretoremainpresentatsitedailyduringwork  execution  who  
willreceiveinstructionsofthework,  sign  measurement  book,  bills  and  other  
Governmentpapersetc. 

 
Clause 57. No compensation for idle labour, establishment charge or on other 
reasonssuchasvariationofpriceindicesetc.willbeentertained. 

 
Clause  58.   All possible precautions should be taken for the safety of the people and 
workforce deployed at  worksite  as per safety rule in force. Contractor will remain responsible 
forhis labour inrespectofhis liabilities under the Workmen’sCompensation Act  etc.  He  
mustdealwithsuchcasesaspromptly  as  possible.  Proper  road  signs  as  per  PWD  practice  
oranyothersignboardforsafety purpose as per requirement by the concernedAdministrative 
Department will have to be erected by the Contractor at his own cost 
whileoperatinginpublicthoroughfares. 

 
Clause59.TheContractorwillhavetomaintainqualifiedtechnicalemployeesand/orApprenticesat
siteasperprevailingApprenticeActorasstipulatedinthecontract. 

 
Clause 60.The Contractor will have to accept the Work Programme as per 
modificationsand priority of work fixed by the Engineer-in-Charge so that most vulnerable 
reach 
and/orvulnerableitemsarecompletedbeforeimpendingmonsoonorriseinriverfloodwaterleve
lorforothersuitablereasons. 

 
Clause 61.Quantities of different items of work mentioned in the tender schedule or 
inworkorderareonlytentative.Inactualwork,thesemayvaryconsiderably.Paymentwillbemad
eonthebasisofworksactuallydoneindifferentitemsandnoclaimwill  beentertained for 
reduction of quantities in some items or for omission of some items. 
Forexecutionofquantitativeexcessinanyitemorsupplementarynewitemsofworkasdecided 
by the Department, approval of the Superintending Engineer / Chief Engineer 
/Governmentwouldberequired,dependingonwhosoeverbetheTenderAcceptingAuthority,be
foremakingsuchpayment. 

 
Clause62.Inordertocopeupwiththepresentsystemofe-billing,  supply  
ofdepartmentalmaterialsisgenerallynotallowed.However,ifinspecialcircumstances,Depart
mentalmaterialsmaybeissuedtotheContractor/Biddertotheextentofrequirements as 
assessed, those may be recovered from the Running Account Bill 
and/orFinalBill,asapplicable. 

 
Clause 63.Any material brought to site by the contractor is subject to approval of 
theEngineer-in-Charge. The rejected materials must be removed by the contractor from 
thesite at his own cost within 24 hours of issue of the order to that effect. The rates in 
theschedule are inclusive of cost and carriage of all materials to worksite. The materials 
willhavetobesuppliedinphasewithdueintimationtotheAssistantEngineerconcernedin 
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conformity with the progress of the work. For special type of materials, i.e. Geo 
SyntheticBags,HDPEBags,GeoTextileFilter,GeoJuteFilteretc.,ifany,relevantDataSheetcontain
ing the name of the Manufacturers, Test Report etc. will also be submitted on 
eachoccasion.Engineer-in-
Chargemayconductindependenttestonthesamplesdrawnrandomly before according 
approval for using the materials at site. In this regard decisionofEngineer-in-
Chargeshallbefinalandbinding. 

 
Clause 64.For all items of contract jobs requiring skilled labour, the contractor shall 
haveto employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails 
torecruit skilled local labour, the Contractor shall employ skilled labour locally secured 
byGovernment in the manner indicated above. For bridge works, highly technical works 
oflabour, the contractor may, with the prior permission in writing of the Engineer-in-
chargetowhomfullfactsmustbeplacedforsuchpermission,importandemployskilledlabourup 
to 30% (Thirty Percent) of the total requirement. In this case the expression 
“Importedlabour” shall mean “labour imported primarily from other States and 
secondarily, from thedistant districts of the State of West Bengal.” In case where the 
contactor fails to secureunskilled local labour or to engage imported labour, the contractor 
shall employ 
labourlocallyrecruitedbyGovernmentorlabourimportedbyGovernmentattheratetobedecide
d by the Superintending Engineer of the works concerned, whose decision as to 
thecircumstances in which employment of such labour is of mutual advantage to 
Governmentandthecontractor,willbefinalandbindingontheparties. 

 
Clause65.Allqueriesanddisputesarisingout  of  the  works  tender  contract  is  to  bebrought to 
the notice of the Chairman of the ‘Department Dispute Redressal Committee’ 
inwritingfordecisionwithin15days. 

 
Clause 66.   The contractor shall have to make his own arrangements for water, both 
forthe work and use by his workers, etc., for road rollers and for all tools and plant, 
etc.,requiredonthework. 

 
Clause 67.Contractor will be responsible for the payments of all water charges payable 
tothe Corporation Municipality / Panchayat or any other water works authority including 
aGovernmentDepartmentconcerned. 

 
Clause 68.If the contractors shall desire an extension of the time for completion of 
thework under clause 5 of the contract, no application for such extension will be 
entertained ifit is not received in sufficient time to allow the Executive Engineer to 
consider it and theContractor will be responsible for the consequences arising out of his 
negligence in thisrespect. 

 
Clause 69.The Contractor will have to leave ducts in walls and floors to run conduit 
orcables,wherenecessary,andhewillnotbeentitledtoanyextrapaymentonthisaccount. 

 
Clause 70.Contractors in the course of their work should understand that all 
materialsobtainedintheworkofDismantling,Excavation,etc.,willbeconsideredGovernmentpr
opertyandwillbedisposedoftothebestadvantageofGovernment. 

 
Clause71.Incaseofveryspecialcaseofcircumstances,ifanyDepartmentalmaterialsareissued,t
heremaybedelayinobtainingthematerialsbytheDepartmentandtheContractor is, therefore, 
required to keep himself/herself in touch with the day to dayposition regarding the supply 
of materials from the Engineer-in-charge and to so adjust theprogress of the work that his 
labour may not remain idle nor may there be any other claimdue to or arising from delay in 
obtaining the materials. It should be clearly understood 
thatnoclaimwhatsoevershallbeentertainedbytheDepartmentonaccountofdelayinsupplying
materials. 

 
Clause  72.   No  compensation for  any  damage done  by  rain or  traffic during  the 
executionoftheworkwillbemade. 

 
Clause 73.Whenever a work is carried out in municipal area, electric lights or 
electricdanger signals whenever available shall be provided by the contractors on the 
barriers aswell as paraffin lights. Facilities for the electric connection will be made by this 
DepartmentbuttheContractorwillbearalltheexpenses. 
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Clause 74.The Contractor should quote through rate inclusive of cost of materials 
andcarriagetoplaceofworking. 

 
Clause 75.The Contractors should give complete specifications showing the method 
ofexecution and the quantity and quality of materials they intend to use per hundred 
squaremetrearea. 

 
Clause  76.   In cases where water is used by the Contractor he will be required to 
depositin advance with the Executive Engineer the charges for water which are to be 
calculated inaccordancewiththescheduleofmiscellaneousratesintheCanalAct. 

 
Clause 77.It must be clearly understood by the Contractor that no claim on account 
ofenhanced rates on those already accepted, due to fluctuations arising out of any 
situationwillbeentertainedduringthecurrencyofthiscontractfortheworkasperscheduleattac
hedtotheagreementandtheadditionalwork,ifany,underClause12ofthecontract. 

 
Clause78.IntheeventofemergencytheContractorwillberequiredtopayhislaboureverydayandifth
isisnotdone,Governmentshallmaketherequisitepaymentsaswouldhavebeenpaidbythecontracto
randrecoverthecostfromthecontractors. 

 
INCONVENIENCEOFTHE PUBLIC 

 
Clause 79.The Contractor(s) shall not deposit material on any site which will 
seriouslyinconvenience the public. The Engineer-in-charge may require the Contractor(s) 
to 
removeanymaterials,whichareconsideredbyhimtobeadangerorinconveniencetothepublicor
causethemtoberemovedatthecontractor’scost. 

 
Clause 80.The Contractor undertakes to have the site clean, free from rubbish to 
thesatisfactionoftheEngineer-in-
charge.Allsurplusmaterials,rubbishetc.willberemovedtotheplacesfixedbytheEngineer-in-
chargeandnothingextrawillbepaid. 

 
Clause 81.TheContractorshallnotallowanyrubbishordebristo  remain  on  thepremises 
during or after repairs, but shall   remove   the   same   and   keep  the placeneat and tidy 
during the progress of the work. The Engineer-in-charge may get the sitepremises cleared 
of debris etc. And recover the cost from the bill of the contractor, if 
thelattershowsslacknessinobservingthisclause. 

 
Clause-82.Construction materials brought at site shall not be stacked at random. 
ThecontractorshallstackallthesematerialsasdirectedbytheEngineer-in-charge. 

 

INTERPRETATION OFCLAUSES 
 
 

Governormeans the Governorof the State of WestBengaland his/her 

successors.TheGovernmentmeansGovernmentintheconcernedWorksDepartment. 

TheDepartmentmeanstheSecretaryoftheconcernedDepartmentorhis/herauthorizedrepresentati
ve. 

The Divisional Officer means the Executive Engineer of 
theconcernedWorksDepartmentforthetimebeingoftheDivisionconcerned,alsoidentifiedasth
e Engineer-in-Charge. 

TheSub-divisionalOfficermeanstheAssistantEngineeroftheconcernedWorksDepartment for 
the time  being  of the Sub-division concerned. Junior Engineer 
equivalenttoSectionOfficeroftheSectionconcerned. 

SuperintendingEngineerintheconcernedworksDepartmentisthefinalAuthorityregarding  
Schedule of Rates and also the acceptance of Non-scheduled item rates 
arrivedonthebasisofmarketrateanalysisforsupplementaryitems,andtheauthority  
forapproval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority 
forworks of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing 
delegatedpower. 

ChiefEngineerintheconcernedWorksDepartmentisthetechnical head of 
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theDirectorateandisalsotheTenderAcceptingAuthorityforallworksofvalueaboveRs. 
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2.00crore.Excessworkoverindividualitemscomprisingthe  original  tender  may  
beexceededbeyond10%withtheapprovalofconcerned  tender  accepting  authority  
andverifiedby  the  Superintending  Engineer  /  Chief  Engineer  subject  to  the  total  value  
ofwork  upon  completion  is  within  the  technically  sanctioned  cost  and  that  there  is  
nomajordeviationfromoriginalscopeofworkinthetender.Anysupplementarytender/item/wor
kinconnectionwiththemaintenderistobetakenupwiththeapprovaloftheTender Accepting 
Authority not below the rank of ExecutiveEngineer.Suchsupplementarytenders  above  10%  
of  BOQ  are  to  be  executed  only  
withtheapprovalofappropriateGovernmentirrespectiveofthevalueoftender. 

Wordsimportingthesingularnumberonlyincludethepluralnumberandviceversa. 

Irrespectiveoftheacceptingauthority, Divisional officer shall be the 
authoritysigningagreementfor  all tenders  of  value  more than  Rs. 3.00 lakh up  to  
anyamountonbehalfoftheState. 

 
Schedule showing (approximately)materialsto be supplied by theEngineer-in-
Chargeunderclause10: 

 
Particulars Ratesatwhichthematerialswillbecharg

edtothecontractor 
Placeofdelivery 

Unit Rs. P. 
    

Note 1-Theperson orfirm submittingthetendershould seethatthe rates in 
theaboveschedulearefilledupbytheEngineer-in-chargeontheissueoftheformpriorto  
thesubmissionofthetender. 

 
 
 
 
 
 

(Nameinfull) 
*SignatureofContractor/Agency

with 
officialsealcontainingPrincipaloff

iceaddress 

(Nameinfull) 
*SignatureofExecutiveEngineer/A

ssistantEngineer 
on  behalf  of  the Governor of  

theStateofWestBengalwithofficialseal 
containingdesignation&address 

 

*Tobeauthenticatedoneachandeverypageofthecontractdocumentbyallparties. 


