WEST BENGAL MEDICAL SERVICES CORPORATION LTD.
(Wholly owned by the Government of West Bengal)
Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700 091.

NOTICE INVITING TENDER DOCUMENTS FOR

Setting up of Blood Component Separation Unit (BCSU) in Blood Bank at
Sagardighi SSH- HVAC Work (2rd Call).

(NIT Reference No. : WBMSCL/NIT- 621/2023, Dated - 18/10/2023)



WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED
(Wholly Owned by the Government of West Bengal)
Registered Office: Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata- 700091
Phone: 033-4034-0300 ¢ Email: info@wbmsc.gov.in ¢ website: www.wbmsc.gov.in

I.T.B. No. : WBMSCL/NIT- 621/2023 Dated - 18/10/2023

Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for “Setting up of
Blood Component Separation Unit (BCSU) in Blood Bank at Sagardighi SSH- HVAC Work (2»d Call)” under
the jurisdiction of WBMSCL from the bonafied, resourceful and reliable experienced Contractor in West Bengal.

SL Name of the Work Estimated Earnest Money | Costof Tender . Name & address of
No. Amount (Rs.) (Rs.) documents Cl;f;l?gtioofn the
(Rs.) (Non- P Office
refundable)
Managing
Director, = West
Setting up of Blood Bengal  Medical
Component  Separation _ Services
01.Unit (BCSU) in Blood 581995.00  11,640.00 NIL 30 O(lThlrtY E_OrPtor;‘“O“
Bank at Sagardighi SSH- ays) S;rglsfh}'/a Sathi
HVAC Work (2rd Call). Building, GN-
29, Sector -V,
Saltlake.
GENERAL CLAUSE OF NIT :
TWO BID SYSTEM

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal.
The bidders who will be technically qualified in respect to Technical and Financial eligibility/capability
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the
Financial Bidding.

TENDER DOCUMENT

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by
the help of his Digital Signature Certificate & upload the same with other documents along with necessary
Earnest Money electronically as mentioned in Cl 3(ii)(xi) of NIT. Where an individual person holds a
digital signature certificate in his own name duly issued to him by the company or the firm of which he
happens to be director or partner, such individual person either belonging to and appropriate cadre
officer of the company or an authorized partner of a firm, shall invariably upload a copy of Registered
power of attorney showing clear authorization in his favour, to upload such tender. The power of
attorney shall have to be registered in accordance with the provisions of the Registration Act, 1908.

a. Dully filled in copies of Section - B (Forms I to V) in prescribed proforma with proper dated signature
in the relevant spaces to be uploaded electronically. Documents in support of the information

furnished in Forms I to V must be attached/uploaded for evaluation and the file number &

page number has to be indicated in the respective column of the Form.
b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website

https://wbtenders.gov.in. Tender Document may be downloaded from the website.
Submission of Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of
this NIT. The documents submitted by the bidders should be properly indexed.




Eligibility Criterion for participation in the tender :-

3.0 i) Credential:-

(a) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-
contractor) during the last 5 (five) years prior to the date of issue of this NIT at least one work of
similar nature under the authority of State/Central Govt, State/Central Gov. undertaking,
Statutory/Autonomous Bodies under the statute of the Central/State Government and having a
magnitude more than 40 (forty) percent in case of 1st call, 30% in case of 2nd call, 20% in case of 31 call
of the Estimated amount put to tender for intended job.

OR

(b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM (NOT as a sub-
contractor) during the last 5(five) years prior to the date of issue of this NIT at least two works of
similar nature under the authority of State/Central Gov. State/Central Gov. undertaking,
Statutory/Autonomous Bodies under the statute of the Central/State Government having a magnitude
each of minimum value of 30 (thirty) percent in case of 1st call, 25% in case of 2rd call, 15% in case of
3rd call of the estimated amount put to tender for intended job.

OR

(c) The prospective bidders should produce credential AS A SOLE FIRM (NOT as a sub-contractor) at
least one single running work of similar nature which has been completed to the extent of 80% or
more (75% in case of 21d call, 70% in case of 34 call) and value of which is not less than the value of
40% (30% in case of 2nd call, 20% in case of 34 call) of the estimated amount put to tender of intended
job under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous
Bodies under the statute of the Central/State Government. In the credential certificate it should be
clearly stated that the work is in progress satisfactorily & also that no penal action has been
initiated against the executing agency, i.e. the tenderer.

N.B.- a) Estimated amount, Date of completion of project or percentage of physical progress of
works for running works, value of works done, Salient feature & nature of work executed is to
be mentioned in the Credential Certificate. Payment certificate will not be treated as credential.
Credential Certificate issued by competent authority of State/Central Gov., State/Central Gov.
Undertaking, Statutory/Autonomous Bodies constituted under the statue of the Central / State
Government will be taken as credential. However, Credential Certificate issued to sub-
contractor by Central or State Govt. undertaking/Govt. Enterprise shall not be accepted.

b) Executed value (without contractual percentage) of completed/running work will be
taken as credential.
c) Work order of relevant work(s) supported with completion certificate to be submitted.

ii) TECHNICAL PERSONEL

The prospective bidders shall have full time engaged/appointed in their Pay roll experienced
technical personnel, for the above mentioned work.

iii) PAN Card, Current Professional Tax Receipt Challan, Trade License, Valid GST Registration no. &
certificate, Income Tax Acknowledgement Receipt for assessment year
2021-22, (Authenticated documents in respect of qualification and engagement shall be furnished
For Technical Evaluation) is to be submitted with Technical Bid document.

iv) Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-
operative Societies are required to furnish valid by law, Current Audit Report.

V) Joint Venture will not be allowed.

vi) Deleted.
vii) Deleted

viii) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with
certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed
shall have to be either Notarized / registered from ADSR and the company shall furnish (a)
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory
Documents).



ix) Deleted.

X) A prospective bidder shall be allowed to participate in the particular job either in the capacity
of individual or as a partner of a firm. If found to have applied severally in a single job, all of
his/their bids will considered as nonresponsive for that job, without assigning any reason
thereof.

And

If individual entity is found to be present in more than one bidding firm for a specific Sl as a
Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the
respective firms containing that particular entity shall be considered as non-responsive.

Xi) Earnest Money : - The bidder shall be required to deposit earnest money amounting to Rs.

11,640.00 (Rupees Eleven Thousand Six Hundred Forty only) to participate in the bid.

The process of deposit of earnest money through offline instruments like Bank Draft, Pay
Order etc. will be stopped for e-tender procurement of this office wef. 01.09.2016.
Necessary Earnest Money will be deposited by the bidder electronically: online -
through his net banking enabled bank account, maintained at any bank or:
offline - through any bank by generating NEFT/ RTGS challan from the e-
tendering portal. Intending Bidder will get the Beneficiary details from e- tender portal
with the help of Digital Signature Certificate and may transfer the EMD from their
respective Bank as per the Beneficiary Name & Account No. Amount, Beneficiary Bank
name (ICICI Bank) & IFSC Code and e-Proc Ref No. Earnest Money @2.00% of the
estimated amount put to tender have to be submitted. The earnest money of the successful
bidder (being converted to security deposit) deposited, will remain under the custody of
the department till satisfactory completion of the work in full including extended
quantity if ordered for. Besides this, necessary percentages shall be deducted from the
progressive bids so as to make it 10% (Ten percent) of the value of work billed for.

4. Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deducted
from every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will have to be
borne by the contractor. As the rates in the Schedule of rate are inclusive of GST & Cess as stated
above.

Deleted

6. Bids will remain valid for a period not less than 120 days (One Hundred Twenty days) from the
date of opening of the financial proposal. However, extension of bid validity may be suitably considered by
the Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s)
to the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be
forfeited.

7. All materials shall be of approved brand in accordance with relevant code of practice and manufacture
accordingly and shall be procured and supplied by the agency at their own cost. Authenticated
evidence are to be submitted along with challan and test certificate. If required by the Engineer in
Charge, further testing from any Government approved Testing laboratory shall have to be conducted by
the agency at their own cost.

8. Deleted.
9. Deleted.

PRICE ADJUSTMENT / PRICE PREFERENCE

10. i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase
or decrease).
ii) No price preference will be allowed for the work under this NIT.

11. No Mobilization Advance / Secured Advance will be allowed.

12. Prospective applicants note carefully the minimum qualification criteria as mentioned in instruction to
bidders before tendering the bids.

13. No Conditional Bid / Tender will be accepted under any circumstances.

13. Requirement of Principal Machineries which must be possessed by [Non Statutory Document] by the
Bidders.



14. Before uploading tender document through e-filing each page of the tender documents are to be
signed by the Bidder/ owner/ partner / authorized signatories having legal authority to do so,
failing which the Bid will be treated as informal.

15. The employer reserves the right to accept or reject any / all offer without assigning any reason
whatsoever and is not liable for any cost that might have incurred by the Bidder at the stage of
Bidding.

The Bidders Net Worth for the last yearcalculated onthe basis of capital, Profitand
free reserve available to the firm should be positive.

16. IMPORTANT INFORMATION

A. Current Schedule of Rates for P.W.D. (Electrical) with effect from 01.11.2017 as well as market
rates will be applicable in this Tender including 1% cess.

B. DATE & TIME SCHEDULE

SL PARTICULAR DATE & TIME

No.

i) Date of uploading of N.ILT and Tender Documents (online) 19.10.2023

ii) | Documents Sell / download start date (online) 19.10.2023 at 01.00 P.M.
iii) | Bid Submission Upload Start date (online) 19.10.2023 at 02.00 P.M.
iv) | Bid Submission Upload End date (online) 02.11.2023 up to 3.00 P.M.
v)  Date & Place for Opening of Technical bid (online) for the Bidders 03.11.2023 at 3.00 P.M.
vi) = Date & place for opening of financial proposal To be notified later

C: LOCATION OF CRITICAL EVENTS

Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi Building,
GN-29, Sector -V, Saltlake, Kolkata-700091” Interested bidder may be presented at West Bengal
Medical Services Corporation Limited, Swasthya Sathi Building, GN-29, Sector -V, Saltlake, Kolkata-
700091 during opening of bid. Managing Director, West Bengal Medical Services Corporation
Limited may call open bid /sealed bid after opening of the said bid to obtain the suitable rate
further, if it is required. No objection in this respect will be entertained if raised by any bidder
present or absent during opening of tender.

17. In case of any unscheduled holiday on the aforesaid dates , the next working day will be treated
as schedule / prescribed date for the same purpose.

18. The successful Bidder shall have to execute Formal Agreement with Managing Director, West Bengal
Medical Services Corporation Limited within 7(Seven) days from the issuance of Provisional Work order.

19. Bank guarantee shall be accepted for the purpose of the security.

20. Agencyshall have to arrange requiredland for installation of Plant & machineries (Specified for the
awarded work), storing materials, labour shade etc. at their own cost and responsibility nearest to the work
site.

21. The intending bidder(s) required to quote the rate (percentage above/below/at par) over the
total estimated cost put to tender online considering that no escalation and / or price adjustment will be
allowed by the department under any circumstances.

22. The Bidder has to visit and examine the site of works and its surroundings and obtained all information
that may be necessary for preparing Bid and entering into an agreement for the work / works as mentioned
in the NIT. The costs for visiting the working site shall be at the bidders own expense.

23. The Working Capital shall not be less than 15% (fifteen) percent of the amount put to tender out of which
minimum10% (ten) percent shall be of the applicant’s own resource. [Non Statutory Documents (Financial
Statement)]

24. Prospective Bidder shall have to execute the work in such manner so that appropriate service level of the
Building under improvement is to be maintained during progress of the work and during Defect Liability
Period of 1(one) Year for the works from the date of successful completion of the work up to the entire



25.

26.

27.

28.

29.

30.

31

32.

33.

34.

satisfaction of the Engineer in Charge. If any defect / damage is detected during this period as mentioned
above the contractor shall make the same good at his own expense to the satisfaction of the Engineer
in Charge or in default the Engineer in Charge may cause the same to be made good by other agency and
deduct the cost (of which the certificate of the Engineer in Charge shall be final) from his security
deposit or any sums that may be then, or at any time thereafter become due to the contractor. Security
Deposit shall become payable only after expiry of the Defect Liability Period after making
necessary deduction if applicable.

If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar
multiple rates will not be entertained / accepted. Lowest offer will be ascertained by sealed bid
amongst the lowest bidder.

At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder
uploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be considered
as non- responsive and outright rejected with forfeiture of Earnest Money and action will be taken
as per stipulation of IT Rules in force.

List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be
opened within a short period after such publication. Therefore, Bidders are requested to view the tender
status on a regular basis. In case of there be any objection regarding Pre-qualification / list of “Technically
Qualified Bidders”, that objection should be lodged to the Managing Director, WBMSCL within 48
hours from the date of publication of list of qualified Agency and beyond that time schedule no
objection will be entertained by the Tender Evaluation Committee

Before issuance of Letter  of Acceptance / Provisional Work order, the tender accepting authority may
verify the credential & other documents of the lowest bidder so uploaded online if found necessary. If it is
found such document incorrect/ manufactured / fabricated, Letter of Acceptance / Provisional Work
order will not be issued in favour of the bidder under any circumstances and action will be taken
accordingly.

In case of Ascertaining of Authority at any stage of application or execution of work, necessary registered
Power of Attorney is to be produced.

The Earnest Money may be forfeited if;-
a) If the Bidder withdraws the Bid during the period of Bid validity.
b) In case of successful Bidder, if the Bidder fails to execute formal agreement within the
stipulated time period.
) During scrutiny, if it is come to the notice of tender inviting authority that the credential or
any other document which were uploaded & digitally signed by the Bidder are incorrect /
manufactured / fabricated.

If any discrepancy arises between two similar clauses on different notifications, the clause as
stated in later notification will supersede former one in following sequence;-

a) Notice Inviting Tender

b) Special Terms and Conditions
c) Financial Bid

d) Schedule of Works

All works covered in the clause appearing hereinafter shall be deemed to form a part of the
appropriate item or items of works appearing in the work schedule whether specifically mentioned in any
clause or not and the rates quoted shall include all such works unless it is otherwise mentioned that extra
payment will be made for particular works.

Deleted

Prospective bidders must have sufficient credentials to participate in the tender (electrical) as per
notification of Clause No 3.

For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in items
of works/item itself including description etc. whatsoever as stated in BOQ, that can’t be claimed during
agreement or so. In that case sanctioned estimate will be binding criteria.



35.

As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the
successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the
accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security
shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If
the bidder fails to submit the Additional Performance Security within seven working days from the date of
issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by
provision of this Additional Performance Security.

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded &
digitally signed in support of the minimum criterion as mentioned above. Ifany document
submitted / uploaded by the Bidder is either manufactured or false the eligibility of Bidder will
be out rightly rejected at any stage without prejudice and action will be taken as per stipulation of IT
Rules in force.

Sd/-
Managing Director
West Bengal Medical Services Corporation Limited



Payment Schedule

Payment will be made according to B.0.Q.



INSTRUCTION TO BIDDERS
SECTION - A
General guidance for e-Tendering

Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed
for assisting the contractors to participate in e-Tendering.

1.

Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have to
be enrolled & registered with the Government e-Procurement system, through logging on to
https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web
portal.

Digital Signature certificate (DSC) Each contractor is required to obtain a class-Il or Class-III
Digital Signature Certificate (DSC) for submission of tenders, from the approved service provider of
the National Information’s Centre (NIC) on payment of requisite amount details are available at the
Web Site stated in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token.

The contractor can search & download NIT & Tender Documents electronically from computer once he
logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the
only mode of collection of Tender Documents.

Participation in more than one work a prospective bidder shall be allowed to participate in the job
either in the capacity of individual or as a partner of a firm. If found to have applied severally in a single
job, all his applications will be rejected for that job.

Submission of Tenders/General process of submission: Tenders are to be submitted through
online to the website stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal &
the other in Financial Proposal before the prescribed date & time using the Digital Signature Certificate
(DSC) The documents are to be uploaded (virus scanned copy) duly Digitally Signed. The documents
will get encrypted (transformed into non readable formats). A. Technical & Financial proposal: The
proposal should contain scanned copies of the following in two covers (folders).

A-1. Statutory Cover file Containing.

Technical Bid:

i)
ii)

iii)

Earnest money (EMD) as prescribed in the NIT
NIT
Forms (As mentioned in the NIT, Section-B)

Financial Bid:

iv)

The percentage rate will be quoted in the BOQ quoted rate as per Annexure-A, will be encrypted in

the B.0.Q. under Financial Bid.

A-2. Non statutory / Technical Documents

i. Current Income Tax return (for the assessment year 2021-22), PAN, GST Registration Certificate
& Current Professional Tax receipt challan

ii. Valid enlistment renewal certificate (if any)

iii. Registered Deed of partnership Firm

iv. Trade License from the respective Municipality/Panchayet etc.

V. Certificate of Registration’ from the respective Assistant Registrar of Co — operative Societies
(For Regd. Unemployed Engineer’s Co - Operative Society Ltd.)

vi. Requisite Credential Certificate as mention in Clause [3(i)] of this N.L.T.

Note: Failure of submission of any of the above mentioned documents will render the tender
liable to be rejected for both statutory & non statutory cover.



THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE
FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit
Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “Click
to Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents.

Sl Category Sub Category Details
No. Name Descriptio
A. CERTIFICATES CERTIFICATES Current Income Tax return (for the assessment 2021-

22), PAN, GST Registration Certificate & Current
Professional Tax receipt challan

B.  Company Details Company Details - | ‘Certificate of Registration’ from the respective
Assistant Registrar of Co - operative Societies (for
Regd. Unemployed Engineer’s Co - Operative Society

Limited)
C. Credential (in Credential Documents of Credential (in the form of work
applicable cases) Completion certificates and payment

certificates) as mentioned in Clause No. [3(i)]

B.Technical proposal

1.

Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, West
Bengal Medical Services Corporation Limited and his authorized representative electronically from the
web site stated using their Digital Signature Certificate.

ii. Intending bidders may remain present if they so desire.

C.Financial proposal
i) The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities

(BOQ). The contractor is to quote the rate (Offering Above/ Below/ At par) online through Computer in the
space marked for quoting rate in the BOQ and also digitally signed and upload the Schedule of works given
in the format of Annexure A)

ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the

contractor.

PENALTY FOR SUPPRESSION / DISTORTION OF FACTS OR SUBMISSION OF INCORRECT
INFORMATION:

If any tenderer fails to produce the original hard copies of the documents (specially Completion Certificates
and audited balance sheets), or any other documents on demand of the Tender Opening Authority within a
specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if
there is any suppression of facts, the Tenderer will be suspended from participating in the tenders on e-
Tender platform for 3 (three) years. In addition, his user ID will be deactivated and Earnest Money Deposit
will stand forfeited. Besides, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may take
appropriate legal action against such tenderer.

AWARD OF CONTRACT

The Tender Inviting Authority reserves the right to accept or reject any Tender and to cancel the Tendering
process and reject all Tenders at any time and prior to the Award of Contract without therby incurring any
liability to the affected Tenderer or Tenderers or any obligation to inform the affected Bidder or Bidders of



the ground for Employer’s action.

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority
through acceptance letter/email..

The notification of award will initiate the execution of agreement.

The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender
Accepting Authority and the successful Bidder. All the tender documents including NIT B.0.Q, STC & TF. will
be the part of the Contract Documents.

Sd/-
Managing Director
West Bengal Medical Services Corporation Limited



SECTION -B

FORM -1
B.1. PRE-QUALIFICATION APPLICATION.
To
Managing Director,
West Bengal Medical Services Corporation Limited

Ref: - Tender for

work

N.I.T. No: WBMSCL/NIT-621/2023, Dated - 18/10/2023 of West Bengal Medical Services Corporation Limited

Dear Sir,

Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its
Agenda & corrigendum, [ /we hereby submit all the necessary information and relevant documents for
evaluation

The application is made by me / us on behalf of

In the Capacity duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for
Application and for completion of the contract documents is attached herewith. We are interested in
bidding for the work(s) given in Enclosure to this letter.

We understand that:
(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the
contract bid under this project.
(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any
application without assigning any reason.

(c) Enclo:- e-Filling:-
(d) 1.Statutory Documents.
(e) 2.Non Statutory Documents.

Date: - Signature of applicant including title
and capacity in which application is made.



SECTION -B

FORM - 11
B.2.
Work in progress.
Tender Tendered % of work
Sl. Name of the work. No. Amount. Executed.
Work order issued but work not started.
Sl Name of the work. Tender Tendered Status.
No. Amount.
Signature

Name of the Firm with Seal.




SECTION-B

FORM- III

B.3. STRUCTURE AND ORGANISATION.

B.3.1. Name of applicant::

B.3.2. Office Address::

Telephone No.::

Mobile No. ::

E-mail ID ::

B.3.3. Name & address of Bankers::

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Date: Signature of applicant.
Including title and capacity in which application is made.



B.4.1. Name of the Firm:

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS

FORM -1V

B.4. EXPERIENCE PROFILE.

HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS.

Name, Deptt. Engineer- Contract % of Original Time Actual Time Schedule Reasons for
Location & Concern in- price in Participation Schedule delay in
nature of Charge IndianRs. | of company Start Completion Start Completion completion
work Date Date Date Date (ifany)

Note: a) Certificate from the Employers to be attached

b) Non-disclosure of any information in the Schedule will result in disqualification of the firm.

Date:

including title and capacity in which application is made.

Signature of applicant




[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below]

DECLARATION BY THE TENDERER

[/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions
in and around the site of work. I /We have carefully gone through the Notice Inviting Tender vide N.LT. No:
WBMSCL/NIT- 621/2023, Dated - 18/10/2023 and other tender documents mentioned therein along with the
drawingattached. [/We have also carefully gone through the 'Priced schedule of Probable Items and Quantities'.

My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in
this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects.

[/We promise to abide by all the stipulations of the contract documents and carry out and complete the
work to the satisfaction of the department.

[/We declare that [/We in the capacity of individual/ as a partner of a firm not debarred in the last financial

year.
[/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the
work.
Signature of Tenderer
Date:

Postal address of the Tenderer

Name of the Firm with Seal



PRINTED TENDER FORM

WEST BENGAL MEDICAL
SERVICES CORPORATION
LIMITED



(a) If several sub-
works are included,
they should be detailed
in a separate list

PRINTED TENDER FORM
E-NIT no. WBMSCL/NIT- 621/2023, Dated - 18/10/2023

TENDER AND CONTRACT FOR WORKS GENERAL RULES AND
DIRECTIONS FOR GUIDANCE OF BIDDERS/CONTRACTORS

TENDER FOR WORKS

[/We on behalf of West Bengal Medical Services Corporation Limited hereby tender for the execution of
the work specified in the underwritten “Memorandum” within the time specified in such *
Memorandum” at the rates specified therein, and in accordance, in all respects within
the Rules contained in clauses hereinafter, in allof the annexed General Conditions of Contract
(GCC), Special Conditions of Contract (SCC) and with such other materials as are provided for,
by and in all other respects in accordance and with such conditions so far as applicable.

MEMORANDUM

(a) General description of work ..........cccevvveiienen.

(b) Estimated cost put to Tender ... Rs(c) Earnest
Money Deposit .. Rs. (d) Security Deposit
(includingearnestmoney) .. Rs
(e) Percentage,if any, to be deducted from bill .. Rs
(RUDEES.rorre o
Percentage......cccoeovveveveerennensen e, )

(f) Time allowed for the work from date of written order to
COMMENCE ..ocovevevee e cevreeiieeee ven e .Calendar months.

For offline tender during submission of bid and during execution of Agreement for online tender

Name of Work Amount Put to Rate Quoted by the Tendered Amount
Tendered Tender Bidder (% above or | (Contract Price both
less or at par) in words & figures)




*Give
particulars
and
numbers

Strike out
(a) or (b)

as
applicable.

T Signature of
Contractor before
submission of
tender

X Signature of
Witness to
Contractor’s
signature

XX Signature of
the Executive
Engineer/AE
on behalf of the
Department.

Should this Tender be accepted, I/we hereby agree to abide by and fulfill all of the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default thereof to
forfeit and pay to the Governor or his/her successions in office, the sums of money mentioned in the
said conditions.

A sum of RS oo * has been furnished through online net banking/RTGS/NEFT transfer
as earnest money deposit [(a) the full value of which is to be absolutely forfeited to the Governor
or his/her successors in office, without prejudice to any other rights or remedies of the said
Governor or his successors in office. Should I/we not deposit the full amount of security
specified in the above

‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said sum of Rs
............ shall be retained by the Government as on account of such security as aforesaid:(b) the full value
of which shall be retained by Government on account of the security deposit specified in clause I (B)
of the said conditions of contract].

Dated the Day of 20
X T

(Witness)

Address

Occupation

The above tender is here by accepted by me for and on behalf of the Governor of the State of west
Bengal

XX

Dated the Day of (Month) (Year)

GENERAL CONDITIONS OF CONTRACT

Clause 1 1.1 Earnest Money - The person/persons who intend to participate in the Tender for an
Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit Earnest Money @ 2% (Two
percent) of the Estimated Amount put to Tender or Rs 10 Lakh, whicheveris lower.

In case of offline tender earnest money is to be submitted in the form of Bank Draft or Bankers
Cheque.

In case of Online Tender (e-Tender) earnest money is to be deposited through e- tender portal
(https://wbtenders.gov.in) by selecting from either of the following payment modes:

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment
through ICICI Bank Payment Gateway.

ii) RTGS/NEFT in case of offline payment through bank account in any Bank with his/her
tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of Secretary to the
Government of  West Bengal, Finance Department. The L1 bidder shall make the Formal
Agreement after getting the Letter of Acceptance (LOA) issued by the Tender Accepting Authority.
Failure to make the Formal Agreement within the time period as prescribed in the Letter of
Acceptance (LOA) for the purpose, may be construed as an attempt to disturb the tendering
process and will be dealt with accordingly in a legal manner as deemed fit including blacklisting the
bidder.

1.2 Security Deposit - While making any payment to the person(s) whose tender has
been accepted (hereinafter shall be called the contractor) for work done under the contract, the
authority making payment shall deduct such sum which together with the Earnest Money already
deposited and converted into security deposit, shall amount to 10% of the value of works executed
at the material point of time and paid during the progressive running accounts bills, so that
total deduction together with



Compensation
for delay

Earnest Money constitute 10% of the tendered value of work actually done.

In case of excess/and supplementarywork over the tendered amount, additional security
@ of 10% of such additional amount is to be deposited for all such excess/ and supplementary
works beyond the tendered amount before payment of final bill.

Compensation of all other sums of money payable by the contractor to the Government under the
terms of the contract may be deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage, due to
reduction of tendered amount due to any reason whatsoever, such additional earnest money shall be
deemed to have been converted into security and further deductions from progressive bills shall be
made, taking into consideration the enhanced componentof earnest money so converted into security.

Security deduction will not normally be required for hiring of inspection vehicles and boats etc.,
supply of tools & plants, furniture and computer peripherals. Separate agreement may be required in
those cases, particularly for consultancy and RFP for EPC, which shall be made in standard formats to
be approved by the Government.

After completion of the work, the Contractor may opt for refund of the Security Deposit by replacing
equal amount of Bank Guarantee of scheduled Bank valid up to 3 months beyond the defect liability
period.

Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee
from a Scheduled Bank, valid up to the date of completion of work, shall be obtained from the
successful bidder, if the accepted bid value is 80% or less than the estimated amount put to tender.

If the bidder fails to submit Additional Performance Security within 7 (seven) working days from
the date of LoA or the time period as approved by the Tender inviting Authority, his Earnest
Money will be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance Security along
with Security Deposit lying with the Government shall be forfeited at any time during the pendency of
contract period as per relevant Clauses of the Contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills of the
Contractor as per relevant clauses of the contract will in no way be affected/ altered by this
Additional Performance Security.

Clause 2. The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the order to commence work
is given to the contractor. The work shall throughout the stipulated period of the contract be
proceeded with all due diligence. Time being deemed to be the essence of the contract on the part of
the contractor, the contractor shall be bound in all cases, to achieve the ‘Milestones’ as defined
under Clause 5 and specified in the NIT into various ‘Identifiable and quantifiable construction
related stages’ pertaining to the work. In the event of the contractor failing to comply with any of
the conditions related to achieving the ‘Milestones’ within the specified time period prescribed
for such ‘Milestone’ plus one month, he/she shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress viz. Milestones defined in
the Notice Inviting Tender over the total time allotted for its full completion and in terms of clause
5 or fails to complete the work and clear the site on or before the end of contract period or
extended date of completion, he/she shall, without prejudice to any other right or remedy
available under the law on account of such breach, pay as agreed compensation to the implementing
Department.

This will also apply to items or group of items for which a separate period of completion has
been specified.

Compensation for delay of work: @ 2% (Two percent) of the tendered value of work
arrived for each month of delay to be computed on per day basis subject to the ceiling limit
of security deposit already withheld or due to be withheld during imposition of the
said clause and minimum payable comp ensation equivalent to the Earnest Money
deposited (EMD).
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Provided always, that the total amount of compensation for delay, to be paid under this clause shall
not exceed 10% of the tendered value of work or the tendered value of the item or group of items of the
work, for which a separate period of completionis originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the contractor
under this contract, if the contractor catches up with the progress of work subsequently, part or full of
the desired progress as per the contract in accordance with the decision of the Tender Accepting
Authority, under powers delegated by Government to be communicated by the Engineer-in-Charge,
the withheld amount shall be released. However, no interest, whatsoever, shall be payable on such
withheld amount.

Force majeure :-If the work(s) be delayed for the following reasons:-

Due to war, internal emergency and other conditions such as abnormally bad weather, flood, cyclone
natural calamity or serious loss or damage by fire or civil commotion, the contractor shall immediately
give notice thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his/her
best endeavors to prevent or make good the delay and shall do all that may be reasonably required
to the satisfaction of the Engineer- in-charge to proceed with the works.

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge with the
prior approval of Tender Accepting Authority, may, without prejudice to his/her any other rights,
remedy against the Contractor in respect of any delay, inferior workmanship, any claims for damages
and/or any other provision of the contract or otherwise, and whether the date of completion has or
has not been elapsed, by notice in writing, absolutely determine the contract in any of the following
cases:

(i)  If the Contractor has been given by the Engineer-in-Charge a notice in writing to rectify,
reconstruct or replace any defective work or that work is being performed in an inefficient or
otherwise improper or un-workman like manner, shall omit to comply with the requirements of
such notice for a period of seven days thereafter;

(ii) If the Contractor has without reasonable cause suspended the progress of work, or has failed to
proceed with the work with due diligence so that, in the opinion of the Engineer-in-Charge
he/she will be unable to secure completion of the work by the schedule date for completion,
and continues to do so after a notice of seven days in writing from the Engineer-in-charge;

(iii) If the Contractor fails to complete the work within the stipulated date or the
Milestones/items of work within individual dates of completion, if any, stipulated on or
before such date(s) of completion and does not complete them or reach the defined Milestones
within the period specified in the notice given in writing to that effect by the Engineer-in-
charge;

(iv) If the Contractor persistently neglects to carry out his/her obligations under the contract
and/or commits default by not complying with any of the terms & conditions of the contract
and does not remedy it, or take effective steps to remedy it, within seven days after a notice in
writing is given to him/her to that effect by the Engineer-in-Charge;

(\2) If the Contractor being an individual, or a firm, or any partner thereof, shall at any time be
adjudged insolvent or have a ‘Receiving Order’ or Order for administration of his/her Estate
made against him/her, or take any proceedings for liquidation or composition (other than a
voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insolvency
Act for the time being in force, or make any conveyance or assignment of his/her effects or
composition or arrangement for the benefit of his/her creditor or purport to do so, or if any
application be made under Insolvency Act for the time being in force for the sequestration of
his/her Estate, or if a trust deed is executed by him /her for benefit of his/her creditors;

(vi) If the Contractor being a Company pass a resolution or the court delivers an order of judgement
that the Company shall be wound up, or if a receiver or a manager on behalf of a creditor be
appointed, or if a circumstance arise which entitle the Court or the creditor to appoint a
receiver or a manager or which entitle the court to issue a winding up order;

(vii)  If the Contractor shall suffer an execution order being levied on his/her goods and allows it to
be continued for a period of 21 days;

(viii) If the Contractor assigns without prior written approval of the Tender Accepting
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Authority, transfers, sublets (engagement of labour on piece work basis or oflabour with
materials not to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the
entire work or any portion thereof without prior written approval of the Engineer-in-charge;

(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under any of the
cases aforesaid, the Engineer-in-charge on behalf of the Government with the prior
approval of Tender Accepting Authority, shall have the powers to adopt any of the following
actions, as he/she may deem best suited to the interest of the Government:-

(@) To determine the contract as aforesaid, of which rescission notice in writing and costs
to be recovered for works since executed subject to a minimum of the amount of
Earnest Money deposited by the Contractor under the hand of Engineer-in-charge, shall
be the conclusive evidence. Upon such determination, the Earnest Money Deposit,
Security Deposit already recovered for executed works and performance guarantee, if any
under the contract shall be liable to be forfeited and shall be absolutely at the disposal of
the Government.

(b) After giving notice to the Contractor to measure up the work executed and to take such
whole or the balance or part thereof, as shall be un-executed out of his/her hands, and to
give it to another Contractor to complete the balance work. The Contractor, whose
contract is determined or rescinded as above, shall not be allowed to participate in the
tendering process for the balance work.

(c) To employ labour paid by the implementing Department, and to supply materials, to
carry out the works or any part of the work, debarring the contractorand debiting the
cost of labour and price of materials (of the amount of which cost and price determined by
certificate of the Engineer-in-Charge shall be final and conclusive against the contractor)
and crediting him/her with the value of the work done, in all respects in the same
manner and at the same rates as if it had been carried out by the contractor under
the terms of his/her contract; the certificate of the Executive Engineer as to the value
of the workdone shall be final and conclusive against the contractor.

In the event of above course being adopted by the Engineer-in-charge, the Contractor shall have
no claim of compensation for any loss sustained by him/her by reason of his/her having purchased
or procured any material or entered into any engagement or made any advances on any account or
with a view to execute the work or the performance of the contract. In case, action is taken
under any of the provisions aforesaid, the contractor shall not be entitled to recover or be paid any
sum for any work thereof actually performed under this contract, unless and until the Engineer-in-
charge has certified in writing that the performance of such work and value payable in respect
thereof, and he /she shall only be entitled to be paid the value so certified.

Clause 3A. In case, the work cannot be started due to reasons not within the control of the
Contractor within 1/4t% (one fourth) of the stipulated time for completion of the work or 45 days
whichever is less, which is accepted as a valid & justified reason by the Tender Accepting
Authority, either party viz. Contractor & the Engineer-in-Charge may close the contract with the
approval of Tender Accepting Authority. In such an eventuality, the earnest money deposited and
the security of the contractor shall be refunded, but no payment on account of interests, loss of profit
or damages etc. shall be payable at all.

Clause 3B. In case a continuing work cannot be completed due to reasons beyond the control of the
contractor, like Force Majeure enumerated later under Clause 5, the contract may be
terminated as stated in clause 3A above by the Engineer -in-Charge with the consent of the
contractor and approval of the Tender Accepting Authority.

Clause 4. In cases in which any of the powers conferred upon the Engineer-in- Charge under
Clause 3 hereof shall have become exercisable and the same had not



been previously exercised, non-exercising thereof shall not constitute as a waiver of any of the
conditions hereto, and such powers shall, notwithstanding be exercisable in the event of any future
case of default by the contractor, for which by any clause or clauses hereof, he/she is declared
liable to pay compensation amounting to whole of his/her security deposit, and the liability of
the contractor for past and future compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force either of the powers under ix (a) or (c) vested with him/her
under the preceding clause, he/she may if he/she so desires, take possession of all or any tools &
plant, materials and stores, in or upon the work, or the site thereof, or belonging to the
contractor, or procured by him/her and intended to be used for execution of the work, or any part
thereof, paying or allowing for the same in account at the contract rates or in case of these not
being applicable, at current market rates to be certified by the Engineer-in-Charge whose certificate
thereof, shall be final and binding. Otherwise, the Engineer-in-Charge may deliver notice in writing
to the contractor or his/her clerk, foreman or other authorized agent, requiring him/her to
remove such tools & plant, materials or stores from the premises within a time to be specified in
such notice; and in the event of the contractor failing to comply with any such requisition, the Engineer-
in- Charge may remove them at the contractor’s expense or sale them by public auction or private
sale on account of the contractor and at his/her risk, in all respects, and the certificate of the Engineer-
in-Charge as to the expense of any such removal, and the amount of the proceeds and expense of
any such sale shall be final and conclusive against the contractor.

Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of Work’ or in
the extended time in accordance with the terms and conditions shall be the essence of the
contract. Execution of work shall commence from such time period as mentioned in the said
schedule, or from the date of handing over of the site to the contractor whichever is later. If the
contractor commits default in commencing execution of the work as aforesaid within thirty
days, without justifiable reasons included under Force Majeure or other such reasons beyond the
control of the contractor, in which case to be reported within seven days by the contractor,
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall after passing
of thirty days from the date of scheduled commencement of work as per work order, with the
prior approval of the Tender Accepting Authority, without prejudice to any other right to
remedy available in law, be at liberty to apply clause 2 and subsequently clause 3 of the tender
document.

5.1 As soon as possible after the contract is executed, signed and agreed, the contractor
shall submit a ‘Time and Progress Chart’ for each broad activity (Milestone) and get it
approved by the Engineer-in-Charge. The chart shall be prepared in direct relation to the
time slated in the Notice Inviting Tender (NIT) document, for completion of items or group of
items of the work. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work. This may be amended, as necessary,
by an agreement between the Engineer-in-Charge and the contractor within the
limitations of time imposed in the NIT document. Further, to ensure good progress
during execution of work, the contractor shall in all cases, in which the time allowed for any
work exceeds one month (save and except for special jobs for which a separate
programme has been agreed upon) to complete the work as per defined
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into various
‘Identifiable and quantifiable construction related stages’ related with the type and
nature of work, and that the ‘total time allowed for completion of work’ is to be broken up
against achievement of those stages during the construction / progress of work to ensure a
periodic monitoring of progress and enable the contractor and the Engineer-in-Charge to
take corrective measures from time to time.

5.2 Ifthe work(s) be delayed by:

Force majeure, due to war, internal emergency and other conditions such as abnormally bad
weather, flood, cyclone natural calamity or serious loss or damage by fire or civil
commotion, strike or lockout affecting procurement of construction materials or any of the
trades employed in the work, or any other cause which in the absolute discretion of the
Engineer -in-Charge is beyond the contractor’s control, then upon happening of any such
event causing delay, the
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contractor shall immediately give notice in writing to the Engineer -in-Charge but shall
nevertheless use constantly his/her best endeavors to prevent or make good the delay
and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Chargeto proceed with the works.

5.3 Request for rescheduling of ‘Milestones’ of various activities and extension of time, to be
eligible for consideration, shall be made by the contractor in writing within fourteen days
of the happening of the event causing delay in the prescribed form. The contractor may
also, if practicable, indicate in such arequestthe period for which extensionis desired.

5.4 If any such case the Engineer-in-Charge, with the approval of Tender Accepting Authority,
may give a fair and reasonable extension of time and reschedule the activity wise
‘Milestones’ for completion of the work. Such extension shall be communicated to the
contractor by the Engineer-in-Charge with the approval of Tender Accepting Authority in
writing within maximum 1 (one) month of the date of receipt of such request.

Clause 6. On completion of work, the contractor shall be furnished with a certificate by the Engineer-
in-Charge of such completion, but no such certificate shall be given, nor shall the work be
considered to be completed until and unless the contractor shall have removed from the work
premises on which the work is executed, all scaffolding, surplus materials and rubbish, and cleaned
off the dirt from wood works, doors, windows, floors, or other parts of any building, upon or
about which the work is executed, or of which he may have had possession for the purpose of the
execution thereof, nor until the work shall have been measured by the Engineer-in-charge
whose measurements shall be binding and conclusive against the contractor. If the contractor shall
fail to comply with the requirements of this clause as to removal of scaffolding, surplus materials
and rubbish and cleaning off dirt on or before the date fixed for completion of the work, the
Engineer-in-charge may at the expense of the contractor remove such scaffolding, surplus materials
and rubbish, and dispose of the same as he/she thinks fit, and clean off such dirt as aforesaid; and
the contractor shall forthwith be bound to pay the amount of all expense so incurred, and shall
have no claim in respect of any such scaffolding or surplus materials as aforesaid, except for any
sum actually realized by the sale thereof.

Clause 7. No running account bill payment shall be normally made for works less than 30 (Thirty)
percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the whole of the work
shall have been completed and certificate of completion given. For works of tendered value above
Rs 25.00 lakh, for running account bill payment, the contractor shall on submitting a bill of at least
Rs 25.00 lakh there for, be entitled to receive a payment proportionate to the part thereof,
approved and passed by the Engineer-in-charge, whose certificate of such approval and passing of the
sum so payable shall be final and conclusive against the contractor. But all such intermediate
payments shall be regarded as payments by way of advance against the final measured bill
paymentonly and not as payments for work actually done and completed, and shall not preclude
the bad, unsound, and imperfect or unskillful work which is to be removed and taken away and
reconstructed, or re-erected or to be considered as an admission of the due performance of the
contract, or any part thereof, in any respect, or the accruing of any claim, nor shall it conclude,
determine or affect in any way the powers of the Engineer-in-charge under these conditions or any
of them as to the final settlement and adjustment of the accounts or otherwise or in any other way
vary or affect the contract. The final bill shall be submitted by the contractor within one month of the
date fixed for completion of the work, otherwise the Engineer-in-charge’s certificate of the
measurement and of the total amount payable for the work accordingly shall be final and binding on
all parties.

Clause 8. Works bill shall be submitted by the contractor each month, after fulfilling above clause,
on or before the date fixed by the Engineer-in-charge, for all works executed during the previous
month, and the Engineer-in-charge shall take or cause to take the requisite measurement for the
purpose of having the same verified, and the claim as far as admissible adjusted, if possible, before the
expiry of fourteen days from the presentation of the bill. If the contractor does not submit the bill
within the time fixed as aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up
the said
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work in presence of the contractor, whose countersignature in the measurement book will be sufficient
warrant; and the Engineer-in-charge may prepare a bill from such list which shall be binding on the
contractorin all respects.

Within 10 (Ten) days of completion of work, the contractor shall give notice of such completion to
the Engineer-in-charge and within 14 (Fourteen) days of receipt of such notice, the Engineer-in-
charge shall inspect the work, and if there is no defect in the work, he/she shall furnish to the
contractor a final certificate of completion. Otherwise, a provisional certificate of physical
completion indicating defects (a) to be rectified by the Contractor and/or (b) for which payment
will be made at reduced rates, shall be issued. Such reduced rate is to be imposed with the
approval of Superintending Engineer concerned.

Clause 8A. When annual repair and maintenance work is carried out, the splashes and droppings
from white washing, colour washing, painting etc., on walls, floors, windows shall be removed and
the surface cleaned simultaneously with the completion of these items of work in the individual
rooms, quarters or premises etc. where the work is done without waiting for the actual completion of
all the other items of work in the contract. In case, the contractor fails to comply with the
requirements of this clause, the Engineer-in-Charge shall have the right to get this work done
at the cost of the contractor either Departmentally or through any other contractor. Before taking
such action, the Engineer-in-Charge shall give ten days notice in writing to the contractor.

Clause 8B. The Contractor shall submit completion Plan/Drawing as required in the
‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days of
completion of the work.

Clause 9. The Contractor shall submit all bills in printed forms, as per formatprescribed b
y Government of West Bengal, in the office of the Engineer- in-Charge, and the charges in the
bills shall always be entered at the rates specified in tender or in case of any extra work ordered
in pursuance of these conditions, and not mentioned or provided for in the tender at rates
thereinafter provided for such work.

Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made to his bank
through e-Pradan, details of which has to be directly furnished to the Engineer- in-charge.

While the online receipt given by such Banks shall constitute a full and sufficient
discharge/acquittance for the payment, the contractor should wherever possible present
his/herbills duly receipted and discharged through his/her Banker/s.

(2) In the case of bills, which the contractor presents for payment direct, and which
are not endorsed in favour of the Bank, while efforts will be made to secure payment to the
financing Bank, payments made to the contractor should be accepted as full acquittance so far as
the Government is concerned. As a part of the arrangement, the financing Bank should give th e
Government a letter to this effect.

Note 1. The procedure will not affect the usual rights of the Government to deduct from
contractor’s bill, (whether endorsed in favour of a Bank or not) any sum due to Government of
account of penalties, over-payments etc., on this or any other contract with the Governor of the State
of West Bengal.

Note 2. Nothing contained herein shall operate to create in favour of the Bank any rights, claims
or equities vis-a-vis the Governor.

Clause 10. If the specification or estimate of the work provides for use of any special description of
material to be supplied by the Engineer-in-Charge, (such materials & stores and the prices to be
charged there for as hereinafter mentioned being so far as practicable for the convenience of the
contractor, but not so as in any way to control the meaning or effect of this contract specified in the
schedule or ‘Memorandum’ hereto annexed), the contractor shall be supplied with such materials and
stores as is required from time to time to be used by him/her for the purpose of the contract only,
and the value of the full quantity of materials and stores so supplied at the rates specified in the said
schedule or Memorandum may be set off or deducted from any sums then due, or thereafter to
become due to the contractor under the contract, or otherwise or against or from the security
deposit, or the proceeds of sale thereof; if the same is held in Governmentsecurities, the same or
a sufficient portion thereof being in this case sold for
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the purpose. All materials supplied to the contractor shall remain the absolute property of
Government, and shall not on any account be removed from the site of the work, and shall at all
times be open for inspection by the Engineer-in-charge. Any such material unused and in perfectly
good condition at the time of the completion or determination of the contract shall be returned to the
Engineer-in-charge’s store, if by a notice in writing under his/her hand, he/she shall so require; but
the contractor shall not be entitled to return any such material unless with such consent, and shall
have no claim for compensation on account of any such material so supplied to him/her as aforesaid
being unused by him, or for any wastage or damage to any such material.

Clause 11. The Contractor shall execute the whole and every part of work in the most substantial
and workman like manner, and both, as regards to materials and otherwise, in every respect, in strict
accordance with the specifications. The contractor shall also conform exactly, fully and faithfully to
the design and drawings, and instructions in writing relating to the work signed by the Engineer-in-
Charge and lodged in his/her office, to which the contractor shall be entitled to have access at such
office, or 