WEST BENGAL MEDICAL SERVICES CORPORATION LTD.
(Wholly owned by the Government of West Bengal)

Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700 091.

NOTICE INVITING TENDER DOCUMENTS FOR

Fixing of Grill in windows at Falakata SSH.

(NIT Reference No. : WBMSCL/NIT- 152 /2020, Dated -31/08/2020)



WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED

(Wholly Owned by the Government of West Bengal)

Registered Office: Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata— 700091
Phone: 033-4034-0300 ¢ Email: info@wbmsc.gov.in ¢ website: www.wbmsc.gov.in

L.T.B. No. : WBMSCL/NIT- 152/2020 Dated -31/08/2020

Managing Director, WBMSCL invites sealed bids through electronic tendering (e- Tendering) for Fixing
of Grill in windows at Falakata SSH from the bonafied, resourceful and reliable experienced Contractor in West

Bengal.

SL.
No.

Name of the Work Estimated Earnest Costof Tender Name & address of

Amount (Rs.) Money documents cPermd of the
ompletion

(Rs.) (Rs.) (Non- Office
refundable)

01

Fixing of Grill in

windows at Falakata days) Limited,
SSH. 304,490.00 6090.00 NIL Swasthya Sathi

Managing
Director, West
Bengal Medical
Services

14 (Fourteen Corporation

Building, GN-
29, Sector -V,
Saltlake,

1. In the event of e-filling intending bidder may download the tender documents from the
websites https:// etender.wb.nic.in directly with the help of Digital Signature Certificate and
www.wbmsc.gov.in. The necessary earnest money may be submitted as per Clause no 17.A of this
NIT. The bidders should produce all the credential in original to the office of undersigned for
verification at West Bengal Medical Services Corporation Limited, Swasthya Sathi Building,
GN-29, Sector -V, Saltlake, Kolkata-700091

2. Eligibility Criterion for participation in the tender

i)  (a) Intending bidders should produce credentials of minimum 01 (one) similar nature of works

ii)

iv)

vi)

(b)

including Civil works of the minimum value of 40% of the estimated amount put to tender
during 5 (five) years prior to the date of issue of this tender notice i.e. not earlier than 31.07.2015
Intending bidders should produce credentials of one single running work of similar nature
including above mentioned work which has been completed to the extent of 75% or more and
value of which is notless than the desired value at (a) above; In case of running works, only those
bidders who will submit the certificate of satisfactory running work from the concerned
authority will be eligible for the tender. In the required certificate it should be clearly stated that
the work in progress satisfactorily and also that no penal action has been initiated against the
executed agency, i.e., the bidders.

Payment Certificate will not be treated as credential.
iii) Credential certificate issued by the competent authority of any State / Central Govt., State / Central

Govt.

Undertaking, Statutory / Autonomous bodies constituted under the Central / State statue,

on the executed value of completed / running work will be taken as credential.

All intending Bidders are required to produce current Tax return (for the assessment year as applicable)
as submitted along with Contractor License, Supervisory License, PAN, GST Registration Certificate
& Professional Tax receipt challan for the year as applicable (to be documented through e-filing).

Registered Partnership deed should be furnished (for partnership firm only) along with Power of
Attorney to sign on the tender documents (if required) and the company shall furnish the Article of
Association and Memorandum (to be documented through e-filing).

All intending bidders of registered Engineers Co-operative / Labour Co-operative Society Ltd should



follow the criteria as mentioned in Clause [2(i)] of this N.I.T.

vii)  Declaration regarding structure and the organization to be documented through e-filing.
viii)  Joint Venture will not be allowed.
ix) The prospective bidder should own / hired through lease agreement in between leaser & lessee as

required plant & machinery. Conclusive of machineryin working condition shall have to
be submitted (to be documented through e-filling).

x)  The prospective Bidder Shall have in their full time engagement experienced technical personnel,

the minimum being one Degree holder Civil Engineer / one Diploma holder Civil Engineer (
Authenticated document in respect of qualification and engagement shall have to be documented
through e-filing).

xi) Intending bidder may make MOU with other vendors to fulfil the credential.

3. Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deducted

10.

11.
12.

13.

14.

from every bill of the selected agency. VAT, Royalty & all other Statutory Levy / Cess will have to be
borne by the contractor. As the rates in the Schedule of rate are inclusive of all the taxes & Cess as
stated above.

The Bidder will have to submit the receipt of payment of Royalty to the Government for use of
sand, stone materials, laterite, Moorum, gravel etc. to the Engineer-In-charge before preparation of bill
for payment, when they collect the materials directly from the source. If they collect the materials
from the authorized quarry holder or commercials establishment who directly or indirectly pay the
royalty to the Government, necessary certificate or cash memo for sale in that respect from them
shall have to be produced to the Engineer-In- Charge failing which necessary deduction from the
dues of the contractor may be made as fixed by the Engineer-In-Charge.

Bids will remain valid for a period not less than 120 days (One Hundred Twenty days) from last date of
submission of Bid / Sealed bid. If the Bidder withdraws the Bid during the period of Bid -validity, his
Earnest Money Deposited will be forfeited.

All materials including bitumen (of all grade), bitumen emulsion, cement, steel shall be of
approved brand in accordance with relevant code of practice and manufacture accordingly
and shall be procured and supplied by the agency at their own cost. Authenticated evidence for
purchase of bitumen, bitumen emulsion, cement and steel are to be submitted along with challan
and test certificate. If required by the Engineer in Charge, further testing from any Government
approved Testing laboratory shall have to be conducted by the agency at their own cost.

Steel materials Procure & Supply by the Contractor shall be of TOR Steel Rod / HYSD / TMT Bar of
Fe415, Fe500, Fe500 / 550D grade as per specification guided by relevant IS Code (The grade to be
decided by the Engineer-In-Charge or as per instruction on specified in the approved
drawing of this department or as stipulated in the departmental schedule of rates.

Cement Procure & Supply by the Contractor shall be of ordinary Portland cement 53 grade, 43
grade, conforming (IS 8112) or PPC/PSC the grade to be decided by the Engineer-In-Charge or as per
instruction on specified in the approved drawing of this department or as stipulated in the
departmental schedule of rates.

No Mobilization Advance / Secured Advance will be allowed.

Prospective applicants note carefully the minimum qualification criteria as mentioned in instruction to
bidders before tendering the bids.

No Conditional Bid / Tender will be accepted under any circumstances.
Requirement of Principal Machineries which must be possessed by [Non Statutory Document] by the
Bidders.

Before uploading tender document through e-filing each page of the tender documents are to be
signed by the Bidder/ owner/ partner / authorized signatories having legal authority to do so,
failing which the Bid will be treated as informal.

The employer reserves the right to accept or reject any / all offer without assigning any reason
whatsoever and is not liable for any cost that might have incurred by the Bidder at the stage of
Bidding.

The Bidders Net Worth for the last year calculated on the basis of capital, Profit and free
reserve available to the firm should be positive.



15. IMPORTANT INFORMATION

A. Current Schedule of Rates for P.W.D.(Building works) circle Schedule with effect from 01.11.2017
& with latest addendum & Corrigendum of P.W.D, Government of West Bengal for civil works
and P.W.D Schedule of rates for Electrical Works with effect from 01.11.2017 as well as
market rates will be applicable in this Tender including 1% cess.

B. DATE & TIME SCHEDULE

SL. PARTICULAR DATE & TIME

No.

i) Date of uploading of N.LT and Tender Documents 31.08.2020
(online)

ii) | Documents Sell / download start date (online) 01.09.2020 at 09.00 A.M.

iii) Bid Submission Upload Start date (online) 01.09.2020 at 04.00 P.M.

v) | Bid Submission Upload End date (online) 08.09.2020 upto 04.00 P.M.

vi) | Date & Place for Opening of Technical bid (online) for the 09.09.2020 at 1.00 P.M.
Bidders

vii) = Date & place for opening of financial proposal To be notified later

C: LOCATION OF CRITICAL EVENTS

16. In

Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi Building,
GN-29, Sector -V, Saltlake, Kolkata-700091” Interested bidder may be presented at West Bengal
Medical Services Corporation Limited, Swasthya Sathi Building, GN-29, Sector -V, Saltlake, Kolkata-
700091 during opening of bid. Managing Director, West Bengal Medical Services Corporation
Limited may call open bid /sealed bid after opening of the said bid to obtain the suitable rate
further, if it is required. No objection in this respect will be entertained if raised by any bidder
present or absent during opening of tender.

case of any unscheduled holiday on the aforesaid dates [Sl. (v)], the next working day will be

treated as schedule / prescribed date for the same purpose.

17. (A) The process of deposit of earnest money through offline instruments like Bank Draft, Pay Order etc. will

be stopped for e-tender procurement of this office wef. 01.09.2016. Necessary Earnest Money will
be deposited by the bidder electronically: online - through his net banking enabled bank
account, maintained at any bank or: offline - through any bank by generating NEFT/ RTGS
challan from the e-tendering portal. Intending Bidder will get the Beneficiary details from e- tender
portal with the help of Digital Signature Certificate and may transfer the EMD from their respective
Bank as per the Beneficiary Name & Account No., Amount, Beneficiary Bank name (ICICI Bank) & IFSC
Code and e-Proc Ref No. Earnest Money @2.00% of the estimated amount put to tender have to be
submitted. The earnest money of the successful bidder (being converted to security deposit) deposited,
will remain under the custody of the department till satisfactory completion of the work in full
including extended quantity if ordered for. Besides this, necessary percentages shall be deducted
from the progressive bids so as to make it 10% (Ten percent) of the value of work billed for.

(B) Intending bidder who wants to transfer EMD through NEFT/RTGS must read the instruction of the

©)

Challan generated from E-Procurement site.

Bidders are also advised to submit EMD of their bid, at least 3 working days before the bid submission
closing date as it requires time for processing of Payment of EMD. Bidders eligible for exemption of EMD
as per Govt. rule may avail the same and necessary documents regarding the exemption of EMD must be
uploaded in the EMD folder of Statuary bid documents.

18. The successful Bidder shall have to execute Formal Agreement with Managing Director, West Bengal
Medical Services Corporation Limited within 7(Seven) days from the issuance of Provisional Work order.

19. Bank guarantee shall be accepted for the purpose of the security.

20. Agencyshall have to arrange requiredland for installation of Plant & machineries (Specified for the



21.

22.

23.

24,

25.

26.

27.

28.

29.

30.

31.

awarded work), storing materials, labour shade etc. at their own cost and responsibility nearest to the work
site.

The intending bidder(s) required to quote the rate (percentage above/below/at par) over the
total estimated cost put to tender online considering that no escalation and / or price adjustment will be
allowed by the department under any circumstances.

The Bidder has to visit and examine the site of works and its surroundings and obtained all information
that may be necessary for preparing Bid and entering into an agreement for the work / works as mentioned
in the NIT. The costs for visiting the working site shall be at the bidders own expense.

The Working Capital shall not be less than 15% (fifteen) percent of the amount put to tender out of which
minimum10% (ten) percent shall be of the applicant’s own resource. [Non Statutory Documents (Financial
Statement)]

Prospective Bidder shall have to execute the work in such manner so that appropriate service level of the
Building under improvement is to be maintained during progress of the work and during Defect Liability
Period of 1(one) Year for the works from the date of successful completion of the work up to the entire
satisfaction of the Engineer in Charge. If any defect / damage is detected during this period as mentioned
above the contractor shall make the same good at his own expense to the satisfaction of the Engineer
in Charge or in default the Engineer in Charge may cause the same to be made good by other agency and
deduct the cost (of which the certificate of the Engineer in Charge shall be final) from his security
deposit or any sums that may be then, or at any time thereafter become due to the contractor. Security
Deposit shall become payable only after expiry of the Defect Liability Period after making
necessary deduction if applicable.

If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar
multiple rates will not be entertained / accepted. Lowest offer will be ascertained by sealed bid
amongst the lowest bidder.

At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder
uploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be considered
as non- responsive and outright rejected with forfeiture of Earnest Money and action will be taken
as per stipulation of IT Rules in force.

List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be
opened within a short period after such publication. Therefore, Bidders are requested to view the tender
status on a regular basis. In case of there be any objection regarding Pre-qualification / list of “Technically
Qualified Bidders”, that objection should be lodged to the Managing Director, WBMSCL within 48
hours from the date of publication of list of qualified Agency and beyond that time schedule no
objection will be entertained by the Tender Evaluation Committee

Before issuance of Letter of Acceptance / Provisional Work order, the tender accepting authority may
verify the credential & other documents of the lowest bidder so uploaded online if found necessary. If it is
found such document incorrect/ manufactured / fabricated, Letter of Acceptance / Provisional Work
order will not be issued in favour of the bidder under any circumstances and action will be taken
accordingly.

In case of Ascertaining of Authority at any stage of application or execution of work, necessary registered
Power of Attorney is to be produced.

The Earnest Money may be forfeited if;-
a) If the Bidder withdraws the Bid during the period of Bid validity.
b) In case of successful Bidder, if the Bidder fails to execute formal agreement within the
stipulated time period.
) During scrutiny, if it is come to the notice of tender inviting authority that the credential or
any other document which were uploaded & digitally signed by the Bidder are incorrect /
manufactured / fabricated.

If any discrepancy arises between two similar clauses on different notifications, the clause as
stated in later notification will supersede former one in following sequence;-
a) Notice Inviting Tender
b) Special Terms and Conditions
c) Financial Bid
d) Schedule of Works (as per Annexure ‘A’)
All works covered in the clause appearing hereinafter shall be deemed to form a part of the



32.

33.

34.

35.

appropriate item or items of works appearing in the work schedule whether specifically mentioned in any
clause or not and the rates quoted shall include all such works unless it is otherwise mentioned that extra
payment will be made for particular works.

Deleted.

Prospective bidders must have sufficient credentials to participate in the tender (Electrical, civil) as
per notification of Clause No 2.

For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in items
of works/item itself including description etc. whatsoever as stated in BOQ, that can’t be claimed during
agreement or so. In that case sanctioned estimate will be binding criteria.

As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the
successful bidder will have to submit Additional Performance Security @10% of the tendered amount, if the
accepted bid value is 80% or less of the estimated amount put to tender. The Additional Performance Security
shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If
the bidder fails to submit the Additional Performance Security within seven working days from the date of
issuance of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by
provision of this Additional Performance Security.

36. The bidders whose technical bids are found defective to explain their position within 07 (seven) working days

either through e-Mail or sending hard copy through any messenger. After receiving the clarification on deficiency,
the authorities would be justified in taking appropriate decision on the admission / rejection of the bid
considering the merit of each case.

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded &
digitally signed in support of the minimum criterion as mentioned above. Ifany document
submitted / uploaded by the Bidder is either manufactured or false the eligibility of Bidder will
be out rightly rejected at any stage without prejudice and action will be taken as per stipulation of IT
Rules in force.

Managing Director
West Bengal Medical Services Corporation Limited



Payment Schedule

Payment will be made according to B.0.Q. as per Annexure ‘A’



INSTRUCTION TO BIDDERS
SECTION - A
General guidance for e-Tendering
Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed
for assisting the contractors to participate in e-Tendering.

1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have to
be enrolled & registered with the Government e-Procurement system, through logging on to
https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web
portal.

2. Digital Signature certificate (DSC) Each contractor is required to obtain a class-Il or Class-III
Digital Signature Certificate (DSC) for submission of tenders, from the approved service provider of
the National Information’s Centre (NIC) on payment of requisite amount details are available at the
Web Site stated in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token.

3. The contractor can search & download NIT & Tender Documents electronically from computer once he
logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the
only mode of collection of Tender Documents.

4. Participation in more than one work a prospective bidder shall be allowed to participate in the job
either in the capacity of individual or as a partner of a firm. If found to have applied severally in a single
job, all his applications will be rejected for that job.

5. Submission of Tenders/General process of submission: Tenders are to be submitted through
online to the website stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal &
the other in Financial Proposal before the prescribed date & time using the Digital Signature Certificate
(DSC) The documents are to be uploaded (virus scanned copy) duly Digitally Signed. The documents
will get encrypted (transformed into non readable formats). A. Technical & Financial proposal: The
proposal should contain scanned copies of the following in two covers (folders).

A-1. Statutory Cover file Containing.

Technical Bid:
i) Earnest money (EMD) as prescribed in the NIT
ii)  NIT

iii) Forms (As mentioned in the NIT, Section-B)

Financial Bid:

iv)  The rate will be quoted in the BOQ quoted rate (as per schedule of works in the form of
annexure) will be encrypted in the B.0.Q. under Financial Bid.

v)  Annexure ‘A’(Schedule of works)

A-2. Non statutory / Technical Documents

i. Current Income Tax return (for the assessment year as applicable), PAN, GST Registration Certificate
& Professional Tax receipt challan

ii. Valid enlistment renewal certificate

iii. Registered Deed of partnership Firm

iv. Trade License from the respective Municipality/Panchayet etc. (in case of S & P Contractors only)

V. Certificate of Registration’ from the respective Assistant Registrar of Co - operative Societies
(for Regd. Unemployed Engineer’s Co - Operative Society Ltd.)

Vi. Requisite Credential Certificate as mention in Clause [2(i)] of this N.LT.

Note: Failure of submission of any of the above mentioned documents will render the tender
liable to be rejected for both statutory & non statutory cover.



THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE
FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit
Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “Click
to Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents.

Sl Category Sub Category Details
No. Name Descriptio
A. CERTIFICATES CERTIFICATES Current Income Tax return (for the assessment year as

applicable), PAN, GST Registration Certificate &
Professional Tax receipt challan

B.  Company Details Company Details - I ‘Certificate of Registration’ from the respective
Assistant Registrar of Co - operative Societies (for
Regd. Unemployed Engineer’s Co - Operative

Society Limited)
C. Credential (in Credential 1. Documents of Credential (in the form of work
applicable cases) completion certificates and payment

certificates) as mentioned in Clause No. [2(i)]

B.Technical proposal

i. Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, West
Bengal Medical Services Corporation Limited and his authorized representative electronically from the
web site stated using their Digital Signature Certificate.

ii. Intending bidders may remain present if they so desire.

C.Financial proposal
i) The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities

(BOQ). The contractor is to quote the rate (Offering Above/ Below/ At per) online through Computer in
the space marked for quoting rate in the BOQ and also digitally signed and upload the Schedule of works
given in the format of Annexure)

ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the
contractor.

PENALTY FOR SUPPRESSION / DISTORTION OF FACTS OR SUBMISSION OF INCORRECT
INFORMATION:

If any tenderer fails to produce the original hard copies of the documents (specially Completion Certificates
and audited balance sheets), or any other documents on demand of the Tender Opening Authority within a
specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if
there is any suppression of facts, the Tenderer will be suspended from participating in the tenders on e-
Tender platform for 3 (three) years. In addition, his user ID will be deactivated and Earnest Money Deposit
will stand forfeited. Besides, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may take
appropriate legal action against such tenderer.

AWARD OF CONTRACT

The Tender Inviting Authority reserves the right to accept or reject any Tender and to cancel the Tendering
process and reject all Tenders at any time and prior to the Award of Contract without therby incurring any
liability to the affected Tenderer or Tenderers or any obligation to inform the affected Bidder or Bidders of



the ground for Employer’s action.

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority
through acceptance letter/email..

The notification of award will initiate the execution of agreement.

The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender
Accepting Authority and the successful Bidder. All the tender documents including NIT B.0.Q, STC & TF. will
be the part of the Contract Documents.

D.(i)Special Terms & Conditions for Machineries,Tools and Plants as follows.
(i) Welding Machine (1 No.) (ii) Grout Pump (1 No.) iii) Drilling Machine (1 No.)

All plants, machineries and equipment will be verified by the competent authority before execution
of the work.



SECTION -B

FORM -1
B.1. PRE-QUALIFICATION APPLICATION.
To
Managing Director,
West Bengal Medical Services Corporation Limited

Ref: - Tender for

work

N.I.T. No: WBMSCL/NIT- /2020, Dated -/07/2020 of West Bengal Medical Services Corporation Limited

Dear Sir,

Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its
Agenda & corrigendum, I /we hereby submit all the necessary information and relevant documents for
evaluation

The application is made by me / us on behalf of

In the Capacity duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for
Application and for completion of the contract documents is attached herewith. We are interested in
bidding for the work(s) given in Enclosure to this letter.
We understand that:
(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the
contract bid under this project.
(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to rejectany
application without assigning any reason.

(c) Enclo:- e-Filling:-
(d) 1.Statutory Documents.
(e) 2.Non Statutory Documents.

Date: - Signature of applicant including title
and capacity in which application is made.



B.2. AFFIDAVIT - “X"

(To be furnished in Non - Judicial Stamp paper of appropriate value duly notarized)

Work in progress.

SECTION -B
FORM - II

Tender Tendered % of work
Sl. Name of the work. No. Amount. Executed.
Work order issued but work not started.
Sl Name of the work. Tender Tendered Status.
No. Amount.
Signature

Name of the Firm with Seal.




SECTION -B

FORM- III

B.3. STRUCTURE AND ORGANISATION.

B.3.1. Name of applicant::

B.3.2. Office Address::

Telephone No.:

Fax No. ::

B.3.3. Name & address of Bankers::

B.3.4. Attach an organization chart showing the structure of the company with names of
Key personnel and technical staff with Bio-data.

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Date: Signature of applicant.
including title and capacity in which application is made.



FORM -1V

B.4. EXPERIENCE PROFILE.

B.4.1. Name of the Firm:

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS
HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS.

Name, Deptt. Engineer- Contract % of Original Time Actual Time Schedule Reasons for
Location & Concern in- price in Participation Schedule delay in
nature of Charge IndianRs. | of company Start Completion Start Completion completion
work Date Date Date Date (ifany)

Note: a) Certificate from the Employers to be attached
b) Non-disclosure of any information in the Schedule will result in disqualification of the firm.

Date: Signature of applicant
including title and capacity in which application is made.




[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below]

DECLARATIONBY THE TENDERER

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions
in and around the site of work. I /We have carefully gone through the Notice Inviting Tender and other tender
documents mentioned therein along with the drawing attached. [/We have also carefully gone through the 'Priced
schedule of Probable Items and Quantities'.

My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in
this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects.

[/We promise to abide by all the stipulations of the contract documents and carry out and complete the
work to the satisfaction of the department.

[/We declare that I/We in the capacity of individual/ as a partner of a firm not debarred in the last financial

year.
[/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the
work.
Signature of Tenderer
Date :

Postal address of the Tenderer

Name of the Firm with Seal



PRINTED TENDER FORM

WEST BENGAL MEDICAL SERVICES
CORPORATION LIMITED




PRINTED TENDER FORM
eNIT No. WBMSCL/NIT-152/2020, Dated —31/08/2020

ITEM RATE TENDER AND CONTRACT FOR WORKS
GENERAL RULESAND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1. All work proposed for execution by contract will be notified in aform of invitation to tender posted in public
place and signed by the Sub-Engineer-in-Charge/Engineer-in-Charge.

This form will state the work to be carried out, as well as the date for submitting and opening tenders and the
time allowed for carrying out the work; also the amount of earnest-money to be deposited with the tender and the
amount of the security deposit to be deposited by the successful tenderer and the percentage, if any, to be deducted from
bills. Copies of the specifications, designs and drawings and other documents required in connection with the work,
signed for the purpose of identification by the Sub-Engineer-in-Charge/Engineer-in-Charge shall also be open for
inspection by the contractor at the office of the Sub-Engineer-in-Charge/Engineer-in-Charge during Office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each member
thereof, or, in the event of the absence of any partner, it must be signed on his behalf by a person holding
a power-of-attorney authorising him to do so. Such power-of-attorney is to be produced with the tender.
In the case of a firm being carried on by any one member, it must disclose that the firm is duly registered
under the I ndian Partnership Act and the said member isempowered to sign on behalf of the family.

3. Receipts for payments made on account of a work, when executed by a firm, must also be signed by the
several partners, except where any one of the partners is empowered to sign the receipts on behaf of the firm
duly registered the Indian partnership act or by some other person having authority to sign the receipts of the
firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he iswilling
to undertake each item of thework. Tenders submitted if contains any alteration, in thework specified in
the said form of invitation to tender, or in the time allowed for carrying out the work, or which contain
any other conditions of any sort, will be liable to rejection. No single tender shall include more than one
work, but contractors who wish to tender for two or more works shall submit a separate tender for each.
Tenders shall have the name and number of the work to which they refer, written outside the envel ope.

5. The Engineer-in-Charge/Sub-Engineer-in-Charge, or his duly authorized assistant will open tenders in the
presence of any intending contractors who may be present at the time, and will enter the amounts of the severd
tenders in a Comparative Statement in a suitable form. In the event of a tender being accepted, a receipt for the
earnest-money forwarded therewith shall thereupon be given to the contractor who shall thereupon for the
purpose of identification sign copies of specifications and other documents mentioned in Rule 1. In the event of
a tender being rejected the earnest-money forwarded with such unaccepted tender shall be refunded within 10
days from the date on which the tender is decided and provided the contractor(s) present himself / themselves
before the Executive Engineer to take the refund with proper documents.

6. The accepting authority reserves the right to reject any or all the tenders without assigning any
reasons and hewill not be bound to accept either the lowest tender or any of thetenders.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any
acknowledgement of payment to the Sub-Engineer-in-Charge / Engineer-in-Charge and the contractor shal be
responsible for seeing that he procures a receipt signed by the Sub-Engineer-in-Charge / Engineer-in-Charge.

8. The memorandum of work tendered for, and the schedule of materials to be supplied by the WBMSCL at
their issue rates, shall be filled in and completed in the office of the Sub-Engineer-in-Charge / Engineer-in-
Charge before the tender formisissued. If aformisissued to an intending tender er without having been
so filled in and completed, he shall request the office to have this done before he completes and ddlivers
his tender.



TENDER FOR WORKS

I/We hereby tender for the execution for the W.B.M.S.C.L of the work specified in the underwritten
memorandum within the time specified in such memorandum at the rates specified therein, and in accordance, in
all respects with specifications, designs, drawings and instructions in writing referred to in Rule - 1 thereof and
in clause Il of the annexed conditions and with such materials as provided for, by, and in al other respects in
accordance with such conditions so far as applicable.

MEMORANDUM (a) If several subworks areincluded
they should be detailed in a separate
() General description st
(b) Estimated cost Rs.
(c) Earnest-money Rs.
(d) Security deposit (including earnest-money) ... Rs.
(e) Percentage, if any, to be deducted from bills ... .. Rs
(Rupees ) per cent.
(f) Time alowed for the work from date written ... Months.
order to commence
Item Ratetendered
No. Item of Work Unit | Per Rs. | P. | in words
Rate not to be quoted here
In e-tendering.

Full name & Address of the Contractor:
Phone No.:

Should this tender be accepted |/We hereby agree to abide by and fulfil al the terms and provisions of
the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the
WBMSCL or his successors in office the sums of money mentioned in the said conditions.

" Svepartiodlars The sum of Rs. *is herewith forwarded in as earnest-money [(a) the full value of
Strike out which is to be absolutely forfeited to the WBMSCL or his successors in office, without prejudice to any other

@ i_ftnfécaﬁht rights or remedies of the ssid WBMSCL or his successors in office, should I/We fail to commence the works
security deposi

isto betaken.

Strike out

(b) if any cash

security deposit

is totaken



specified in the above memorandum, or should 1/We not deposit the full amount of security deposit specified in
the above memorandum in accordance with clause 1(A) of the said conditions of contract, otherwise the
said sum of Rs. shall be retained by WBSMCL as on account of such security deposit as
aforesaid ; or (b) the full value of which shall be retained by WBMSCL on account of the security deposit
specified in clause 1 (B) of the said conditions of contract].

t Signature of Dated the day of 20 #
Contractor before
submission of Witness  +
Tender. +
Signature of witness Address .
to Contractor’s . +
signature. Occupation

** Signature of the
officer by whom
accepted.

Security deposit

Compensation
for delay

The abovetender is hereby accepted by me

for and on behalf of theW.B.M.S.C.L

Dated day of 20 *x

CONDITIONSOF CONTRACT

Clause 1. -The person / persons which tender may be accepted (hereinafter called the contractor) shall
(A) [(within one day for a contract of Rs. 1000.00 or less, two days for one of Rs. 2000.00 or less, and so on,
upto alimit of ten days of the receipt by him of the notification, of the acceptance of his tender) deposit with the
Sub-Engineer-in-Charge/ Engineer-in-Charge in cash Government securities endorsed to the Sub-Engineer-in-
Charge / Engineer-in-Charge a sum sufficient to step up the amount of the Earnest-money deposited by him
with his tender, up to the full security deposit in the tender] or (B) [permit WBMSCL at the time of making any
payment to him for work done under the contract to deduct such sum as will (with the earnest-money
deposited by him) amount to percent, of all moneys so payable such deductions to be held
by WBMSCL by way of security deposit] Provided always that in the event of the contractor depositing a lump
sum by way of security deposits as contemplated at (A) above, than and in such case, if the sum so deposited
shall not amount to ten percent of the total estimated cost of the work, it shal be lawful for WBMSCL at the
time of making any payment to the contractor for work done under the contract to make up the full percentage of
ten percent by deducting a sufficient sum from every such payments as last aforesaid. All compensation or al
other sums of money payable by the contractor to WBMSCL under the terms of his contract may be deducted
from, or paid by the sale of a sufficient part of his security deposit, or from the interest arising there from or any
sums which may be due or may become due to the contractor, WBMSCL on any account whatsoever, and in the
event of his security deposit being reduced by reason of any such deduction or sale as aforesaid the contractor
shall within ten days thereafter make good in cash or Government securities endorsed as aforesaid any sum or
sums which may have been deducted from, or raised by sale of his security deposit or any part thereof.

Clause 2. -The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor and shall be reckoned from the date on which the other to commence work is
given to the contractor. The work shall be proceeded through the stipulated period of the contract be proceeded
with al due diligence (time being deemed to be the essence of the contract, on the part of the contractor) and the
contractor shall pay as compensation an amount equal to one percent or such smaller amount as the Managing
Director (whose decision in writing shall be fina) may decide, on the amount of the whole works as shown in
the tender for everyday delay and the days for which the work remains uncommenced, or unfinished after the
proper completion date. The contractor shall commence execution of such part of the work as may be
notified to him within 7 days from the date of the order for commencement for work and diligently
continue such work and further, to ensure good progr ess during the execution of the work, he shall be bound
in al cases in which the time allowed for any work exceeds one month, to complete one-fourth of the whole of
the work before one-fourth of the whole time allowed under the contract has elapsed; one half of the work,
before one-half of such time has elapsed, and three-fourth of the work before three-fourth of such time has
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elapsed. In the event of the contractor failing to comply with any of the conditions herein he shall beliable
to pay as compensation an amount equal to one percent or such smaller amount as the Managing
Director, (whose decision in writing shall be final) may decide on the said tendered cost of the whole work
for everyday that the due quantity of work remains incomplete; PROVIDED ALWAYS that the entire
amount of compensation to be paid under the provisions of this clause shall not exceed ten percent of the
tendered amount of thework as shown in the tender.

Clause 3. -In any case in which under any clause or clauses of this contract the contractor shall
have rendered himself liable to pay compensation amounting to the whole of his security deposit (whether
paid in one sum or deducted by installments) the Engineer-in-Charge, on behalf of the WBMSCL shall
have power to adopt any of the following courses, as he may deem best suited to the interests of
WBMSCL -

(&) To rescind the contract (of which rescission notice in writing to the contractor under the
hand of the Engineer-in-Charge shall be conclusive evidence ), and in which case the security

deposit of the contractor shall stand forfeited and be absolutely at the disposal of WBM SCL.

(b) To employ labour paid by the WBM SCL and to supply materialsto carry out thework, or any

part of the work, debiting the contractor with the cost of the labour and the price of the
materials (of the amount of which cost and price a certificate of the Engineer-in-Char ge shall

be final and conclusive againgt the contractor) and crediting him with the value of work
done, in all respectsin the same manner and the same rates asif it had been carried out by

the contractor under theterms of his contract; the certificate of the Engineer-in-Charge asto
the value of thework done shall befinal and conclusive against the contractor.

(c) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted out of his hands, and to give it to another contractor to complete, in which case
any expenses which may be incurred in excess of the sum which would have been paid to the
original contractor if the whole work had been executed by him (of the amount of which
excess the certificate in writing of the Engineer-in-Char ge shall befinal and conclusive) shall
be borne and paid by the original contractor and may be deducted from any money due to
him by WBMSCL under the contract or otherwise, or from any money due to him by
proceeds of sale thereof or a sufficient or from his security deposit or the proceeds of sale
thereof, or a sufficient part ther eof.

In the event of any of the above courses being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having purchased or procured or
produced, or entered into any engagements, or made any advances on accounts of or with a view to the
execution of the works or the performance of the contract. And in case the contract shall be rescinded under the
provision aforesaid, the contractor shall not be entitled to recover or be paid any sums for any work therefore
actually performed under this contract, unless and until the Sub-Engineer-in-Charge/Engineer-in-Charge will
have certified in writing the performance of such work and the value payable in respect thereof, and he shall
only be entitled to be paid the value so certified.

Clause 4. - In any case in which any of the powers, conferred upon the Engineer-in-Charge by clause 3
hereof, shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor for which by any clause or clauses hereof, he is declared
liable to pay compensation amounting to the whole of his security deposit, and the liability of the contractor for
past and future compensation shall remain unaffected. In the event of the Managing Director putting in force
either of the powers (a) or (c) vested in him under the preceding clause he may, if he so desire, take possession
of al or any tools, plant, materials and stores, in or upon the work, or the site thereof or belonging to the
contractor, or procured by him and intended to be used for the execution of the work or any part thereof, paying
or alowing for the same in account at the contract rates, or in case of these not being applicable, at current
market rates to be certified by the Engineer-in-Charge whose certificate thereof shall be final, otherwise the
Engineer-in-Charge may by notice in writing to contractor or his clerk of the works, foreman or other authorized
agent require him to remove such tools, plant, materials or stores from the premises ( within a time to be
specified in such notice ); and in the event of the contractor failing to comply with any such requisition, the
Managing Director may remove them at the contractor’s expense or sell them by auction or private sae on
account of the contractor and at his risk in al respects, and the certificate of the Managing Director as to the
expense of any such sale be final and conclusive against the contractor.
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Clause 5. -If the contractor shall desire an extension of the time for completion of the works on the
grounds of his having been unavoidably hindered in its execution, the contractor shall give an immediate report
of such hindrance to the Managing Director in writing and if he shall desire an extension of time for completion
of the work on the ground thereof he shall apply in writing to the Managing Director within 7 days of the date of
cessation of such hindrance on account of which he desires such extension as aforesaid and the Managing
Director shall, if in his opinion ( which shall be fina ) reasonable grounds be shown therefore, authorise such
extension of time, if any, as may, in his opinion, be necessary or proper.

Clause 6. -On completion of the work, the contractor shall be furnished with a certificate by the Sub-
Engineer-in-Charge/Engineer-in-Charge (hereinafter called the Engineer - in charge ) of such completion, but
no such certificate shall be given nor shal the work be considered to be completed until the contractor shall
have removed from the premises on which the work shall be executed al scaffolding, surplus materials and
rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors, or other parts of any
building, in, upon or about which the work is to be executed, or of which he may have had possession for the
purpose of the execution thereof, nor until the work shall have been measured by the Engineer-in-Charge whose
measurements shall be binding and conclusive against the contractor. If the contractor shall fail to comply with
the requirements of this clause as to removal of scaffolding, surplus materials and rubbish and cleaning off dirt
on or before the date fixed for the completion of the work, the Engineer-in-Charge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish, and dispose of the same as he thinks fit and
clean off such dirt as aforesaid ; and the contractor shall forthwith pay the amount of al expense so incurred,
and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum
actually reaised by the sale thereof.

Clause 7. - No payment shall be made for works estimated to cost less than rupees one thousand, till
after the whole of the works shal have been completed and a certificate of completion given. But in the case of
works estimated to cost more than rupees one thousand, the contractor shall on submitting the bill therefore be
entitled to receive a periodic payment as decided by the Engineer-in-Charge and proportionate to the part thereof
then approved and passed by the Engineer-in-Charge, whose certificate of such approval and passing of the sum
so payable shall be final and conclusive against the contractor. But al such intermediate payments only and not
as payments for work actually done and shal not preclude the requiring of bad, unsound, and imperfect or
unskillful work to be removed and taken away and reconstructed, or re-erected, or be consdered as an
admission of the due performance of the contract, or any part thereof, in any respect, or the accruing of any
claim, nor shall it conclude, determine or affect in any way the powers of the Engineer-in-Charge under these
conditions or any of them as to the fina settlement and adjustment of the accounts of otherwise or in any other
way vary or affect the contract. The fina bill shall be submitted by the contractor within one month of the date
fixed for completion of the work, otherwise the Engineer-in-Charge’s certificate of the measurement and of the
total amount payable for the work accordingly shall befinal and binding on all parties.

Clause 8.-A hill shall be submitted by the contractor periodically as decided by the Engineer-in-Charge
for all work executed, and the Engineer-in-Charge shall take or cause to be taken the requisite measurement for
the purpose of having the same verified, and the claim as far as admissible adjusted, if possible, before the
expiry of ten days from the presentation of the hill. If the contractor does not submit the bill within the time
fixed as aforesaid the Engineer-in-Charge may depute a subordinate to measure up the said work in the
presence of the contractor, whose counter-signature to the measurement list will be sufficient warrant, and the
Engineer-in-Charge may prepare a bill from such list which shall be binding on the contractor in al respects.

Clause 9.-The contractor shall submit al bills on the printed forms to be had on application at the office
of the Engineer-in-Charge, and the charges in the bills shall always be entered at the rates specified in the tender
or in the case of any extrawork ordered in pursuance of these conditions, and not mentioned or provided for in
the tender at the rates hereinafter provided for such work.

Clause 9A-(1) Payment due to the contractor may, if so desired by him, be made to his Bank instead
of direct to him, provided that the contractor furnishes to the Managing Director.

(i) an authorisation in the form of alegally valid document, e.g., irrevocable power-
of-attorney conferring authority on the Bank to receive payment; and



(i) his own acceptance of the correctness of the account made out as being due him by
WBMSCL or his signature on the bill or other claim preferred against WBMSCL,
before settlement by the Engineer-in-Charge of the account or claim by payment to
the Bank.
While the receipt given by such Bank shall congtitute a full and sufficient discharge for the payment, the
contractor should, wherever possible, present his bills duly receipted and discharged through his Bankers.

(2) Inthe case of hills, which the contractor presents for payment direct and which are not endorsed in
favour of the Bank, while efforts will be made to secure payment to the financing Bank, payments made to the
contractor should be accepted as full acquaintance so far as WBMSCL is concerned. As part of the
arrangement, the financing Bank should give WBMSCL alletter to this effect.

Notel- The procedure will not affect the usua rights of WBMSCL to deduct from contractor’s bills (
whether endorsed in favour of a Bank or not ) any sum due to WBMSCL on account of
penalties, over-payments, etc. on this or any other contract with the Governor of West Bengal.

Note 2- Nothing herein contained shall operate to create in favour of the Bank any rights or equities vis-a-
visthe WBMSCL.
Materigls brought
L‘:)g‘ﬁz'tem be Clause 10. - All materials brought by the contractor to the site for use on the work shall be the property

inspection of WBMSCL and not to be removed from the site of the work and shall at all times be open to inspection by the
Engineer-in-Charge.

Works to be Clause 11.-The contractor shall execute the whole and every part of the work in the most substantial
executedin - and workmanlike manner, and both as regards materia's and otherwise in every respect in strict accordance with
ggﬁg;‘f;‘]’gth the specifications. The contractor shall also conform exactly, fully and faithfully to the designs, drawing, and
drawings, orders INstructions in writing relating to the work signed by the Engineer-in-Charge and lodged in his office, and to
elc. which the contractor shall be entitled to have access a such office, or on the site of the work for the purpose of
inspection during office hours, and the contractor shall, if he so requires, be entitled at his own expense to make

or cause to be made copies of the specifications, and of all such designs, drawings and instructions as aforesaid.

Alterations in
specific_ations
anddesgns  Clause 12.- Engineer-in-Charge shall have power to make any alterations in, omissions from, additions to or
Do not substitutions for the original specifications, drawings, designs and instructions that may appear to him to be

L”ﬁﬁ?e necessary or advisable during the progress of the work and the contractor shall be bound to carry out the work in
' accordance with any instruction which may be given to him in writing signed by the Engineer-in-Charge and
such ateration, omission, additions or substitutions shall not invalidate the contract but shall be deemed to have
formed as work included in the origina tender and any altered, additional or substituted work which the
contractor may be directed to do in the matter above specified as part of the work shall be carried out by the
contractor on the same conditions in al respects on which he agreed to do the main work and the same rates, if
any, may be specified in the tender for the main work. The time for the completion of the work shal be
extended on the proportion that the atered, additional or substituted work bears to the original contract work and
the certificate of the Engineer-in-Charges shall be conclusive as to such proportion. And if the altered,
additional or substituted work includes any class of work, for which no rate is specified in this contract, then
such class of work shall be carried out at the rates entered in the Schedule of rates brought out by the Managing
Director of the district, which was in force at the time of the acceptance of the contract minus/plus the
percentage which the total tendered amount bears to the estimated cost of the entire work put to tender, and if
the atered, additiona or substituted work is not entered in the said schedule of rates payment thereof shall be
made by the Engineer-in-Charge by determining the rates on anaysis worked out from (a) the basic rates of
materials and labour provided in the current Schedule of rates or (b) the current market rates of materials and
Ratesworksnot labour when even basic rates for the work are not available in the schedule. In cases when such rates are
inesimated  determined on analysis by the Engineer-in-Charges under (a) above, the stipulated percentage above or below
schedule Schedule of analysis under (b) above payment shall be made at the rates so determined without application or
the said stipulated percentage. In the event to any dispute regarding rates determined on analysis for any altered,
additional or substituted work under this clause, the decision of the Managing Director shall be final and
binding.
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Clause 13.- If at any time after the commencement of work the WBMSCL shall for any reason
whatsoever not require the whole thereof as specified in the tender to be carried out, the Engineer-in-Charge
shall give notice in writing of the fact to the contractor who shall have no claim to any payment or compensation
whatsoever on account of any profit or advantage which he might have derived from the execution of the work
in full, but which he did not derive in conseguence of the full amount of the work not having been carried out;
neither shall he have any claim for compensation by reason of any alterations having been made in the origina
specifications, drawings, designs and instructions which shall involve any curtailment of the work as originally
contemplated.

Clause 14.- If it shall appear to the Engineer-in-Charge or his subordinate in charge of the work, that
any work has been executed with unsound, imperfect, or unskillful workmanship, or with materials of any
inferior description, or that any materias or articles provided by him for the execution of the work are unsound
or of a quality inferior to that contracted for, or otherwise not in accordance with the contract, the contractor
shall on demand in writing from the Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same have been inadvertently passed, certified and paid for, forthwith rectify, or
remove and re-construct the work so specified and provide other proper and suitable materials or articles at his
own proper charge and cost; and in the event of his failing to do so within a period to be specified by the
Engineer-in-Charge in his demand aforesaid, then contractor shall be liable to pay compensation at the rate of
one per cent, on the amount of the estimate for everyday not exceeding ten days, while his failure to do so shall
continue and in the case of any such failure the Engineer-in-Charge may rectify or remove, and re-execute the
work or remove and replace with others, the materials or articles complained of as the case the may be at the risk
and expensein all respects of the contractor.

Clause 15.- All work under or in course of execution or executed in pursuance of the contract shall at al
times be open to the inspection and supervision of the Engineer-in-Charge and his subordinates and the
contractor shall at al times during the usual working hours, and at al other times at which reasonable notice of
the intention of the Engineer-in-Charge or his subordinate to visit the works shall have been given to the
contractor, either himself be present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose. Orders given to the contractor’s agent shall be considered to have
the same force asif they had been given to the contractor himself.

Clause 16. -The contractor shall give not less than five days’ notice in writing to the Engineer-in-
Charge or his subordinate in charge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured, and correct dimensions thereof be taken before
the same is so covered up or placed beyond the reach of measurement and shall not cover up or place beyond the
reach of measurement any work without the consent in writing of the Engineer-in-Charge or his subordinate in
charge of the works and if any work shall be covered up or placed beyond the of reach of measurement without
such notice having been given or consent obtained, the same shall be uncovered at the contractor’s expense, or
in default thereof no payment or allowance shall be made for such work or the materials with which the same
was executed.

Clause 17. -If the contractor or his workman or servants or authorized representative shall break,
deface, injure destroy any part of building, in which they may be working, or any building, road, road-curbs,
fence, enclosure, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or
cultivated ground contiguous to the premises, on which the work or any part of it is being executed, or if any
damage shall happen to the work from any cause whatsoever or any imperfection become apparent in it at any
time whether during its execution or within a period of one year after issuance of a certificate of its completion
by the Engineer-in-Charge, the contractor shall make the same good at his own expenses, or in default, the
Engineer-in-Charge may cause the same to be made good by other workmen and deduct the expense (of which
the certificate of the Engineer-in-Charge shall be final) from any sums, whether under this contract or otherwise,
that may be then, or at any time thereafter become due to contractor by WBMSCL or from his security deposit,
or the proceeds of sale thereof, or of a sufficient portion thereof and if the cost, in the opinion of the Engineer-
in-Charge (which opinion shall be final and conclusive against the contractor), of making such damage or
imperfections good shall exceed the amount of such security deposit and / or such sums, it shall be lawful for the
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WBMSCL to recover the excess cost from the contractor in accordance with the procedure prescribed by any
law for the time being in force.

The security deposit of the contractor shall not be refunded before the expiry of one year after the
issuance of the certificate, fina or otherwise, of completion of work by the Engineer-in-Charge;

Provided that the work shall not be deemed to have been completed unless the “Final Bill”” in respect
thereof shall have been passed and certified for payment by the Engineer-in-Charge;

Provided further that the Engineer-in-Charge shall pass the “Final Bill” and certify thereon, within a
period of forty five days with effect from the date of submission thereof by the contractor, the amount payable
to the contractor under this contract and shall aso issue a separate certificate of completion of work to the
contractor within the said period of forty five days. The certificate of Engineer-in-Charge whether in respect of
the amount payable to the contractor against the “Final Bill” or in respect of completion of work shall be final
and conclusive against the contractor. However, the security deposit of the contractor held with WBMSCL
under the provision of Clause 1 hereof shall be refundable to the contractor one (01) year after the issuance of
the certificate, fina or otherwise, of completion of work by the Engineer-in-Charge.

Explanation:

The word ‘work’ means and includes road work, bridge work, building work, sanitary and plumbing
work, electrical work and / or any other work contemplated within the scope and ambit of this contract. The
work may be of original or specia repair in nature or a combination thereof, or of origina or specia repair in
nature in combination with the work(s) of repair and / or maintenance in nature.

Provided that in respect of the work of repair or maintenance in nature or a combination thereof, the
words three years wherever appearing in this Clause shall be deemed to be one year and in which case the
security deposit of the contractor held with the WBMSCL under the provision of Clause 1 hereof shall be
refundable to the contractor on expiry of one year after the issuance of certificate of completion of work by the
Engineer-in-Charge.

Clause 18. -The contractor shall supply at his own cost materials, plant, tools, appliances, implements,
ladders, cordage, tackle, scaffolding and temporary work requisite or proper for the execution of the work
whether origina altered or substituted and whether included in the specification or other documents forming
part of the contract or referred to in these conditions or not, or which may necessary for the purpose of satisfying
or complying with the requirements of the Engineer-in-Charge (as to any matter as to which under these
conditions he is entitled to be satisfied, or which) he is entitled to require together with carriage therefore to and
from the work. The contractor shall aso supply without charge the requisite number of persons with the means
and materials necessary for the purpose of setting out works, and counting, weighing and assisting in the
measurement or examination at any time and from time to time of the work or materials. Failing his so doing
the same may be provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be
deducted from any money due to the contractor under the contract, or from his security deposit or the proceeds
of sale thereof or of sufficient portion thereof. The contractor shall also provide all necessary fencing and lights
required to protect the public from accident, and shall be bound to bear the expenses of defense of every suit,
action or other proceeding at law that may be brought by any person for injury sustained owing neglect of the
above precautions and to pay any damage and costs which may be awarded in any such suit, action or
proceedings to any such person or which may with the consent of the contractor be paid to compromise any
claim by any such person.

Clause 18A.-The contractor shall be responsible for and shall take proper care and caution in respect of
al rollers, machinery, tools and implements as may be made over by WBMSCL to the contractor for use in the
execution of the works under this contract and shall be liable for any loss of and damages caused to the said
rollers, machinery, tools and implements by any reason whatsoever during the period the same are in the
possession of the contractor and shall on demand pay to WBMSCL such amount as may be fixed by WBM SCL
for such loss and damages, the decision of WBMSCL in the respect being final. Should the contractor fail or
neglect to pay such amount on demand, the WBMSCL shall have the right and be entitled, in addition to the
other rights and remedies available to it, to deduct such amount from the amount of security deposited by the
contractor and/or any amount remaining payable to the contractor under this contract for any work done by the
contractor.



Labour

Clause 18B.-In every case in which by virtue of the provisions of Section 12, Sub-section (1) of the
Workmen’s Compensation Act, 1923, WBMSCL is obliged to pay compensation to a workman employed by the
contractor, in execution of the works, WBMSCL will recover from the contractor the amount of the
compensation so paid, and, without prejudice to the rights of WBMSCL under Section 12, Sub-section (2) of the
said Act, WBMSCL shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by the WBMSCL to the contractor whether under this contract or

otherwise.

WBMSCL shall not bound to contest any claim made against it under Section 12, Sub-section (1) of the
said Act, except on the written request of the contractor and upon his giving to WBMSCL full security for all
costs for which WBM SCL might become liable in consequence of contesting such claim.

Clause 19.-No female labour shall be employed within the limit of a cantonment.

Clause 19A.-No labour below the age of twelve year shall be employed on the work.

Clause 19B (a) “The contractor shall pay to labour employed by him either directly or through sub-

(b)

(©)

contractors, wages not less than fair wages as defined in the C.P.W.D. contractor’s Labour
Regulations in so far as such Regulations have application within the State of West Bengal or as
per the provisions of the Contract Labour (Regulation & Abolition) Act, 1970 and Contract Labour
(Regulation & Abolition) Central Rules, 1971, wherever applicable.

The contractor shall not withstanding the provisions of any contract to the contrary, cause to be paid
fair wages to labour indirectly engaged on the work, including any engaged by his sub-contractors
in connection with the said work asif the labour had been immediately employed by him.

In respect of al labour directly or indirectly employed in the work for performance of the
contractor’s part of his agreement the contractor shall comply with or cause to be complied with the
Central Public Works Department Contractor’s Labour Regulations as mentioned in Sub-Para (a)
above made from time to time in regard to payment of wages, wage period, deduction from wages,
recovery of wages not paid and deduction, un-authorizedly made, maintenance of wages books or
wages dlips, publication of scale of wages and other terms of employment, inspection and
submission or periodical returns and al other matters of the like nature or as per the provisions of
the Contract Labour (Regulation & Abolition) Rules, 1971 wherever applicable.

(d) The Engineer-in-Charge/Sub-Engineer-in-Charge concerned shall have the right to deduct from the

moneys due to the contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reasons of non-fulfillment of the conditions of the contract for
the benefit of the workers, non-payment of wages or of deduction made from his or their wages
which are not justified by their terms of contract or non-observance of the Regulations as mentioned
above.

(e) The contractor shall comply with the provisions of Payment of Wages Act, 1936, Minimum wages

Act, 1948, Employees Liability Act, 1938, Industria Dispute Act, 1947, Maternity Benefits Act,
1961 and the contract Labour (Regulations & Abolition) Act, 1970 or the modification thereof or any
other laws relating thereto and the Rules made there-under from time to time.

(f) The contract shall indemnify WBMSCL against payment to be made and for observance of the laws

aforesaid and the C.P.W.D. contractor’s Labour Regulations having application within the State of
West Bengal without prejudice to his right to claim indemnity from his sub-contractors.

(g9) The Regulations aforesaid shall be deemed to be a part of his contract and any breach thereof shall be

deemed to be a breach of this contract.”
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Clause 20. - No work shall be done on Sundays without the sanction in writing of the Engineer-in-
Charge.

Clause 21.- The contract shall not be assigned or sublet without specific orders from WBMSCL in
respect of a specified sub-contractor. And if the contractor shall assign or sublet his contract, or attempt so to do,
or become insolvent or commence any in insolvency proceedings or make any composition with his creditor, or
attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise,
shall either directly or indirectly be given, promised, or offered by the contractor, or any of his servants or
agents to any public officer or person in the employ of WBMSCL in any way relating to his office of
employment, or if any such officer or person shall become in any way directly or indirectly interested in the
contract, the Engineer-in-Charge may thereupon by notice in writing rescind the contract, and the security
deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of WBMSCL and the
same consequences shall ensure as if the contract had been rescinded under the clause 3 hereof, and in addition
the contractor shall not be entitled to recover or be paid for any work therefore actually performed under the
contract.

Clause 22. - All sums payable be way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of WBM SCL without reference to the actual loss
or damage sustained and whether or not any damage shall have been sustained.

Clause 23.- In the case of a tender by partners any change in the constitution of the firm shall be
forthwith notified by the contractor to the Engineer-in-Charge for hisinformation.

Clause 24. - All works to be executed under the contract shal be executed under the direction and
subject to the approval in al respects of the Managing Director for the time being who shall be entitled to direct
at what point or points and in what manner they are to be commenced and from time to time carried on.

Clause 25. - When the estimate on which the tender is made includes lump sums in respect of parts of
the work, the contractor shall be entitled to payment in respect of parts of the work, the contractor shall be
entitled to payment in respect of the items of work involved or the part of the work in question at the same rates
as are payable under this contract for such items or if the part of the work in question is not in the opinion of the
Engineer-in-Charge capable of measurement, the Engineer-in-Charge may at his discretion pay the lump sum
amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and
conclusive against the contractor with regard to any sum or sums payable to him under the provisions of this
clause.

Clause 26. - In the case of any class of work for which there is no such specification as is mentioned in
Rule 1, such work shal be carried out in accordance with the district specification and in the event of there
being no district specification, then in such case the work shall be carried out in all respects in accordance with
the instruction and requirements of the Engineer-in-Charge.

Clause 27. - The expression “works” or “work” where used in these conditions shall, unless there be
something either in the subject or context repugnant to such construction be constructed and taken to mean the
works by virtue of the contract contracted to be executed, whether temporary or permanent and whether original,
altered, substituted or additional.

Clause 28. - The contractor(s) shall at his/their own cost provide hig'their labour with hutting on an
approved site, and shall make arrangements for conservancy and sanitation in the labour camp to the satisfaction
of the locd Public Health and Medical Authorities. He/They shall also at higtheir own cost make arrangements



Arbitration

for the laying of pipe lines for water-supply to hig/their labour camp form the existing mains wherever available,
and shall pay al fees, charges and expenses in connection, therewith and incidenta thereto.

Clause 29. - Except where otherwise provided in the contract all questions and disputes relating
to the meaning of the specifications, designs, drawings and instructions herein before mentioned and as
to the quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or thing whatsoever, in any way arising out of relating to the contracts designs, specifications,
estimates, instructions, order or these conditions or otherwise concerning the works, or the executions or
failure to execute the same whether arising during the progress of the work, or within 1 year after the
completion or abandonment thereof shall be referred to the sole arbitration of the West Bengal Medical
Services Corporation Limited authority. Should the WBMSCL be for any reason unwilling or unable to act
as such arbitrator, such questions and disputes shall be referred to an arbitrator to be appointed by
WBMSCL. The award of the arbitrator shall be final conclusive and binding on all parties to this contract.
The award shall be a speaking one, i.e., the arbitrator shall recite facts and reasons arising in support of
the award after discussing fully the claims and conditions of the parties.

This clause shall not be applicable and shall be treated to be deleted for contract upto Rs.25 lakh ( Rupees
twenty five lakh).

INTERPRETATION CLAUSE:-

The W.B.M.S.C.L means the West Bengal Medical Services Corporation Limited with its capacity of
perpetud succession.

The Managing Director means the Managing Director of West Bengal Medica Services Corporation
Limited.

The Engineer-in-Charge means the Executive Engineer Civil of West Benga Medica Services
Corporation Limited.

The Sub-Engineer-in-Charge means the Assistant Engineer Civil of West Bengal Medical Services
Corporation Limited.

Note 1.-The person or firm submitting the tender should see that the rates in the above schedule are filled up by

the Engineer-in-Charge on the issue of the form prior to the submission of tender.

Signature of Contractor Sub-Engineer-in-Charge

Signature of Engineer-in-Charge

ADDITIONAL CONDITIONS

1. The contractor shall have to make his own arrangements for water both for the work and use by his
coally, etc. for steam road rollers and for al tools and plant, etc. required on the work.

2. Contractors will be responsible for the payments of all water charges payable to the Corporation of
Calcutta or any other water works authority including a Government department concerned.

3. If the contractor shall desire an extension of the time for completion of the work under clause 5 of
the contract, no application for such extension will be entertained if it is not received in sufficient time to allow
the Managing Director to consider it and the contractor will be responsible for the consequences arising out of
his negligence in this respect.



4. The contractor will have to leave ducts in walls and floors to run conduit or cables, where necessary,
and he will not be entitled to any extra payment on this account.

5. Contractors in the course of their work should understand that all materids (e.g. store and other
materials) obtained in the work of dismantling, excavation, etc., will be considered as property of WBMSCL
and will be disposed of to the advantage of WBM SCL.

6. Owing to difficulty in obtaining certain materials in the open market due to war the WBMSCL have
undertaken to supply materias specified in the schedule on page.................. of the Tender form at rates stated
therein. There may be delay in obtaining the materials by the Department and the contractor is, there-for,
required to keep himself in touch with the day to day position regarding the supply of materials from the
Engineer in charge and to so adjust the progress of the work that his labour may not remain idle not may there
be any other claim due to or arising from delay in obtaining the materials. It should be clearly understood that
no claim whatsoever shal be entertained by the WBM SCL on account of delay in supplying materials.

7. The minimum period for which a road roller is required to be used by a contractor shal be
determined by the Executive Engineer on the basis of the quantity of metal that can be consolidated by aroller
per day and the Executive Engineer’s decision shall be final. if theroller be required to work for alonger period
due to bad arrangement of the contractor, shortage of water, etc., additional hire charges shall be levied at the
rates specified below under ‘A, Hire Charges’ for the additional period the roller works.

8. No Compensation for any damage done by rain or traffic during the execution of the work will be
made.

9. Whenever awork is carried out in a municipa area, electric lights or eectric danger signals wherever
available shall be provided by the contractors on the barriers as well as paraffin lights. Facilities for the electric
connection will be made by this Department but the contractor will bear all the expenses.

10. The contractor should quote through rate inclusive of cost of materias and carriage to place of
working.

11.  The contractors should give complete specifications showing the method of execution and the
quantity and quality of material they intend to use per hundred sg.ft. area.

12. In cases where water is used by the contractor he will be required to deposit in advance with the
Executive Engineer the charges for water which are to be calculated in accordance with the schedule of
miscellaneous rates in the Canal Act.

13. It must be clearly understood by the contractor that no claim on account of enhanced rates on those
already accepted, due to war fluctuations will be entertained during the currency of this contract for the work as
per schedule attached to the agreement and the additional work, if any, under clause 12 of the contract, if such
additional work shall consist of items which have already been quoted for, or, items not quoted for but appearing
in District Schedule.

14. In the event of emergency the contractor will be required to pay his labour every day and if thisis
not done, Government shall make the requisite payment as would have been paid by the contractor and recover
the cost from the contractors.

I nconvenience of the public.
15. The contractor(s) shal not deposit materia on any item which will serioudly inconvenience the

public. The Engineer-in-Charge may require the contract(s) to remove any materias, which are considered by
him to be a danger or inconvenience to the public or cause them to be removed at the contractor’s cost.



16. The contractor undertakes to have the site clean, free from all surplus materials, rubbish etc. upto
the satisfaction of the Engineer-in-Charge. All surplus materials, rubbish, etc. will have to be removed to the
places fixed by the Engineer-in-Charge and nothing extrawill be paid for the same.

17. The contractor shall not alow any rubbish or debris to remain on the premises during or after
repairs, but shall remove the same and keep the place neat and tidy during the progress of the work. The
Engineer-in-Charge may get the site or premises cleared of debris, etc., and recover the cost from the bill of the
contractor if the latter shows slackness in observing this clause.

18. Materias brought at site shall not be stacked a random. The contractor shall stack all these
materials as directed by the Engineer-in-Charge.

ADDITIONAL CLAUSES

1. The contractor will have to make his own arrangements for the carriage of materials.

2. “For dl items of contract works requiring unskilled labour the contractors shall be bound to employ
unskilled local labour. The expression “local” shall mean and deem to mean the Anchal, the Block, the Thana
or the District of the State of West Bengal where the work will be executed. In cases of non-availability of such
unskilled local labour and of other difficulties experienced by the contractor in recruiting such local labour, the
contractor may, with the prior permission in writing of the Engineer-in-Charge of the work, recruit and employ
unskilled labour from neighbouring areas of that District. In case the work is in the border area of two districts
and there is dearth of adequate number of labour from the district where the work will be executed, labour may
be recruited by the contractor from contiguous areas of the other contiguous district. In case loca labour will
not be available even from the districts as mentioned and when the exigency or progress of work so demands,
the contractor may, with the prior permission in writing of the said Engineer-in-Charge engage labour from the
other didtricts of the State of West Bengal and in case the same be not available then the contractor may, with
the prior permission of the said Engineer-in-Charge, employ imported labour of other states.

In case where the contractor fails to secure unskilled loca labour or to engage imported labour, the
contractor shall employ labour locally recruited by WBMSCL or labour imported by WBMSCL at the rate to be
decided by the Managing Director of the works concerned whose decision as to the circumstances in which
employment of such labour is of mutual advantage to WBMSCL and the contractor, will be final and binding on
the parties.

For items of contract jobs requiring skilled labour, the contractor shall have to employ at 70% (seventy
percent) of skilled labour locally. In case the contractor fails to recruit skilled local Iabour, the contractor shall
employ skilled labour localy secured by WBMSCL in the manner indicated above. For bridge works, highly
technical works of framed structural buildings, sanitary and plumbing works, electrical works etc. involving
skilled labour the contractor may with the prior permission in writing of the Engineer-in-Charge to whom the
full facts must be placed for permission, import and employ skilled labour upto 30% (thirty percent) of the total
requirement. In this case the expression “imported labour” shall mean labour imported, primarily from other
States and secondly from the distant districts of the State of West Bengal.



Name of the work: Fixing of Grill in windows at Falakata SSH.

B.O.Q

SI No.

Description of Items

Unit

Qty.

Rate in Rs.

Amount in Rs.

Remarks

(a) M.S.or W.I. Ornamental grill
of approved design joints
continuously welded with M.S,
W.I. Flats and bars of
windows,railing etc. fitted and
fixed with necessary screws and
lugs in ground floor.(Add extra @
1% for each addl. floor upto 4th
floor and @ 1.25%for each addl.
floor above 4th floor) (i) Grill
weighing above 10 Kg./sq.mtr
and up to 16 Kg./sq. mtr.

In Ground Floor

Qntl.

5.5

11335.76

62,346.65

In First Floor

Qntl.

4.75

11449.11

54,383.29

In Second Floor

Qntl.

4.75

11562.47

54,921.73

In Third Floor

Qntl.

4.75

11675.83

55,460.18

In Fourth Floor

Qntl.

4.75

11789.19

55,998.63

(a) Priming one coat on steel or
other metal surface with
synthetic oil

SgM.

175

32.8048

5740.84

A) Painting with best quality
synthetic enamel paint of
approved make and brand
including smoothening surface
by sand papering etc. including
using of approved putty etc. on
the surface, if necessary :

With super gloss (hi-gloss) -

(iv) Two coats (with any shade
except white)

SgM.

175

89.3648

15638.84

Estimate for Fixing of Grills in windows at Falakata SSH: = Rs.

304,490.17

Net Amount = Rs.

304,490.00

Rupees :THREE LAKHS FOUR THOUSAND FOUR HUNDRED AND NINETY ONLY.
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