WEST BENGAL MEDICAL SERVICES CORPORATION LTD.

(Wholly owned by the Government of West Bengal)
Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700091

NOTICE INVITING TENDER

FOR THE WORK OF

“Emergent work for repair & renovation work at the Substation
of the factory of Gluconate Health Limited, Dum Dum
Canttonment, Kolkata - 700028 (Civil & Electrical works)”

(BID Reference No.: WBMSCL/ NIT- 685/2024, Dated- 20/11/2024)



WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED

(Wholly Owned by the Government of West Bengal)
Registered Office: Swasthya Sathi, GN-29, Sector-V, SaltLake, Kolkata-700091
Phone: 033-4034-03000Email:info@wbmsc.gov.in0 website:www.wbmsc.gov.in

.T.B.No.: WBMSCL/ NIT- 685/2024

Dated: 20/11/2024

Managing Director, WBMSCL invites sealed bids through electronic tendering (e-Tendering) for “Emergent work
for repair & renovation work at the Substation of the factory of Gluconate Health Limited, Dum Dum
under the jurisdiction of WBMSCL from the
bonafied, resourceful and reliable experienced Electrical Contractors in West Bengal.

Canttonment, Kolkata - 700028 (Civil & Electrical works)”

Electrical works)”

Costof
Sl Estimated Earnest Tender Period of | Name & address of the
’ Name of the Work Money documents . .
C let
No. Amount (Rs.) (Rs.) (Rs.) (Non- ompletion Office
refundable)
“Emergent work for
repair & renovation Managing Director,
work at the Substation of West Bengal Medical
the lfalllctory of (:iluconate 240 Services Corporation
Health Limited, Dum (Two | Limited, Swasthya
01. Dum Canttonment, 3,11,09,257.00 | 6,22,185.00 NIL hundred |Sathi Building, GN-
Kolkata - 700028 (Civil & forty days) | 29, Sector -V,

Saltlake, Kolkata-
700091

GENERAL CLAUSE OF

NIT : TWO BID SYSTEM

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal.
The bidders who will be Technically qualified in respect to Technical and Financial eligibility/capability
criteria specified in the below mentioned subsequent clause can only be permitted to participate in the

Financial Bidding.
TENDER DOCUMENT

2.0 In the event of e-filling intending bidder may download the tender document from the website directly
by the help of his Digital Signature Certificate & upload the same with other documents along with
necessary Earnest Money electronically. Where an individual person holds a digital signature certificate
in his own name duly issued to him by the company or the firm of which he happens to be director or
partner, such individual person either belonging to and appropriate cadre officer of the company or an
authorized partner of a firm, shall invariably upload a copy of Registered power of attorney
showing clear authorization in his favour, to upload such tender. The power of attorney shall have to be
registered in accordance with the provisions of the Registration Act, 1908.

a. Dully filled in copies of Section - B (Forms I to V) in prescribed proforma with proper dated
signature in the relevant spaces to be uploaded electronically. Documents in support of the
information furnished in Forms I to V must be attached /uploaded for evaluation and the file
number & page number has to be indicated in the respective column of the Form.

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of

Technical Bid & Financial Bid as per the date and time Schedule stated in Sl. No. 16 of this NIT. The

documents submitted by the bidders should be properly indexed.




Eligibility Criterion for participation in the tender :-

3.0 i)

Credential:-

(a) The bidder must be primarily electrical contractor having sufficient credential AS A SOLE FIRM

OR

OR

(NOT as a sub-contractor) in electrical substation (SITC of various types of substation
equipments with all other allied electrical works) related works for the last 5(five) financial
years prior to the date of issue of this NIT at least one work of similar nature under the authority of
State/Central Govt, State/Central Gov. undertaking, Statutory/Autonomous Bodies under the
statute of the Central/State Government and having a magnitude more than 40 (forty) percent in
case of 1st call, 30% in case of 2nd call, 20% in case of 3rd call of the Estimated amount put to tender
for intended job.

The bidder must be primarily electrical contractor having sufficient credential AS A SOLE FIRM
(NOT as a sub-contractor) in electrical substation (SITC of various types of substation
equipments with all other allied electrical works) related works for the last 5(five) financial
years prior to the date of issue of this NIT at least two works of similar nature under the authority of
State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of
the Central/State Government having a magnitude each of minimum value of 30 (thirty) percent in case
of 1st call, 25% in case of 21d call, 15% in case of

3rd call of the estimated amount put to tender for intended job.

The prospective bidders (electrical contractor) should produce credential AS A SOLE FIRM (NOT as a
sub-contractor) at least one single running work of electrical substation (SITC of various types of
substation equipments with all other allied electrical works) related works which has been
completed to the extent of 80% or more (75% in case of 2nd call, 70% in case of 31 call) and value of
which is not less than the value of 40% (30% in case of 2nd call, 20% in case of 3rd call) of the estimated
amount put to tender of intended job under the authority of State/Central Gov., State/Central Gov.
undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government. In the
credential certificate it should be clearly stated that the work is in progress satisfactorily & also
that no penal action has been initiated against the executing agency, i.e. the tenderer.

(b) The prospective bidders (electrical contractor) should have to be furnish a single MOU

(Memorandum of understanding) agreement with the other eligible contractor who having valid
credential in Civil (Construction of Building/Drain) related works. The credential of the MOU
contractors, with whom the MOU agreement will made by the main bidder, should have in Civil
(Construction of Building/Drain) related works for the last 5(five) financial years prior to the
date of issue of this NIT under the authority of State/Central Gov. State/Central Gov.
undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government.

It is hereby clarified that the corporation shall have only direct financial and contractual
relationship with the main bidder and shall have no direct financial or contractual relationship
with any of the entities with whom the bidder will enter into a memorandum of understanding.

The MOU Bidder must produce the work completion certificates from the competent authority
as mentioned above. Supporting documents to be uploaded.

N.B.- a) Estimated amount, Date of completion of project or percentage of physical progress of

ii)

works for running works, value of works done, Salient feature & nature of work executed is
to be mentioned in the Credential Certificate. Payment certificate will not be treated as
credential. Credential Certificate issued by competent authority of State/Central Gov,
State/Central Gov. Undertaking, Statutory/Autonomous Bodies constituted under the statue
of the Central / State Government will be taken as credential. However, Credential
Certificate issued to sub- contractor by Central or State Govt. undertaking/Govt. Enterprise
shall not be accepted.

b) Executed value (without contractual percentage) of completed/running work will be
taken as credential.

c) Work order of relevant work(s) supported with completion certificate to be submitted.

TECHNICAL PERSONEL

The main bidder shall have full time engaged/appointed in their Pay roll experienced technical
personnel, for the above mentioned work.



iii) Joint Venture will not be allowed.

iv) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with
certified copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed
shall have to be either Notarized / registered from ADSR and the company shall furnish (a)
Incorporation Certificate & CIN (b) the Article of Association and Memorandum. (Non Statutory
Documents).

V) A prospective bidder shall be allowed to participate in the particular job either in the capacity
of individual or as a partner of a firm. If found to have applied severally in a single job, all of
his/their bids will considered as nonresponsive for that job, without assigning any reason
thereof.

And

If individual entity is found to be present in more than one bidding firm for a specific Sl as a
Proprietor or / and Partner / or POA (Power of Attorney), in that case all the bids of the
respective firms containing that particular entity shall be considered as non-responsive.

vi) Earnest Money : - The bidder shall be required to deposit earnest money amounting to Rs.
6,22,185.00(Rupees six lac twenty two thousand one hundred eighty five only) to participate
in the bid.

The process of deposit of earnest money through offline instruments like Bank Draft, Pay
Order etc. will be stopped for e-tender procurement of this office wef. 01.09.2016. Necessary
Earnest Money will be deposited by the bidder electronically: online - through his net
banking enabled bank account, maintained at any bank or: offline - through any
bank by generating NEFT/ RTGS challan from the e- tendering portal. Intending Bidder
will get the Beneficiary details from e- tender portal with the help of Digital Signature
Certificate and may transfer the EMD from their respective Bank as per the Beneficiary
Name & Account No., Amount, Beneficiary Bank name (ICICI Bank) & IFSC Code and e-
Proc Ref No. Earnest Money @2.00% of the estimated amount put to tender have to be
submitted. The earnest money of the successful bidder (being converted to security deposit)
deposited, will remain under the custody of the department till satisfactory completion
of the work in fullincluding extended quantity if ordered for. Besides this, necessary
percentages shall be deducted from the progressive bids so as to make it 10% (Ten percent)
of the value of work billed for.

Agency having MSME certificate is not exempted from submission of EMD as per
finance memo no. 4245 - F (Y), Kolkata, the 28th May, 2013.

4. Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deducted
from every bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will have to be
borne by the contractor. As the rates in the Schedule of rate are inclusive of GST & Cess as stated above.

5. Steel materials Procure & Supply by the Contractor shall be of TOR Steel Rod / HYSD / TMT Bar of
Fe415, Fe500, Fe500 / 550D grade as per specification guided by relevant IS Code (The grade to be
decided by the Engineer-In-Charge or as per instruction on specified in the approved
drawing of this department or as stipulated in the departmental schedule of rates.

6. Bids will remain valid for a period not less than 120 days (One Hundred Twenty days) from the
date of opening of the financial proposal. However, extension of bid validity may be suitably considered by
the Tender Inviting Authority, if required, subject to obtaining written confirmation of the contractor/bidder(s)
to the effect. If the bidder withdraws the Bid during the period of Bid validity his Earnest Money Deposit will be
forfeited.

7. All materials shall be of approved brand in accordance with relevant code of practice and manufacture
accordingly and shall be procured and supplied by the agency at their own cost. Authenticated evidence are
to be submitted along with challan and test certificate. If required by the Engineer in Charge, further
testing from any Government approved Testing laboratory shall have to be conducted by the agency at
their own cost.

8. All materials including bitumen (of all grade), bitumen emulsion, cement, steel shall be of
approved brand in  accordance with relevant code of practice and manufacture accordingly
and shall be procured and supplied by the agency at their own cost. Authenticated evidence for
purchase of bitumen, bitumen emulsion, cement and steel are to be submitted along with challan
and test certificate. If required by the Engineer in Charge, further testing from any Government



approved Testing laboratory shall have to be conducted by the agency at their own cost.

Cement Procure & Supply by the Contractor shall be of ordinary Portland cement 53 grade, 43
grade, conforming (IS 8112) or PPC/PSC the grade to be decided by the Engineer-In-Charge or as per
instruction on specified in the approved drawing of this department or as stipulated in the
departmental schedule of rates.

PRICE ADJUSTMENT / PRICE PREFERENCE
10. i) No adjustment of Price or Price Escalation of any kind will be allowed. (Adjustment of price increase

11.
12.

13.

14.

15.

16.

17.

or decrease).
ii) No price preference will be allowed for the work under this NIT.
No Mobilization Advance / Secured Advance will be allowed.

Prospective applicants note carefully the minimum qualification criteria as mentioned in instruction to
bidders before tendering the bids.

No Conditional Bid / Tender will be accepted under any circumstances.

Requirement of Principal Machineries which must be possessed by [Non Statutory Document] the Bidders.

Before uploading tender document through e-filing each page of the tender documents are to be signed by
the Bidder/ owner/ partner / authorized signatories having legal authority to do so, failing which the Bid
will be treated as informal.

The authority of WBMSCL reserves the right to accept or reject any / all offer without assigning any reason
whatsoever and is not liable for any cost that might have incurred by the Bidder at the stage of Bidding.

The Bidders N et Worth for the last year calculated on the basis of capital, Profit and free reserve
available to the firm should be positive.

IMPORTANT INFORMATION

A. Current Schedule of Rates for P.W.D. (Electrical) with effect from 01.11.2017 as well as market rates
will be applicable in this Tender including 1% cess.

B. DATE & TIME SCHEDULE

SL.
No. PARTICULAR DATE & TIME
i) Date. of uploading of N.L.T and Tender Documents 21/11/2024
(online)
ii) Documents Sell / download start date & time (online) 21/11/2024 at 3.00 p.m.
iii) |Pre-bid Meeting 02/12/2024 at 12.00 noon
iv) Bid Submission Upload Start date & time (online) 04/12/2024 at 4.00 p.m.
v) Bid Submission Upload End date (online) 11/12/2024 upto 3.00 p.m.
vi) D.ate & Place for Opening of Technical bid (online) for the 12/12/2024 at 3.00 p.m.
Bidders
. . ) . )After 48 hrs. from uploading the result of]
vii) Date & place for opening of financial proposal technical evaluation

C: LOCATION OF CRITICAL EVENTS

Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi Building,
GN-29, Sector -V, Saltlake, Kolkata-700091" Interested bidder may be presented at West Bengal
Medical Services Corporation Limited, Swasthya Sathi Building, GN-29, Sector -V, Saltlake, Kolkata-

700091 during opening of bid. Managing Director, West Bengal Medical Services Corporation



17.

18.

19.
20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

30.

Limited may call open bid /sealed bid after opening of the said bid to obtain the suitable rate further,
ifit is required. No objection in this respect will be entertained if raised by any bidder present or
absent during opening of tender.

In case of any unscheduled holiday on the aforesaid dates [Sl. (v)], the next working day will be treated as
schedule / prescribed date for the same purpose.

The successful Bidder shall have to execute Formal Agreement with Managing Director, West Bengal Medical
Services Corporation Limited within 07(seven) working days from the date of issuance of Letter of
Acceptance/Work order.

Bank guarantee shall be accepted for the purpose of security.

Agency shall have to arrange a required place for storing the equipments & machineries etc. at their own cost and
responsibility nearest to the work site.

The intending bidder(s) required to quote the rate (percentage above/below/at par) over the total
estimated cost put to tender online considering that no escalation and / or price adjustment will be allowed
by the department under any circumstances.

The Bidder has to visit and examine the site of works and its surroundings and obtained all information
that may be necessary for preparing Bid and entering into an agreement for the work / works as mentioned
in the NIT. The costs for visiting the working site shall be at the bidders own expense.

The Working Capital shall not be less than 15% (fifteen) percent of the amount put to tender out of which
minimum10% (ten) percent shall be of the applicant’'s own resource. [Non Statutory Documents (Financial
Statement)]

Prospective Bidder shall have to execute the work in such manner so that appropriate service level of the

Building under improvement is to be maintained during progress of the work and during Defect Liability
Period of 3(three) Years for the works from the date of successful completion of the work up to the

entire satisfaction of the Engineer in Charge. If any defect / damage is detected during this period as

mentioned above the contractor shall make the same good at his own expense to the satisfaction of the

Engineer in Charge or in default the Engineer in Charge may cause the same to be made good by other

agency and deduct the cost (of which the certificate of the Engineer in Charge shall be final) from his security

deposit or any sums that may be then, or at any time thereafter become due to the contractor. Security

Deposit shall become payable only after expiry of the Defect Liability Period after making necessary

deduction if applicable.

If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar

multiple rates will not be entertained / accepted. Lowest offer will be ascertained by sealed bid amongst the

lowest bidder.

At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder
uploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be considered
as non- responsive and outright rejected with forfeiture of Earnest Money and action will be taken as per
stipulation of IT Rules in force.

List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be
opened within a short period after such publication. Therefore, Bidders are requested to view the tender
status on a regular basis. In case of there be any objection regarding Pre-qualification / list of “Technically
Qualified Bidders”, that objection should be lodged to the Managing Director, WBMSCL within 48 hours from
the date of publication of list of qualified Agency and beyond that time schedule no objection will be
entertained by the Tender Evaluation Committee

Before issuance of Letter of Acceptance / Provisional Work order, the tender accepting authority may verify
the credential & other documents of the lowest bidder so uploaded online if found necessary. If it is found
such document incorrect/ manufactured / fabricated, Letter of Acceptance / Provisional Work order will not
be issued in favour of the bidder under any circumstances and action will be taken accordingly.

In case of Ascertaining of Authority at any stage of application or execution of work, necessary registered
Power of Attorney is to be produced.

The Earnest Money may be forfeited if;-
a) If the Bidder withdraws the Bid during the period of Bid validity.
b) In case of successful Bidder, if the Bidder fails to execute formal agreement within the stipulated
time period.



c)  During scrutiny, if it is come to the notice of tender inviting authority that the credential or any
other document which were uploaded & digitally signed by the Bidder are incorrect / manufactured /
fabricated.

31. If any discrepancy arises between two similar clauses on different notifications, the clause as

32.

33.

34.

stated in later notification will supersede former one in following sequence;-

a) Notice Inviting Tender

b) Special Terms and Conditions
¢) Financial Bid

d) Schedule of Works

All works covered in the clause appearing hereinafter shall be deemed to form a part of the appropriate item
or items of works appearing in the work schedule whether specifically mentioned in any clause or not and
the rates quoted shall include all such works unless it is otherwise mentioned that extra

payment will be made for particular works.

Prospective main bidders must have sufficient credentials to participate in the tender (electrical) as per
notification of Clause No 3.

For any typographical mistake in case of Unit, Rate, Quantity, Amount, any type of nomenclature in items
of works/item itself including description etc. whatsoever as stated in BOQ, that can’t be claimed during
agreement or so. In that case sanctioned estimate will be binding criteria.

As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the successful
bidder will have to submit Additional Performance Security @10% of the tendered amount, if the accepted bid
value is 80% or less of the estimated amount put to tender. The Additional Performance Security shall be
submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the Work Order. If the
bidder fails to submit the Additional Performance Security within seven working days from the date of issuance
of Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid upto end of the
Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall be returned
immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after
serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the
progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected by
provision of this Additional Performance Security.

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded &
digitally signed in support of the minimum criterion as mentioned above. If any document submitted /
uploaded by the Bidder is either manufactured or false the eligibility of Bidder will be out rightly
rejected at any stage without prejudice and action will be taken as per stipulation of IT Rules in force.

Sd/-
Managing Director, WBMSCL
& Special Commissioner, H&FWD



Payment Schedule

Payment will be made according to B.0.Q.



INSTRUCTION TO BIDDERS
SECTION - A
General guidance for e-Tendering

Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed for assisting
the contractors to participate in e-Tendering.

1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have to be
enrolled & registered with the Government e-Procurement system, through logging on to
https://etender.whb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web
portal.

2. Digital Signature certificate (DSC) Each contractor is required to obtain a class-II or Class-III Digital Signature
Certificate (DSC) for submission of tenders, from the approved service provider of the National Information’s
Centre (NIC) on payment of requisite amount details are available at the Web Site stated in Clause-2 of
Guideline to Bidder DSC is given as a USB e-Token.

3. The contractor can search & download NIT & Tender Documents electronically from computer once he
logs on to the website mentioned in Clause 1 using the Digital Signature Certificate. This is the only mode of
collection of Tender Documents.

4. Participation in more than one work a prospective bidder shall be allowed to participate in the job either
in the capacity of individual or as a partner of a firm. If found to have applied severally in a single job, all
his applications will be rejected for that job.

5. Submission of Tenders/General process of submission: Tenders are to be submitted through
online to the website stated in Cl. 1 in two folders at a time for each work, one in Technical Proposal &
the other in Financial Proposal before the prescribed date & time using the Digital Signature Certificate
(DSC) The documents are to be uploaded (virus scanned copy) duly Digitally Signed. The documents
will get encrypted (transformed into non readable formats). A. Technical & Financial proposal: The
proposal should contain scanned copies of the following in two covers (folders).

A-1. Statutory Cover file Containing.

Technical Bid:

i) Earnest money (EMD) as prescribed in the NIT
ii)  Tender Notice

iii) Forms (As mentioned in the NIT, Section-B)

iv)  Form 2911

V) MOU Documents (All documents related to Memorandum of understanding & MOU Bidder should be
submitted this folder only)

Financial Bid:

vi) The percentage rate of summation of Annexure-A will be quoted in the BOQ. Percentage
quoted rate (as per schedule of works in the form of annexure A) will be encrypted in the
B.0.Q. under Financial Bid.

A-2. Non statutory / Technical Documents

For Main Bidder (Electrical Contractor):

i. Current Income Tax return (for the assessment year 2024-25), PAN, GST Registration Certificate
& Current Professional Tax receipt challan.
ii. Registered Deed of partnership Firm if applicable
iii. Updated Trade License from the respective Municipality/Panchayet etc.
iv. Certificate of Registration’ from the respective Assistant Registrar of Co — operative Societies
(For Regd. Unemployed Engineer’s Co - Operative Society Ltd.)
V. Requisite Credential Certificate as mention in Clause [3.0(i)] of this N.L.T.
vi. Valid electrical contractor License with valid supervisory License having S.C.C part no. 1, 2, 3, 4, 5, 74,

7B, 10, 11 & 12 or national S.C.C. from the competent authority, the director of electricity Govt. of West
Bengal



For MOU Bidder:

I. Current Income Tax return (for the assessment year 2024-25), PAN, GST Registration Certificate
& Current Professional Tax receipt challan.

ii. Registered Deed of partnership Firm if applicable

iii. Updated Trade License from the respective Municipality/Panchayet etc.

iv. Certificate of Registration’ from the respective Assistant Registrar of Co - operative Societies
(For Regd. Unemployed Engineer’s Co - Operative Society Ltd.)

V. Requisite Credential Certificate as mention in Clause [3.0(i)] of this N.L.T.

Note: Failure of submission of any of the above mentioned documents will render the tender liable to be rejected
for both statutory & non statutory cover.

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE
FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit
Non Statutory Documents’ to send the selected documents to Non-Statutory folder. Next Click the tab “Click
to Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents.

SL Category Sub Category

No. Name Description Details

Current Income Tax return (for the assessment 2024-25),
PAN, GST Registration Certificate & Current Professional
Tax receipt challan, Trade License, Valid electrical
A. CERTIFICATES CERTIFICATES contractor License with valid supervisory License having
S.CC partno. 1, 2, 3, 4,5, 7A, 7B, 10, 11 & 12 or
national S.C.C. from the competent authority, the director
of electricity Govt. of West Bengal.

‘Certificate of Registration’ from the respective
)Assistant Registrar of Co - operative Societies (for
Regd. Unemployed Engineer’s Co - Operative Society
Limited)

B. | Company Details Company Details - |

Credential (in Documents of Credential (in the form of work

C. applicable cases) Credential Completion certificates and payment certificates) as
PP mentioned in Clause No. [3(i)]
D. Declaration Registered Deed of partnership Firm if applicable

B.Technical proposal

i. Opening of Technical proposal: - Technical proposals will be opened by the Managing Director, West
Bengal Medical Services Corporation Limited and his authorized representative electronically from the
web site stated using their Digital Signature Certificate.

ii. Intending bidders may remain present if so desire.

C.Financial proposal
i) The financial proposal should contain the following documents in one cover (folder) i.e. Bill of quantities

(BOQ). The contractor is to quote the rate (Offering Above/ Below/ At par) online through Computer in the
space marked for quoting rate in the BOQ and also digitally signed and upload the Schedule of works given in
the format of Annexure A

ii) Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the
contractor.



PENALTY FOR SUPPRESSION / DISTORTION OF FACTS OR SUBMISSION OF INCORRECT
INFORMATION:

If any tenderer fails to produce the original hard copies of the documents (specially Completion Certificates
and audited balance sheets), or any other documents on demand of the Tender Opening Authority within a
specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if
there is any suppression of facts, the Tenderer will be suspended from participating in the tenders on e-
Tender platform for 3 (three) years. In addition, his user ID will be deactivated and Earnest Money Deposit
will stand forfeited. Besides, WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED may take
appropriate legal action against such tenderer.

AWARD OF CONTRACT

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority through
acceptance letter/email.
The notification of award will initiate the execution of agreement.

The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender
Accepting Authority and the successful Bidder. All the tender documents including NIT B.0.Q, STC & TF. will
be the part of the Contract Documents.

D.(i)Special Terms & Conditions for Machineries,Tools and Plants as follows.

(i) Welding Machine (ii) Grout Pump iii) Drilling Machine iv) Mixer Machine, , v) Safety equipments etc.

All plants, machineries and equipment will be verified by the competent authority before execution of
the work.

N

General Terms and Conditions:

The price to be quoted in Indian Rupee only.
No interest will be payable against Earnest money or Security Deposit.
WBMSCL will evaluate and compare the tenders determined to be substantially responsive i.e. which

(a)Are properly signed.

(b)Conform to the terms and conditions, and specifications.

WBMSCL reserves the right to accept or reject any tenders and to cancel the bidding process and reject
all tenders, and does not bind to accept the lowest rate.

. The Bidder whose bid is accepted will be notified of the award of contract. The terms of accepted offer shall

be incorporated in the work order.

Payment shall be made on submission of bill to WBMSCL with certification of site engineer of WBMSCL for the
satisfactory completion of job over the period. Statutory deduction will be made as per govt. rule.

The bidder should have to inspect the site before participation of tender.

Sd/-
Managing Director, WBMSCL
& Special Commissioner, H&FWD



“SECTION-B”




SECTION -B

FORM -1
B.1. PRE-QUALIFICATION APPLICATION.
To
Managing Director,
West Bengal Medical Services Corporation Limited

Ref: - Tender for

work

N.LT. No: WBMSCL/NIT- 685/2024, Dated - 20/11/2024 of West Bengal Medical Services Corporation Limited

Dear Sir,

Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its
Agenda & corrigendum, I /we hereby submit all the necessary information and relevant documents for
evaluation

The application is made by me / us on behalf of

In the Capacity duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for
Application and for completion of the contract documents is attached herewith. We are interested in
bidding for the work(s) given in Enclosure to this letter.
We understand that:
(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the
contract bid under this project.
(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any
application without assigning any reason.

(c) Enclo:- e-Filling:-
(d) 1.Statutory Documents.
(e) 2.Non Statutory Documents.

Date: - Signature of applicant including title
and capacity in which application is made.



SECTION -B

FORM - 11
B.2.
Work in progress.
Tender Tendered % of work

Sl. Name of the work No. Amount Executed
Work order issued but work not started.

SL Name of the work. Tender Tendered Status

No. Amount

Signature

Name of the Firm with Seal.




SECTION-B
FORM- III

B.3. STRUCTURE AND ORGANISATION

B.3.1. Name of applicant::

B.3.2. Office Address::

Telephone No.::

Mobile No. ::

E-mail ID ::

B.3.3. Name & address of Bankers::

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Date: Signature of applicant.
including title and capacity in which application is made.



B.4.1. Name of the Firm:

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS

FORM -1V

B.4. EXPERIENCE PROFILE

HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS.

Name,
Location &
nature of
work

Deptt.
Concern

Engineer-
in-
Charge

Contract
price in
Indian Rs.

% of
Participation
of company

Original Time Schedule

Actual Time Schedule

Start
Date

Completion
Date

Start
Date

Completion
Date

Reasons for
delay in
completion
(if any)

Note: a) Certificate from the Employers to be attached

b) Non-disclosure of any information in the Schedule will result in disqualification of the firm.

Date:

Signature of applicant
including title and capacity in which application is made.




[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below]

DECLARATION BY THE TENDERER

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions
in and around the site of work. I /We have carefully gone through the Notice Inviting Tender vide N.L.T. No:
WBMSCL/NIT- 685/2024, Dated - 20/11/2024 and other tender documents mentioned therein along with the drawing
attached. I/We have also carefully gone through the 'Priced schedule of Probable Items and Quantities'.

My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in
this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects.

[/We promise to abide by all the stipulations of the contract documents and carry out and complete the
work to the satisfaction of the department.

I/We declare that [/We in the capacity of individual/as a partner of a firm not debarred in the last financial
year.

[/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the
work.

Signature of Tenderer with seal
Date:



Name of Work :

Emergent work for repair & renovation work at the Substation of the factory of Gluconate Health Limited, Dum Dum Canttonment, Kolkata - 700028 (Civil & Electrical works)

BID Reference No.: WBMSCL/ NIT- 685/2024, Dated: 20/11/2024

ANNEXURE-A

S No.

Description of Item

Unit

Quantity

Rate (incl. GST &
L.Cess)

Amount (incl. GST &
L.Cess)

Remarks

02

Drum Sheet Walling 1.40m (av.) high on Sal-bullah / Eucalyptus bullah piling 10 cm dia.
and 3.25m long driven 1.75m (av.) below G.L. and 75cm centre to centre including fitting
fixing 3 nos. of half bullah pieces (from 10 cm dia) and drum(empty bitumen) sheet
(approved condition) of height 1.5m, cutting and straightening drum sheet (each joint
must have lap length of min.50mm) including cost of necessary nails, bolts, nuts etc. and
providing 2 to 3m long half bullah ties of 10cm dia. @ 2.25 m centre to centre fixed with 10
cm dia. bullah posts driven 1.5m below G.L. including cost of all materials and one coat of
coal tarring to all bullah etc. complete as per direction.

(i) Using Eucalyptus bullah

Meter

15.000

1482.60

22238.99

04

Earth work in excavation of foundation trenches or drains, in all sorts of soil (including
mixed soil but excluding laterite or sandstone) including removing, spreading or stacking
the spoils within a lead of 75 m. as directed. The item includes necessary trimming the
sides of trenches, levelling, dressing and ramming the bottom, bailing out water as
reauired complete.

(a) Depth of excavation not exceeding 1,500 mm.

137.113

142.15

19490.06

05

Supplying and laying Polythene Sheet (150gm / sq.m.) over damp proof course or below
flooring or roof terracing or in foundation or in foundation trenches.

117.570

28.60

3362.88

06

Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement,if any, in ground floor as per relevant IS codes.

10.918

6955.00

75934.68

07

Hire and labour charges for shuttering with centering and necessary staging upto 4 m using
approved stout props and thick hard wood planks of approved thickness with required
bracing for concrete slabs, beams and columns, lintels curved or straight including fitting,
fixing and striking out after completion of works (upto roof of ground floor)

(c) Steel shuttering or 9 to 12 mm thick approved quality ply board shuttering in any
concrete work

Sgqm

458.894

439.77

201809.74

08

Controlled Cement concrete with well graded stone chips (20 mm nominal size) excluding
shuttering and reinforcement with complete design of concrete as per IS : 456 and relevant
special publications, submission of job mix formula after preliminary mix design after
testing of concrete cubes as per direction of Engineer-in charge. Consumption of cement
will not be less than 300 Kg of cement with Super plasticiser per cubic meter of controlled
concrete but actual consumption will be determined on the basis of preliminary test and
job mix foumula. In ground floor and foundation.[using concrete mixture]

M 25 Grade

(i) Pakur Variety

Cum.

99.570

7552.52

752004.42

09

Reinforcement for reinforced concrete work in all sorts of structures including distribution
bars, stirrups, binders etc initial straightening and removal of loose rust (if necessary),
cutting to requisite length, hooking and bending to correct shape, placing in proper
position and binding with 16 gauge black annealed wire at every intersection, complete as
per drawing and direction.

(a) For works in foundation and upto roof of ground floor/upto 4 m

1I. JSW/JSPL/SHYAM/SRMB/BMASL/ELECTROSTEEL/SSL

M.T.

7.884

65072.45

513031.17

10

Dismantling all types of masonry excepting cement concrete plain or reinforced, stacking
serviceable materials at site and removing rubbish as directed within a lead of 75 m.

a) In ground floor including roof.

Cum.

21.128

532.73

11255.62

11

M.S. structural works in roof trusses with tubular sections conforming to IS: 806-1968 & IS:
1161- 1998 cnnected to one another with bracket, gusset cleats as per design, direction of
Engineer-in-charge complete including cutting to requisite size, fabrication with necessary
metal arc welding conforming to IS: 8161969 & IS: 9595 using electrodes of approved
make and brand conforming to 1S:814- 2004, haulage, hoisting and erection all complete.
The rate includes the cost of rolled steel section, consumables such as electrodes, gas and
hire charge of all tools and plants and labour reqired for the work including all incidental
chages such as electricity charges, labour insurance charges etc.

Payment to be made on the basis of calculated weight of structural tubular memebrs as
specified in relevent IS code in finished work. Payment for gusset, bracket, cleat may be
made by adding the actual weight of such items with weight of finished structural
members.

The rates are considered for a height of erection 8 m. / 2nd floor level from the ground.
Add 1.5 % extra over the rate for each additional floor or 4m. beyond the initial 8 m. or part
thereof.

ii) For trusses spanning upto 12.00 m

M.T.

7.870

86943.00

684241.42

12

Supplying, fitting and fixing glass reinforced polyester translucent fiber sheet 300mm wide
in half round gutter in roof as per IS: 12866 - 1989 fitted and fixed with 50 X 6mm MS
Clamp with necessary bolts and nuts, screws and jointing material complete as per
direction of Engineer - in - Charge.

a) 1.6mm +/- 0.2 mm thick sheet.

iii) Coloured other than natural white or tinted blue

Meter

39.000

991.58

38671.53




13

Supplying, fitting & fixing single skin color coated trapezoidal profile for wall cladding, Roof]
shall be made of 0.45mm BMT (Base Metal Thickness) (0.50mm TCT (Total coated
thickness excluding paint), G550 (min. 550 yield strength), of Zincalume metallic coating
(ISI 15965) with high Solar Reflectance Index (SRI) value for better colling as per
thermatech technology, 1000-1015 mm effective cover width with five major corrugation,
28mm high rib spaced at 203mm c/c with subtle square fluting in the pan and the end rib
shall have anti-capillary groove and return leg. The steel sheet shall be fastened with 40
micron zinc coated or 25 micron zinc-tin alloy coated, hex head, self-drilling screw as per IS
3566-2002 Class 3 fastener. The base steel shall be coated with zinc-aluminium alloy
Zincalume (AZI50) (i.e. 55% Al, 43.4% Zinc, 1.6% Si) minimum of 150g/m2 coating total on
both sides, pre-painted with colorbond XRW (xterior roofig, walling) paint system of 35
micron Super Durable Polyester paint (SDP) with stable inorganic pigment with no lead
contents confirming IS15965. The sheet shall be free from defects and have brand marking
of the manufacturer giving product details on the back of the sheet at regular interval

confivming gonuinituy aftha matarinl

Sgm

217.650

937.95

204144.08

14

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including rounding off or
chamfering corners as directed and raking out joints including throating, nosing and drip
course, scaffolding/staging where necessary (Ground floor).[Excluding cost of chipping
over concrete surface]

(i) With 1:6 cement mortar

(b) 20 mm thick plaster

Sqm

245.744

204.67

50295.89

(i) With 1:4 cement mortar
(b) 15 mm thick plaster

Sgm

393.170

194.55

76491.00

15

Artificial stone in floor, dado, staircase etc with cement concrete (1:2:4) with stone chips,
laid in panels as directed with topping made with ordinary or white cement (as necessary)
and marble dust in proportion (1:2) including smooth finishing and rounding off corners
including raking out joints or roughening of concrete surface and application of cement
slurry before flooring works using cement @ 1.75 kg/sq.m all complete including all
materials and labour.

for1 Sam.

(iii) 35 mm. thick

Sqm

125.220

390.00

48836.38

16

Applying Exterior grade Acrylic primer of approved quality and brand on plastered or
cencrete surface old or new surface to receive decorative textured (matt finish) or smooth
finish acrylic exterior emulsion paint including scraping and preparing the surface
throughly, complete as per manufacturer's specification and as per direction of the

EIC.

In Ground Floor:

One coat

Sqm

245.744

3742

9196.36

17

Protective and Decorative Acrylic exterior emulsion paint of approved quality, as per
manufacturer's specification and as per direction of Engineer-in-Charge to be applied over
acrylic primer as required. The rate includes cost of material, labour, scaffolding and all
incidental charges but excluding the cost of primer.

In Ground floor (Two Coat)

b) Premium 100% Acrylic Emulsion

Sqm

245.744

100.11

24601.73

18

Applying Interior grade Acrylic Primer of approved quality and brand on plastered or
cencrete surface old or new surface to receive Distemper/ Acrylic emulsion paint including
scraping and preparing the surface throughly, complete as per manufacturer's specification
and as per direction of the EIC. (In Ground Floor)

(a) One Coat

i) Water based interior grade Acrylic Primer

Sqm

393.170

36.71

14432.26

19

Acrylic Distemper to interior wall, ceiling with a coat of solvent based interior grade acrylic
primer (as per manufacturer's specification) including cleaning and smoothning of surface.
Two Coats

Sgm

393.170

83.43

32800.60

20

(a) Priming one coat on steel or other metal surface with synthetic oil bound primer of
approved quality including smoothening surfaces by sand papering etc.

Sgm

371.223

34.56

12830.28

21

(b) Priming one coat on timber or plastered surface with synthetic oil bound primer of
approved quality including smoothening surfaces by sand papering etc.

Sqm

9.450

45.29

427.98

22

(A) Painting with best quality synthetic enamel paint of approved make and brand
including smoothening surface by sand papering etc. including using of approved putty etc.
on the surface, if necessary :

(a) On timber or plastered surface :

With other than hi-gloss of approved quality

(ii) Two coat (white in shade)

Sgm

9.450

83.43

788.38

(b) On steel or other metal surface :

With other than hi-gloss of approved quality

(iv) Two coats (with any shade except white)

Sqm

371.223

85.81

31854.50

23

Supplying solid flush type doors of commercial quality, the timber frame consisting of top
and bottom rails and side styles of well seasoned timber 65mm wide each and the entire
frame fitted with 37.5mm wide battens places both ways in order to make the door of solid
core and internal lipping with Garjan or similar wood veneers using phenol formaldehyde
as glue etc. complete, including fitting, fixing shutters in position but excluding the cost of
hinges and other fittings in ground floor.

(a) 35 mm thick shutters (single leaf)

Sgm

9.450

3169.00

29947.01

24

Taking out carefully G.C.I. or C.I. or asbestos sheets (including ridges etc.) from roof or wall
after unscrewing bolts, nuts, screws etc.and stacking the material at site as directed.

Sgm

157.850

48.86

7713.15

25

(a) Supplying, fitting and fixing steel rolling shutter profile type with 18 B.G . of approved
type steel latche section 75mm wide, fitted with coil wire spring to necessiate the fitting of
required Nos. of C.I. Pulleys on heavy type solid drawn seamless steel tube complete with
locking arrangements both inside and outside specially builtup side guide channels
including providing a hood for the steel rolling shutter in the room, painting two coats of
approved aluminium paint over a coat of red lead primer complete.

Sgm

27.000

2586.21

69827.56

26

Hire & Labour charges for making a temporary water proof pandel on dias, rest room, and
other areas as per approved drawing and sheth with salbullah post of approved size with
bamboo runner with waterproof tarpulin cover on roof of the pandel as per direction of
EIC

Sgqm

246.000

922.45

226923.49

27

Hire and labour charges for making a walling as view cutter as per direction

Sgm

292.500

22644

66234.29

28

Brick work with 1st class bricks in cement mortar (1:4)

(b) In superstructure, ground floor

8.533

6956.75

59361.96

ELECTRICAL WORKS

6.6 KV HT VCB (Lauritz Knudsen OEM/ABB OEM/SIEMENS OEM make)




Supply & Delivery of single panel ( incoming /outgoing) cubicle type indoor, floor mounted,
type of material-CRCA, thickness minimum 2.5 mm for load bearing and 2.0 for non load
beraing, painting shed 7032, bottom entry, metal clad totally enclosed extensible on either
side horizontal drawout type 6.6/11 KV vaccum circuit breaker having breaking capacity
26.3 KA for 3 sec and suitable for true close door operation for operator safety as per IEC
62271-200. Ingress protection in panels is IP-4x for indoor application. 800A panels with
copper busbar without earth switch. Bottom rear cable entry. The high voltage

A compartments must have pressure discharge flap for the exit of gas due to internal arc to
insure operator safety. All fasteners (Nuts Bolts) used for bus bar connections shall be of
non-magnetic stainless steel. Only belleville type washers shall be provided for each nut
boltAll the HV compartment design shall ensure conformity to IEC-60298 and must be type
tested at 26.3 kA for 1 second for IAC classification and duration as per IEC As per IEC
62271-200 clause A. 4.5 (AFLR)For incoming / outgoing at 6.6 KV with electrical
antipumping feature conforming to the enclosed specification and as described below:

a) Vacuum Circuit Breaker
6.6/11KkV, 8004, 26.3KA for 1 sec, 3pole, Horizontal drawout with Horizontal isolation,
Floor rolling type, with spring charging motor for 110-240 V AC/dc, Tripping and closing
coil for 110V DC: Circuit breaker shall be suitable for rapid reclosing cycle i.e. 0-0.3 sec.-CO-
30 sec.CO. Vacuum interrupter should have an expected life of 30000 operations at rated
current and should be capable for operating at least 100 times at rated short circuit
current. Closed CB cannot be racked out from service to test position. CB can not be closed
Mechanically or Electrically in intermediate Position
Quantity-1 nos.

b) Current Transformers
Rated system voltage(rms)-6.6 KV, indoor,resin cast, core type, Ratio: 100-50/5A, 50Hz,
Burden-7.5VA. Dual core, Insulation class-E,

Core-1 accuracy class- 1.0
Core-2 accuracy class- 5P20
Quantity-3 nos.

c) Potential Transformer with Fuses
Rated system voltage(rms)-6.6 KV, indoor,resin cast, core type, Burden-100 VA,
Insulation class-E, Burden-100VA, ratio
6600/ v3/110/v/3/110/V/3, Primary wiring of the PTs shall be protected by suitable H.R.C.
fuse.

Core-1 accuracy class- 1.0
Core-2 accuracy class- 3P
Quantitv-3 nos.

d) |Relays:

The relays shall be numerical protective & communicable type. Composite relay unit
having 0/C, E/F,S/C +Over voltage & directional element etc. shall be preferred. Relays
should have USB / ethernet communication port and RS485 / RS232 serial communication
port for communication through IEC 61850 Ed II (with high-speed GOOSE communication
and certified by KEMA/CPRI certificate level A for IEC 61850 compliance). Licensed version
of the relay software should be provided as per user’s requirement. 1 no.

VAJH 13 - Master Trip Relay- Alstom :1/C-1 & 0/G-1 no

TCS Relay - Make L&T/ABB/Siemens: I/C-1 & 0/G-1 no

Aux Relay for dry type power transformer Protection-1no.

e) Meters
1 No. HT digital voltmeter, case size 96mm. x 96mm., flush mounting type, with range 0-15
kV along with 1 No. voltmeter selector switch for reading the phase-phase and
phaseneutral voltage between any two phases on the voltmeter.
1 No. static digital HT energy meter suitable for 3-phase 4-wire un-balanced load and CT,
PT, ratio mentioned above, 1s accuracy class
1 No. static digital HT tri-vector energy meter suitable for 3-phase 4-wire un-balanced load
and CT, PT, ratio mentioned above, 1s accuracy class with load, survey and TOD/Tariff and
MRI facility (with DLMS protocol compliant - CAT A)

f) Miscellaneous

All MCBs as per 1S:8828/2006 (amended upto date) of adequate rating shall be used

All fuses used shall be of HRC type. The fuse base and carrier shall be plug-in type moulded
case kitkat of backelite/DMC. All current carrying and live parts shall be of tinned/nickel
plated copper. No fuse shall be provided on DC negatives and AC neutrals. Tinned copper
links shall, however, be provided on DC negatives and AC neutrals.

All the secondary wiring in the panel shall be 1100 volts grade single core, multistrand
flexible tinned copper wires have high quality PVC insulation and the same shall have
conductor size of not less than 2.5 mm2 of copper. Colours of the secondary/auxiliary
wiring should confirm to IS 375/1963 and latest amendment thereof if any. All wiring shall
be neatly run and group of wiring shall be securely fixed by clips so that wiring can be
checked without necessity of removing the clamps. Wiring between fixed and moving
portion of the panel shall be run in flexible tubes and the same shall be so mounted to
avoid any damage to them due to mechanical movements. Ferrules with number shall be
provided on both end of the wiring.

Alarm annunciation system shall be provided in the control board by means of visual and
audible alarm in order to draw the attention of the operator to the abnormal operating
conditions or the operation of some protective devices.

12 window (big windows) annunciator with separate push buttons for test / accept / mute
/ reset and with hooter for fault annunciation. -1 no.

Audible annunciation for the failure of dc supply to the annunciation system shall be
provided and this annunciation shall operate on 240 Volts ac supply. On failure of the dc
supply to the annunciation system, a bell shall immediately sound. A separate push button
shall be provided for the cancellation of this audible alarm alone but the LED lamp shall
remain steadily lit till the supply to annunciation system is restored. A separate dc supply
operated relay shall be provided to monitor the failure of supply 240V ac supply to the
scheme mentioned in Clause above. In case of failure of ac supply, this relay shall initiate
visual and audible annunciation. This annunciation shall operate on annunciator DC and
buzzer shall sound.

Panel illumination Lamp: I/C-1 & 0/G-1 no

Plug & Socket: 1/C-1 & 0/G-1 no

L/R switch: I/C-1 & 0/G-1 no




Trip-neutral-close, with pistol grip handle must be pushed in to spring return to either trip
or close position from Neutral position for safety and not just turn to trip. Contact rating
shall be 12A at 110V DC

1 No. 80 watts continuously rated tubular / strip type heater with thermostat and manual
ON/OFF switch working on 230 volts AC single phase supply.

Emergency Push Button: 1 no

Separate spring charging handle and rack-in / rack-out handles shall be provided and
supplied with each switchgear.

1 set of LED indicating lamps with low voltage glow protection (L.V.G.P.) circuit and surge
protection circuit for On (red) / Off (green) / Trip circuit healthy (white) / trip (amber) /
Spring charged (blue) / PT supply phases (red-yellow-blue) / dc failure (amber) / ac
failure (yellow) / VCB ‘test’ position (white) / VCB ‘service’ position (red) indications. All
LEDs shall be suitable for operation on 24 to 240 volts, ac or dc supply.

Quality certification ISO 9001, 14001, 18001, internal arc test certificate.

Surge Arrestor: I/C-3 nos.

The HT panel shall be installed at the HT panel room of substation building. Complete set
as mentioned above.

set

945097.40

945097.40

Erection of H.T Panel

Erection of the following switch board panel(s) including making/supply necessary CC
foudation, mounting channels etc and fixing the panel(s) on the foundation and mounting
channel after proper alignment with foundation bolts,nuts,levelling testing and
commissioning including cutting necessary chases, on floor and mending good damages,
earthing, painting, emergency push button covered with wooden glass box etc. as required
as per specification. The above panel shall be installed in the HT Switchgear Room of the
substation building.

panel

11918.00

11918.00

TRANSFORMER (ABB India/Voltamp /Kirloskar/Energypac)

Manufacturing, Supplying & Delivery of outdoor type Cast Resin Dry Type AN Cooling, 1000
KVA, 6.0-6.6/0.433 KV, 3 Phase, 50 Hz, DYN11, Copper Wound, Class F Insulation
associated with Winding Temperature Indicator / Controller actuated by means of
resistance temperature detector embedded in LV windings, IP- 33 Outdoor Type as per
current standered of Transformer, OFF circuit Tap Link, Tapping on HV side @ + 5% to -
10% @ 2.5% Step Voltage Range, having Cable End Boxes on HV side suitable for 3C x 240
Sq.mm XLPE cable of 6.6 KV grade and on L.V. side with Neutral Bought Out separatel with
Cable End Box suitable for 4C x 300 Sq.mm, 6 run XLPE cable of 1.1 KV grade and digital
winding temperature indicator with 2 sets of potential free contacts with suliable sensors
in each phase complate in all respect as required. Supply of Transformer should be strictly
with all Standard Accessories and conforming to 1S: 11171:1985 as amended up to date &
as per specification attached complete in all respect as required at site.

No.

3176147.00

3176147.00

Transformer Installation:

Installation including placing in position at site, testing and commissioning of 1000 KVA
6.0-6.6/0, 433 KV, 3 position, 50 HZ copper wound indoor cast resign dry type transformer
with class F insulation & outdoor type enclosure. having HP cable box and LT cable box
with cable gland plate suitable for terminating 6 nos. 4C, 300 sq.mm XLPE LT cables in the
LT side and 6.6 KV grade 1 No. 3C. 240 sq.mm armoured al XLPE cable in the HT side
including all other components as specified. Supply of all installation materials like
mounting channels as per manufacturer's design high tensile bolts, nuts, washers, screws,
clamps, painting, earthing, etc. as required confirming to the technical specification along
with Rating & Diagram Plate, Earthing terminals, lifting lugs, Bidirectional rollers, The
transformer shall be installed on the outdoor transformer base.

744875.00

744875.00

Dismantling and shifting to suitable location as directed by EIC within the factory premises
of existing H.T panel Board, Transformers, Main L.T panels and sub-main L.T Panels.

item

35754.00

35754.00

Thorough overhauling, tightning and Cleaning of existing installed sub main panel at old
administrative building, Store building and New Building.

item

17877.00

107262.00

DIESEL GENERATOR (Caterpillar/Jakson/Captiva as per direction of EIC)

Minimum 560 BHP to develop 500 kVA electrical power output at 415 v, at 1500 rpm, 50Hz
and 10% over load for 1 hour in every 12 hours in continious running at full load. Number
of cylinders - 4/6, Gross Output (Gross Engine Power)- suitable for 75% Block Load

Prime duty for continuous operation

Cylinder: 4 or higher

Water cooled with radiator

Engine operation: 4 Stroke

12V/ 24V starting system complete with starter motor, charging alternator with rectifier
and Cutout as per manufacturer standard.

Governing class should be as per ISO 8528. Best in class transient response
with 80 % block loading capability and it should be certified by Original Engine
Manufacturer.

Inbuilt fuel tank for minimum 8 hrs. continiuos operation in 100% loading, including
Supply and Delivery of High Speed

Designed & tested for 50 degree ambient temperature and it should be certified by Original
Engine Manufacturer

Engine should be as per emission norms without any under treatment device.

Capable to run at 10% over load for 1 hour in every 12 hours.

Hospital grade exhaust silencer, provided with turbo charger with flexible bellow and
companion flanges inside the acoustic enclosure.

Lead Acid, Low Maintenance or SMF and conforming to relevant IS Specification with
Low/High Battery Voltage and Weak Battery warning.

ALTERNATOR, Make :--Stamford/ Leroy Somer/Mecc-Alte/Toyo Denki(As per
direction of Engineering Incharge).

415V, 3Ph. 50 Hz,,500 KVA, 1500 rpm, IP 23 (Stator & Rotor Winding should be copper)

Class H insulation for Stator & Rotor Winding

Voltage Regulation (max) : +1%

Star with Neutral Winding connection

Less than 3% of total Distortion factor :

Less tha 5% total Harmonic distortion in output waveform

Single bearing, self-excited, self regulated in brush less construction




Including copper cable from alternator to inbuilt AMF panel and cable end box suitable to
safely connect power cable.

C AMF PANEL:
1 Nos. 800 A, 3pole, 50 KA MCCB to be fitted inside the DG set. (Make: Siemens/ Legrand/
L&T/ABB, as per direction of Engineering Incharge)
On -delay timer for load change over(Make: Siemens/Legrand/L&T/ABB, as
per direction of Engineering Incharge)
On-delay timer for engine shut off
Engine On-Off switch (Push button type)
Reverse power & Surge protection should be ensured
Battery charger complete with voltage regulator, booster selector switch, on-off switch,
voltmeter and ammeter for charging the battery from mains.
Minimum five number indicating lamps to indicate 'mains ON', 'load on mains’, Set
running', 'load on set' and 'battery charger on'.
Audio visual alarm for 'Low lubricating oil pressure', 'High water temperature, Start
failure', and DG over load'.
Mode selector for setting the panel on Auto/ Man/ Test Mode.

D GENSET CONTROLLER
Engine Metering: Oil pressure, Engine temperature, Starting battery voltage, Engine
running hours
AC Alternator Metering: L-L Voltage and L-N Voltage, Current (all phases), kVA (phase and
total) and Frequency. Engine Protection: Low lube oil pressure, High/Low coolant
temperature, Battery Over/Under/Weak Volts, Fail to Crank/ Start, Sensor failure,
Cranking lockout, Low fuel level. AC Alternator Protection: Over/Under Voltage,
Over/Under Frequency, Loss of AC sensing etc.
Data Logging: Engine hours, Control hours, upto 5 recent fault codes Configurable glow
plug control etc.
Sleep mode
Modbus interface (RS485 RTU)
Generator Current in all phases

E BASE FRAME
Common MS Channel fabricated base frame, primer coated & painted, containing the
engine and the alternator mounted through AVM Pads.

F ACOUSTIC ENCLOSURE
The DG set should have integrated acoustic enclosure at the manufacturing state itself.
High quality acoustict enclosure must be certified as per CPCB-IV norms.
Doors sealed with high quality EDPN gasket
All sheet metal parts/components are hot dipped in seven tanks process, pretreated and
passivated, Coating of all parts to withstand extreme environment
Acoustic form shall be fire retarded and fire resistant
Exhaust pipe is thoroughly insulated by covering it with glass wool and further cladded in
Enclosure
The canopies should output of <75 dbA at a distance of 1-meter average around the set
Suply and Delivery of High Speed Diesel (500ltr.) for testing & immediate run of DG set. Incl
carrying charge

G WARRANTY
The entire set must be warranted for atleast 12 months from the date of Commissioning i.e.
the Defect Liability Period is 12 months from the date of commissioning.
The warrenty consisting of total 12 numbers Preventive Maintenance visits with equal
gapping of days & nnlimited Breakdown complaint visits, including consumable material
changes i.e. engine oil, air filter, entire coolant, oil filter, gasket, plug etc. with out any extra
cost for each site.
Response time: Within 24 Hours after call logging.
Resolution time: Within 48 hours.

H TERMS & CONDITION
Rate should be quoted inclusive of all applicable taxes, duties, transportation, loading,
unloading, details testing at factory premises, commissioning at site (Kolkata), supply and
delivery of HSD at site (for commissioning of DG), including consumable material changes
i.e. engine oil, air filter, entire coolant, oil filter, gasket, plug etc. within the defect liability
period for 12 months from the the date of commissioning.
The OEM of the DG set have provide full technical support(drawing, designing to the LT
panel manufacturing company/agency for testing and commissioning of additional DG
controller to be installed in the LT panel, without any adiitional cost.
All materials, equipments & accessories must conform to relavent IS specifications. The DG
Set to be supplied must be from the authorized OEM of the respective Engine
Manufacturer.
Nacessary manufacturer's test certificate for Desiel Engine, Alternator etc. will have to
submit in triplicate copy during delivery of the equipment and at the time of billing.
Copy ?f "Tylpe Approval Certificate" and Clertlﬁcate of "COP" must be produced at the time No. 5243920.00 5243920.00
of delivery issued from competant Authority (As per CPCB-1V). 1
Fabrication Supply & Errection of additional exhaust pipe line completed with 8 inch dia 5
mm thick MS pipe, bend, flange, gasket etc. including with M.S structure support from the

8 building for the additional exhaust pipe. The exhaust pipe & silencer box would be RM 5959.00 17877000
completed with 50mm thick mineral wool thermal insulation with aluminium cladding etc. 30

9 Diesel (500Itr.) for testing, commissioning & immediate run of DG set. including carrying tr. 92.68 27803.28
charge. 300
Supply, Installation, Testing & commissioning of 3 KVA Single phase input & Single
phase out put online UPS including Batteries (Make: Numeric/ Vertive/Schneider)
Topology, IGBT BASED DSP CONTROLED

10 |[Input Voltage: 230 VAC, 170 - 270 VAC, 140 - 280 VAC at <50% load

Input Frequency: 50 Hz+/-5%
Output Voltage: 220 VAC +/- 1%
Output Frequency: 50 Hz +/- 0.1% in Free running & +/- 4% in Sync




Output Power Factor: 0.9 Lag to Unity

Crest Factor: 3:1

Waveform: Sinusoidal

THDV: < 3% on linear load & < 4% on non-linear load

Overload: 110% for 10 minutes, 125% for 4 minutes, 150% for 60 msec

Overall Efficiency: > 92%

DC Ripple: <1%

Battery Backup : 15 minutes battery back up (minimum 2496 VAH ) 12V SMF VRLA
battery, Battery Make: Exide, Amar Raja (Quanta) (As per the direction of the EIC)
Battary Stand: With power coated MS angle with MS sheet suiteble dimention, well air
ventilation to ensure the battery optimum life cycle.Useing Nyvin cable with proper rating
for interlinkcopper cables and battery input and necessary acessiress.

Protections: Input & Output Over / Under Voltage, DC - High / Under Voltage, Battery
Charging Over Current, Output Overload / Short Circuit / Over Temperature, UPS auto ON
on Mains recovery

Audio Alarm, Mains Fail, Battery Low Pre-alarm, Inverter Trip

Metering: LCD display for Input & Output - Voltage, Current & Frequency, Battery -
Voltage & Current

Indications: Mains-On /Fail / DC-On / High, Battery - Low Pre-alarm / Low Trip
Inverter - On / Trip / High / Low / Over Current

Enclosure: IP 20
Operating Temp: 0 to 50 Deg C
Humidity: Upto 95% Rh (non-condensing)

Cooling: Forced Air

Noise: <55 dB

Cold Start : Provided
Communication: RS 232
Monitoring: Through SNMP

Certification : BIS, ISO 9001: 2015, ISO 14001: 2015, ISO 45001:2018,1SO 50001;2018,
ROHS, IEC/EN 62040-1-1,JEC/EN50091-1,IEC/EN 60950 (Safety) IEC/EN 50091-2, IEC/EN
62040-2(EMC Emmission),IEC/EN 62040-3 (performance & Design)IEC/EN 61000-4(EMC
Emmunity) & IEC/EN 60146 (Design & Manufacture).

Switchgear: SPD 40KkA at Input, MCB for Input, Battery, Output & Manual Bypass Switch.
Termination: Input, Battery, Output & Bypass and all required cables for battery bank
connection, connection between battery bank and UPS. In addition minimum 4 Mtr. length
incomming wire approved make of WBPWD ( 2x6 Sq mm + 1x4 Sq FRLSH copper wire)
with plug top of standard rating and minimum 4 Mtr. length outgoing wire approved make
of WBPWD ( 2x6 Sq mm + 1x4 Sq FRLSH Copper wire) with appropiate size current carring
capacity plug top of standard rating(As per direction of EIC).

Wire make: Finolex/Havells/KEI/RR Kable (As per direction of EIC).

MCB make: Lauritz Knudsen/Legrand/(As per direction of EIC).

Warranty and Service: Two years on UPS & two years on batteries on site against any
Manufacturing defects with effect from the date of successful commissioning.

The bidder shall provide service for cleaning and health checkup once in every three
months with equal gaping within defect liabilities period.

The UPS should be operate to its optimum performance in normal atmospheric condition
without having any Air Conditioning facility.

In case breakdown/Manufacturing defect the agency should repair the defect wihin
48(forty eight hours from the intimation time.

No.

73564.50

73564.50

The rate of Sl. No. 10 of BOQ consider as per approved estimate for the work of
"Supply, Installation, Testing & Commissioning of 3 KVA single phase input & single
phase output online UPS at 551 numbers primary health centre within the state of
West Bengal”
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SITC of MAIN LT PANEL, IP-52, Indoor type, (TTA-Ti design)(Lauritz Knudsen(TI)/
SEIMENS(SEIPAN)/LEGRAND / ABB(AR2K)

MAIN INCOMER (1600A ACB)-2 nos.

1600A, 4P, 50KA, MICROPROCESSOR BASED, EDO TYPE ACB O/L, S/C & E/F PROTECTION
WITH 220V AC S/T COIL,MICROSWITCH FOR COMMON FAULT
INDICATION,TEST/SERVICE MICRO SW. + DOOR INTERLOCK-2 Nos.

SPRING RETURN TYPE TNC BREAKER CONTROL SWITCH, 2NO+2NC, 25A-2 Nos.

R-PHASE INDICATION LAMP (RED), LED TYPE 220V AC- 2 Nos.

Y-PHASE INDICATION LAMP (YELLOW), LED TYPE 220V AC- 2 Nos.

B-PHASE INDICATION LAMP (BLUE) , LED TYPE 220V AC-2 Nos.

ON/OFF/TRIP/SP. CHARGE/Aux power supply fail/ INDICATION LAMP
(RED/GREEN/AMBER/WHITE), LED TYPE, 110-240V AC-10 Nos.

3PH,4WIRE, DIGITAL MULTIFUNTION METER-2 Nos.

AMMETER SELECTOR SWITCH-2 Nos.

DIGITAL AMMETER CL-1-2 Nos.

1600/5A, 15VA,CL-1,CURRENT TRANSFORMER-8Nos. (Make: KAPPA)

DIGITAL VOLTMETER, CL-1, SIF-96X96 SQ. MM.-2 Nos.

VOLTMETER SELECTOR SWITCH-2 Nos. (KAYCEE/L&T/Siemens/ABB)

AUXILIARY CONTACTOR (2NO +2NC), COIL VOLTAGE 220VAC-8 Nos.

MULTIFUNTION TIMER-2 Nos. (L&T/MINILEC/Siemens/ABB)

10 WINDOW ANNUNCIATOR WITH INBULT TEST/ACCEPT/RESET PUSH BUTTON &
Buzzer-2 Nos.(MINILEC/GIC)

6A SP MCB,10KA, C-CURVE-12 Nos.(C-CURVE)

6A DP MCB,10KA, C-CURVE-2 Nos.(C-CURVE)

E/M STOP PUSH BUTTON WITH 2NC ELEMENT , RED (MUSHROOM HEAD)-2 Nos.

NEUTRAL LINK-4 Nos.(STS)

DG INCOMER (800A ACB)-2 nos.

800A, 4P, 50KA, MICROPROCESSOR BASED, EDO TYPE ACB O/L, S/C & E/F PROTECTION
WITH 220V ACU/V & S/T RELEASE, MICROSWITCH FOR COMMON FAULT INDICATION +
DOOR INTERLOCK-2 Nos.

SPRING RETURN TYPE TNC BREAKER CONTROL SWITCH , 2NO+2NC, 25A -2
Nos.(KAYCEE/L&T/Siemens/ABB)

R-PHASE INDICATION LAMP (RED), LED TYPE 220V AC-2 Nos.

Y-PHASE INDICATION LAMP (YELLOW), LED TYPE 220V AC-2 Nos.

B-PHASE INDICATION LAMP (BLUE), LED TYPE 220V AC-2 Nos.




ON/OFF/TRIP/SP. CHARGE' INDICATION LAMP (RED/GREEN/AMBER/WHITE), LED
TYPE, 110V AC-8 Nos.

800/5A, 10VA, CL-1, CURRENT TRANSFORMER FOR KWH METER-12
Nos.(KALPA/INDCOIL)

3PH,4WIRE, DIGITAL MULTIFUNTION METER -2 Nos.

AMMETER SELECTOR SWITCH-2 Nos. (KAYCEE/L&T /Siemens/ABB)

ANALOGUE AMMETER,CL-1-2 Nos.

800/5A, 15VA,CL-1,CURRENT TRANSFORMER FOR MFM & AMMETER-6
Nos.(KALPA/INDCOIL)

800/5A, 15VA, CL-1, CURRENT TRANSFORMER FOR SYNCRONOUS RELAY-6
Nos.(KALPA/INDCOIL)

DIGITAL VOLTMETER, CL-1, SIF-96X96 SQ. MM.-2 Nos.

VOLTMETER SELECTOR SWITCH-2 Nos. (KAYCEE/L&T/Siemens/ABB)

AUXILIARY CONTACTOR (2NO +2NC), COIL VOLTAGE 220VAC-8 Nos.

MULTIFUNTION TIMER-2 Nos. (L&T/MINILEC/Siemens/ABB)

6A SP MCB,10KA, C-CURVE FOR METER &PH CONTROL-12 Nos.(C-CURVE)

6A,10KA, C CURVE DP MCB FOR CONTROL PROTECTION-2 Nos.(C-CURVE)

E/M STOP PUSH BUTTON WITH 2NC ELEMENT , RED(MUSHROOM HEAD)-2
Nos.(L&T/Siemens/ABB)

SYNC RELAY - AUTO -2 Nos.(WOODWARD,Model No-EASY-GEN 3200)

RESTRICTED EARTH FAULT RELAY FOR REF PROTECTION -2 Nos.(ALSTHOM/REPUTED)

1600/5A CL-PS ,CURRENT TRANSFORMER FOR REF -4 Nos.(KALPA/INDCOIL)

AUTO/MANUAL SEL SWITCH -2 Nos. (KAYCEE/L&T/Siemens /ABB)

LOCK-OUT- RELAY -2 Nos.(ALSTHOM)

10 WINDOW ANNUNCIATOR WITH INBULT TEST/ACCEPT/RESET PUSH BUTTON-2
Nos.(MINILEC/GIC)

1-PH BATTERY CHARGER UNIT-2 Nos.(MEARNWELL/REPUTED)

DG FAULT LOCATION LAMP,12V DC(AMBER) -2 Nos.

DG START/STOP/TEST/ACCEPT/RESET PUSH BUTTON-10 Nos.

NEUTRAL LINK-2 Nos.(STS)

3PH UNDER VOLTAGE/OVER VOLTAGE RELAY-2 Nos.(MINILEC/GIC)

Synchronizing and load sharing Relay (Easygen 3200), 2 nos

3Ph, 3W, 3Ph-4W, Self powered Line monitoring relay, 2 nos

Auxiliary Switch Block for, 2 Change over, 2 nos

Control contactor, add on block etc. as required

INCOMER BUS-COUPLER (1600A ACB)- 1 no.

1600A 4P, 50KA, MICROPROCESSOR BASED, EDO TYPE ACB O/L, S/C & E/F
PROTECTION,WITH 220V AC S/T RELEASE +MICROSWITCH FOR COMMON FAULT
INDICATION &U/V RELEASE + DOOR INTERLOCK-1 No.

SPRING RETURN TYPE TNC BREAKER CONTROL SWITCH, 2NO+2NC, 25A -1
No.(KAYCEE/L&T/Siemens/ABB)

ON/OFF/TRIP/SP. CHARGE' INDICATION LAMP (RED/GREEN/AMBER/WHITE), LED
TYPE, 110V AC -4 Nos.

6A,10KA,DP MCB -4 Nos.

AUXILLARY CONTACTOR(2NO+2NC) COIL VOLTAGE 220V AC -4 Nos.

E/M STOP PUSH BUTTON ,RED(MUSHROOM HEAD) -3 Nos.

NEUTRAL LINK -3 Nos.(STS)

MECHANICAL INTERLOCK KIT(5 LOCK, 4KEY) -5 Nos.(REPUTED)

Control contactor, add on block etc. as required

MISC.

240/24V SC,5A SMPS-2 Nos.(GIC)

AUTO/MANUAL SELECTOR SWITCH-1 No. (KAYCEE/L&T/Siemens/ABB)

16004, 4P, 50KA, MICROPROCESSOR BASED, EDO TYPE ACB O/L, S/C & E/F PROTECTION
WITH 220V ACS/T COIL,MICROSWITCH FOR COMMON FAULT
INDICATION,TEST/SERVICE MICRO SW. + DOOR INTERLOCK -3
Nos.(KAYCEE/L&T/Siemens/ABB)

MINI PLC-1 No. 24 DI & 16 DO (L&T/GIC/Siemens/ABB)

AUXILLARY CONTACTOR(2NO+2NC) COIL VOLTAGE 220V AC-10 Nos.

HOOTER-1 No.(REPUTED/STS)

4A FUSE WITH 32A FUSE BASE-6 Nos.

415/110V AC,2KVA, CONTROL TR-2 Nos.(KALPA/INDCOIL)

6A,10KA C CURVE DP MCB FOR CONTROL PROTECTION-2 Nos.

MULTIFUNTION TIMER-2 Nos. (L&T/MINILEC/Siemens/ABB)

SMPS, 1 set

Space Heater 75W 240V AC, as required

Thermostat 30-110 Deg.C, as required

5A 3 Pin Plug & Socket, as required

Door Limit Switch, as required

Panel [llumination Lamp 11W, as required

5A 3 Pin Plug & Socket, as required

800A ACB 0/G FEEDER-2 nos.

800A, 4P, 50KA, MICROPROCESSOR BASED, EDO TYPE ACB O/L, S/C & E/F PROTECTION
WITH 220V ACS/T COIL,MICROSWITCH FOR COMMON FAULT INDICATION + DOOR
INTERLOCK -2 Nos.

SPRING RETURN TYPE TNC BREAKER CONTROL SWITCH, 2NC+2NO,25A-2
Nos.(KAYCEE/L&T/Siemens/ABB)

ON/OFF/TRIP/SP. CHARGE' INDICATION LAMP (RED/GREEN/AMBER/WHITE), LED
TYPE, 110V AC-4 Nos.

DIGITAL AMMETER CL-1 -2 Nos.

AMMETER SELECTOR SWITCH-2 Nos. (KAYCEE/L&T/Siemens/ABB)

800/5A,10VA,CL-1,CURRENT TRRANSFORMER FOR AMMETER-6 Nos.(KALPA/INDCOIL)

6A,10KA,C CURVE SP MCB FOR CONTROL PROTECTION-2 Nos.

NEUTRAL LINK-2 Nos.(STS)

630A MCCB 0/G FEEDER-3 nos.

6304, 4P, 50KA, MCCB MICROPROCESSOR BASED 0/L, S/C & E/F(LSIG) EXTENTED
ROTARY HANDLE & SPREADER TERMINAL, 1C/0 AUX SW.+TAC,-3 Nos.

ON/OFF/TRIP INDICATION LAMP (RED/GREEN/AMBER), LED TYPE, 110V AC-9 Nos.

DIGITAL AMMETER CL-1-3 Nos.

AMMETER SELECTOR SWITCH-3 Nos.(KAYCEE /L&T /Siemens/ABB)

600/5A,10VA,CL-1,CURRENT TRRANSFORMER-9 Nos.(KALPA/INDCOIL)

6A,10KA,C CURVE SP MCB FOR CONTROL PROTECTION-3 Nos.

NEUTRAL LINK-3 Nos.(STS)

400A MCCB 0/G FEEDER-4 nos.

400A, 4P, 50KA, MCCB MICROPROCESSOR BASED 0/L, S/C & E/F(LSIG) ,EXTENTED
ROTARY HANDLE & SPREADER TERMINAL, 1C/0 AUX SW.+TAC,- 4 Nos.




ON/OFF/TRIP INDICATION LAMP (RED/GREEN/AMBER), LED TYPE, 110V AC-12 Nos.

DIGITAL AMMETER CL-1 - 4 Nos.

AMMETER SELECTOR SWITCH - 4 Nos. (KAYCEE/L&T/Siemens/ABB)

600/5A,10VA,CL-1,CURRENT TRRANSFORMER -12 Nos.(KALPA/INDCOIL)

6A,10KA,C CURVE SP MCB FOR CONTROL PROTECTION -4 Nos.

NEUTRAL LINK -4 Nos.(STS)

250A MCCB 0/G FEEDER-4 nos.

250A, 4P, 50KA, MCCB MICROPROCESSOR BASED 0O/L, S/C & E/F(LSIG) ,EXTENTED
ROTARY HANDLE & SPREADER TERMINAL, 1C/0 AUX SW.+TAC,DOOR INTER LOCK, - 4
Nos.

ON/OFF/TRIP INDICATION LAMP (RED/GREEN/AMBER), LED TYPE, 110V AC -12 Nos.

DIGITAL AMMETER CL-1 - 4 Nos.

AMMETER SELECTOR SWITCH - 4 Nos. (KAYCEE/L&T/Siemens/ABB)

250/5A,10VA,CL-1,CURRENT TRRANSFORMER FOR AMMETER -12 Nos.(KALPA/INDCOIL)

6A,10KA,C CURVE SP MCB FOR CONTROL PROTECTION - 4 Nos.

NEUTRAL LINK -4 Nos.(STS)

100A MCCB 0/G FEEDER-4 nos.

100A, 4P, 50KA, MCCB MICROPROCESSOR BASED O/L, S/C & E/F(LSIG) ,EXTENTED
ROTARY HANDLE & SPREADER TERMINAL, 1C/0 AUX SW.+TAC - 4 Nos.

ON/OFF/TRIP INDICATION LAMP (RED/GREEN/AMBER), LED TYPE, 110V AC -12 Nos.

DIGITAL AMMETER CL-1 -4 Nos.

AMMETER SELECTOR SWITCH - 4 Nos. (KAYCEE/L&T/Siemens/ABB)

100/5A,10VA,CL-1,CURRENT TRRANSFORMER -12 Nos.(KALPA/INDCOIL)

6A,10KA,C CURVE SP MCB FOR CONTROL PROTECTION - 4 Nos.

NEUTRAL LINK -4 Nos.(STS)

Others 0/G Feeder

63A,4P,10KA, C-CURVE MCB - 4 Nos.

32A,DP,10KA, C-CURVE MCB- 4 Nos.

63A MCCB 0/G external lighting-1 no.

63A,4P,10KA, C-CURVE MCB -1 No.

63A,4P,POWER CONTACTOR, 110V AC -1 No.

ON/OFF INDICATION LAMP (RED/GREEN), LED TYPE, 110V AC -2 Nos.

ON/OFF PUSH BUTTON WITH ELEMENT 110V AC -2 Nos.

AUTO/MANUAL SLECTOR SW. -1 No. (KAYCEE/L&T/Siemens/ABB)

DIGITAL TIME SWITCH -1 No.(L&T/GIC/Siemens/ABB)

6A,10KA,C CURVE SP MCB FOR CONTROL PROTECTION -4 Nos

NEUTRAL LINK -1 No.(STS)

32A MCCB 0/G external lighting-1 no.

32A,4P,10KA, C-CURVE MCB -1 No.

32A,4P,POWER CONTACTOR, 110V AC -1 No.

ON/OFF INDICATION LAMP (RED/GREEN), LED TYPE, 110V AC -2 Nos.

ON/OFF PUSH BUTTON WITH ELEMENT 110V AC- 2 Nos.

AUTO/MANUAL SLECTOR SW. -1 No. (KAYCEE/L&T/Siemens/ABB)

ANALOG TIME SWITCH -1 No.(L&T/GIC/Siemens/ABB)

6A,10KA,C CURVE SP MCB FOR CONTROL PROTECTION -4 Nos.

NEUTRAL LINK -1 No.(STS)

AL BUSBAR:3 ph. 4 wire 2000 Amp.

set

6894563.00

6894563.00
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SITC of APFC PANEL, IP-42, Indoor type, (TTA-Ti design)(Lauritz Knudsen(TI)/
SEIMENS(SEIPAN)/LEGRAND / ABB(AR2K)

400Kvar AUTOMATIC POWER FACTOR CORRECTION PANEL

INCOMER 1000A ACB-1 no.

800A 4P, 50KA, MICROPROCESSOR BASED, EDO TYPE ACB O/L, S/C & E/F (LSIG)
PROTECTION,WITH

220V AC S/T RELEASE +MICROSWITCH FOR COMMON FAULT INDICATION+ DOOR
INTERLOCK -1 No.

ON/OFF/TRIP INDICATION LAMP (RED/GREEN/AMBER), LED TYPE, 110V AC-3
Nos.(KAYCEE/L&T/Seimens/ABB) -3 Nos.

R-PHASE INDICATION LAMP(RED),LED TYPE 220V AC -1 No.

Y-PHASE INDICATION LAMP(YELLOW), LED TYPE 220V AC -1 No.

B-PHASE INDICATION LAMP (BLUE), LED TYPE 220V AC -1 No.

DIGITAL AMMETER CL-1 -1 No.

AMMETER SELECTOR SWITCH -1 No. (KAYCEE/L&T /Seimens/ABB)

1000/5A,10VA,CL-1,CURRENT TRRANSFORMER FOR AMMETER -3 Nos.(KALPA/INDCOIL)

6A,10KA,C CURVE DP MCB FOR CONTROL PROTECTION -4 Nos.(C-CURVE)

16 STEPS APFC REALY (3 CT TYPE - SINGLE SOURCE) -1 No.

AUTO/MANUAL SEL SWITCH -1 No. (KAYCEE/L&T/Seimens/ABB)

MULTIFUNTION TIMER -1 Nos. (L&T/MINILEC/Seimens/ABB)

4 NO AUX CONTACTOR, COIL VOLTAGE 220V AC -2 Nos.

4 NC AUX CONTACTOR, COIL VOLTAGE 220V AC -2 Nos.

DIGITAL VOLTMETER CL-1 -1 No.

VOLTMETER SELECTOR SW -1 No. (KAYCEE/L&T/Seimens/ABB)

SPRING RETURN TYPE TNC BREAKER CONTROL SWITCH - 1
No.(KAYCEE /L&T/Seimens/ABB)

AUTO/MANUAL INDICATION LAMP (RED,RED) LED TYPE 220V AC -2 Nos.

9" DIA EXHAUST FAN -10 Nos.(REPUTED)

FILTER UNIT OF EXHAUST FAN -10 Nos. (REPUTED)

ON/OFF TOGGLE SW -5 Nos.(KAYCEE /L&T/Seimens/ABB)

10A DP MCB,10KA -3 Nos.(C-CURVE)

50 KVAR CAPACITOR O/G-5 nos.

125A, 36KA, TP MCCB WITH THARMAL MAGNETIC RELEASE WITH RHOM -5 Nos.

ON/OFF INDICATION LAMP (RED/GREEN), LED TYPE, 110V AC -10 Nos.

START PUSH BUTTON WITH ELEMENT ,GREEN -5 Nos.

STOP PUSH BUTTON WITH ELEMENT,RED -5 Nos.

27.7KVAR HEAVY DUTY CAPACITOR-480V -10 Nos.

25 KVAR CAPACITOR DUTY TP CONTACTOR WITH 1NO+1NC AUX CONTACT BLOK,230V
AC-10 Nos.

7% DETUNED COPPER REACTOR-25KVAR -10 Nos.

25 KVAR CAPACITOR 0/G-4 nos.

63A, 36KA, TP MCCB WITH THARMAL MAGNETIC RELEASE WITH RHOM -4 Nos.

ON/OFF INDICATION LAMP (RED/GREEN), LED TYPE, 110V AC -8 Nos.

START PUSH BUTTON WITH ELEMENT ,GREEN -4 Nos.




STOP PUSH BUTTON WITH ELEMENT,RED -4 Nos.

27.7KVAR HEAVY DUTY CAPACITOR-480V -4 Nos.

25 KVAR CAPACITOR DUTY TP CONTACTOR WITH 1NO+1NC AUX CONTACT BLOK,230V
AC -4 Nos.

7% DETUNED COPPER REACTOR-25KVAR -4 Nos.

15 KVAR CAPACITOR 0/G-2 nos.

40A, 36KA, TP MCCB WITH THARMAL MAGNETIC RELEASE WITH RHOM -2 Nos.

ON/OFF INDICATION LAMP (RED/GREEN), LED TYPE, 110V AC -4 Nos.

START PUSH BUTTON WITH ELEMENT ,GREEN -2 Nos.

STOP PUSH BUTTON WITH ELEMENT,RED -2 Nos.

16.6KVAR HEAVY DUTY CAPACITOR-480V -2 Nos.

15 KVAR CAPACITOR DUTY TP CONTACTOR WITH 1NO+1NC AUX CONTACT BLOK,230V
AC -2 Nos.

7% DETUNED COPPER REACTOR-15KVAR -2 Nos.

10KVAR CAPACITOR 0/G-2 nos.

32A, 36KA, TP MCCB WITH THARMAL MAGNETIC RELEASE WITH RHOM -2 Nos.

ON/OFF INDICATION LAMP (RED/GREEN), LED TYPE, 110V AC -4 Nos.

START PUSH BUTTON WITH ELEMENT ,GREEN -2 Nos.

STOP PUSH BUTTON WITH ELEMENT,RED -2 Nos.

11.1KVAR HEAVY DUTY CAPACITOR-480V -2 Nos.

10KVAR CAPACITOR DUTY TP CONTACTOR WITH 1NO+1NC AUX CONTACT BLOK,230V AC
-2 Nos.

7% DETUNED COPPER REACTOR-10KVAR -2 Nos.

AL BUS: 3 ph. 4 wire 1300 Amp.

set

2711345.00

2711345.00
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EARTHING SYSTEM: (Substation Earthing & Earthing for Air Terminal)

Earthing with 65 mm dia GI pipe (TATA-Medium)x 3.0 Mts.

long and 1 No. 50 mm x 6 mm galvanized (Hot Dip) steel strip (4 Mts. long), 20 mm dia x
125 mm long galvanized bolt, double nuts, double washers including finishing both ends by
making holes etc. and S & F 65 mm dia GI pipe (ISI-Medium) protection (3 Mts. long) to be
filled with bitumen partly under the ground level and partly above ground level to an
average depth of 3.65 Mts.(PWD SOR Pg. No: G-1, SI. No. 2(d)

12

4609.8824

55318.59

Earthing with Copper plate (610x610x3mm size) having eight of 9.84 Kg and 1 No.
25x5mm Copper strip (3.20 mt long) & 1 no. 6 sqmm PVC insulated stranded Copper wire
(4 Mtlong) incl. S & F 15 mm dia GI pipe (ISI-Medium) protection (4 mt. long) to be fillied
with bitumen, partly under the ground level & partly above ground level to an average
depth of 3.65 Mts. below the ground level and restoring the surface duly rammed incl.
providing 3.0 mt long, 25 mm dia GI pipe (ISI- Medium) for periodic treatment, incl.
providing masonery enclosure on the top of the earth electrode of overall size
86.36x86.36x46cm deep (below Ground level) complete with cemented brick work (1:6)
of 25 cm width, duly plastered with cement morter (inside) CI hinged inspection cover of
size 36.56x35.56cm with locking arrangement, GI reducer and treatment of soil by using
salt & charcoal or coke for plate electrode (PWD SOR Pg. No: G-3, Sl. No. 7)

12473.3788

49893.52

Excavation of soil for installation of Earth Electrode and filling & ramming. For Soft Soil
(PWD SOR Pg. No: G-1, SL. No. 1(a))

cu.mtr.

48

256.237

12299.38

Extra for treatment of soil by using salt & charcoal or coke for plate electrode(PWD SOR
Pg. No: G-2, Sl. No. 3(b))

item

36

632.8458

2278245

Extra for providing masonery enclosure on the top of the earth electrode of overall size
86.36 cm x 86.36 cm x 46 cm deep (below Ground level) complete with cemented brick
work(1:6) of 25 cm width duly plastered with cement morter (inside) CI hinged inspection
cover of size 36.56 cm x 35.56 cm with locking arrangement, GI reducer including drilling of]|
46 nos. 12 mm dia holes on the GI pipe.(PWD SOR Pg. No: G-2, Sl. No. 3(a))

item

36

1090.50

39257.89

Connecting the equipments body to earth busbar incl. S & F 50 mm x 6 mm. Copper earth
strip with PVC/ Heat Shrinkable sleeve’ on wall/ underground etc., including clamping for
neutral earthing.

mtrs.

80

2575.48

206038.38

Connecting the equipments body to earth busbar incl. S & F 25 mm x 3 mm. Copper earth
strip with PVC/ Heat Shrinkable sleeve’ on wall/ underground etc., including clamping for
neutral earthing.

mtrs.

80

772.88

61830.58

Connecting the equipments body to earth busbar incl. S & F 50 mm x 6 mm Galvanized (Hot
Dip) MS flat earth strip on wall/floor with GI saddle as required and connection to
equipments with incl. drilling holes, bolts, nuts,washers etc.(PWD SOR Pg. No: G-3, SI. No.
5(e))

mtrs.

200

235.98

47195.28

Connecting the equipments body to earth busbar incl. S & F 25 mm x 6 mm Galvanized (Hot
Dip) MS flat earth strip on wall/floor with GI saddle as required and connection to
equipments with incl. drilling holes, bolts, nuts,washers etc(PWD SOR Pg. No: G-3, SI. No.
5(d)).

mtrs.

250

164.47

41117.10

Supplying & fixing earth busbar of galvanized (Hot Dip) MS flat

65 mm x 8 mm on wall having clearance of 6 mm from wall

including providing drilled holes on the busbar complete with

GI bolts, nuts, washers, spacing insulators etc. as required (PWD SOR Pg. No: G-2, Sl. No.
4(d)N

mtrs.

10

376.61

3766.09

Supplying and fixing earth busbar of copper flat 50 mm x 6 mm on wall having clearance of
6 mm from wall including providing drilled holes on the busbar complete with bolts, nuts,
washers, spacing insulators etc. as required

Mtrs.

2800.73

8402.19

Connecting the equipments to earth busbar including S & F GI (Hot Dip) wire of size as
below on wall/floor with staples buried inside wall/floor as required and making
connection to equipments with bolts, nuts, washers, cable lugs etc. as

required and mending good damages(PWD SOR Pg. No: G-2, SL. No. 5(a)(iv))

No. 10 SWG

mtrs.

165

7.15

1179.88

Supply & fixing GI (Hot Dip) strips 25 mm x 6 mm thick for
horizontal run on the Parapet/Roof/ Wall with GI Saddles 1100 mm apart incl. mending
good the damages to building works(PWD SOR Pg. No: I-1, SI. No. 9)

Mtrs.

1000

73.89

73891.60

Supply & Fixing of Testing Joints by 25 mm x 6 mm thick GI (Hot Dip) strip 125 mm long
grouted on wall having clearance of 6 mm from wall for making connection with thimbles
at the end of 7/10 SWG GI (Hot Dip) stranded Wire and 4 SWG GI (Hot Dip) wire of vertical
conductor and conductor from earth electrode complete with S & F thimbles, GI bolts, nuts,
check-nuts, spring washers etc. as required (PWD SOR Pg. No: J-1, Sl. No. 13)

Each

10

202.61

2026.06




Earthing with 50 mm dia GI pipe 3.64 mm thick x 3.04 Mts. long and S&F 20 mm x 3 mm
galvanised (Hot Dip) MS flat on wall/floor with GI saddles as required and connection to
equipments incl. drilling holes, with bolts, nuts, washers etc(4 Mts. long), 13 mm dia x 80

0] mm long GI bolts, double nuts, double washers incl. S & F 15 mm dia GI pipe protection (1| sets 1816.30 36326.06

Mts. long) to be filled with bitumen partly under the ground level and partly above ground

level driven to an average depth of 3.65 Mts. below the ground level as below:By TATA-

Medium GI pipe(PWD SOR Pg. No: G-1, SI. No. 2) 20
14 |Power Cable: (Havells/Gloster)

Supply, testing & commissioning of following sizes 1.1 KV Grade Aluminium conductor,

XLPE insulated, PVC inner sheathed, PVC type ST-2 outer sheathed and Galvanized

wire/strip armoured LT Power Cables conform to IS 7098 Part-I (latest edition). The cables

shall be laid through trench/on wall etc & cable identification tags. The scope excludes cost

of fabrication and erection of cable tray but include dressing clamping etc. as required and

to the satisfaction of engineer/consultant of client. (Havells/Gloster)

A 4 core 300 sq.mm. Mtrs. 800 3630.82 2904654.96
B 4 core 185 sq.mm. Mtrs. 250 2281.77 570441.96
C 4 core 95 sq.mm. Mtrs. 600 1236.90 742139.34
D 4 core 25 sq.mm. Mtrs. 800 405.84 324675.88
15 |Laying of Cables:

Laying of one No. cable above 185 sqmm in underground trench 460mm wide x 760mm
average depth, with brick protection on the top of the cable with 8 (eight) Nos. bricks per
A Mtr. including filling the space between the bricks and cable and also the trenchwith Mtrs. 222.87 200579.94
shifted soil, leveling up and restoring surface duly rammed(PWD SOR Pg. No: F-2, SI. No.
1c) 900
Laying of one No. cable above 35 sqmm and upto 185 sqmm in underground trench 460mm
wide x 760mm average depth, with brick protection on the top of the cable with 8 (eight)
B Nos. bricks per Mtr. including filling the space between the bricks and cable and also the Mtrs. 204.99 51247.40
trenchwith shifted soil, leveling up and restoring surface duly rammed(PWD SOR Pg. No: F/
2, Sl. No. 1b) 250
Laying of cable above 4 core 90 sqmm and upto 4 core 150 sqmm on wall/surface including
C S & F MS clams with earthing attachment in 2 x 10 SWG GI (Hot Dip) Wire, making hole etc. | Mtrs. 102.49 61496.88
as necy., mending good damages and painting(PWD SOR Pg. No: F-1, Sl. No. 2e) 600
Laying of cable upto 3/4 core 25 sqmm on wall/surface incl. S & F MS saddles with earthing
D attachment in 10 SWG GI (Hot Dip) Wire, making holes etc. as necy. mending good damages| Mtrs. 71.51 57206.40
and painting(PWD SOR Pg. No: F-1, SI. No. 2b) 800
16 |Finishing cable ends:
Finishing the end of following XLPE/PVC armoured cables by crimping method incl.
A supplying and fixing solderless socket (Dowels make), tapes, anticorrosive paste & jointing
materials(PWD SOR Pg. No: F-5, Sl. No. 8(b))

i 4 core 300 sq.mm. Sets 20 1051.17 21023.35
ii 4 core 185 sq.mm. Sets 4 650.72 2602.89
iii__ |4 core 95 sq.mm Sets 16 369.46 5911.33
iv__ |4 core 25 sq.mm. Sets 36 137.06 4934.05
B HT CABLE (END TERMINATION)

End termination and connection with dressing, clamping etc. of 3C x 240 Sq. mm.11 KV Gr.
XLPE Cable, Indoor type, with heat shrink M-Seal end termination Kit, including supply of Sets 11918.00 23836.00
End termination kit along with all required materials. 2
17 |Compression Glands:
Supplying and fixing compression type gland complete with brass gland, brass ring &
rubber ring for dust & moisture-proof entry of XLPE/PVC armoured cables as below
:(PWD SOR Pg. No: F-4, SI. No. 7)

i 4 core 300 sqg.mm. Sets 20 614.97 12299.38
ii 4 core 185 sq.mm. Sets 4 465.99 1863.98
iii 4 core 95 sq.mm Sets 16 278.88 4462.10
iv__ |4 core 25 sq.mm. Sets 36 193.07 6950.58
18 CONTROL CABLE
A LT CONTROL CABLE (SUPPLY) (Havells/Gloster)

Supply of 1.1 KV grade, stranded copper conductor, PVC insulated , extruded PVC
inner sheathed, Galvanized wire/strip armoured and PVC outer sheathed LT
control cable confirming to IS 1554 (Part-1) and of following sizes.

i 2Cx 2.5 Sq.mm Mtrs. 300 233.18 69953.77
ii 4Cx 2.5 Sq. mm. Mtrs. 200 376.80 75359.66
iii_ [2€x4.0 Sg.mm. Mtrs. 200 233.18 46635.85
iv_ |7Cx 1.5 Sq. mm. Mtrs. 300 398.58 119574.96

Laying of 1.1 KV grade, stranded copper conductor, PVC insulated LT control cable as
B below, on existing Cable Tray and binding with suitable size GI wire.(PWD SOR Pg. No: F-
3, SL No. 6.i)
Upto 50 sq.mm. Mtrs. 1000 13.11 13109.80

C Supply., Laying & Fixing of DC cable uninyvin for battery main input with climping & Mtrs. 398.06 59709.18

socketing 150
19 LT CONTROL CABLE (END TERMINATION)

Supply of material and end-termination and connection of 1.1 KV Grade PVC

insulated, Copper conductor, armoured control cable with heavy duty single compression

brass cable gland, crimping type dowel make cable sockets and consumable/accessories as

required. The scope includes dressing and clamping of cables.(PWD SOR Pg. No: F-6, SI.

No. 10)

A 2Cx 2.5 Sq.mm Nos. 14 7.15 100.11
B 4Cx 2.5 Sq. mm. Nos. 48 7.15 343.24
C 2C x4.0 Sq.mm. Nos. 26 8.34 21691
D 7Cx 1.5 Sq. mm. Nos. 120 7.15 858.10
20 |HT CABLE (Havells/Gloster)

Supply & Laying of 3C x 240 Sq. mm. 6.6 KV Gr. XLPE Cable, in ready Cable
trench/rack, from HT VCB Panel to primary side of 1000 KVA Transformers. Mrs. 100 3287.91 328790.80
21 |Junction Box
Supply a.nd fixing of 16SWG MS Box (150X100X§5.mm) 6"x4"x2.5"and making necessary Each 160.89 965.36
connection(PWD SOR Pg. No: K2, Sl. No.57 + Fixing charges Rs. 80/-) 6
22 |SERVICE JOBS




High voltage testing of H.T. Equipments, like Transformer, H.T. Cable, H.T. VCB and
submission of test report to the office of Chief Electrical Inspector for obtaining

A L , R . item 59590.00 59590.00
approval for commissioning of the system (Testing Equipment along with its
transportation included in scope). 1
B Commissioning of the above Sub Stn. & above equipments item 1 23836.00 23836.00
C Co—oird.lnatlon and follow-\-lp lw1th Statutory .Athorlt}f for expediting and item 119180.00 119180.00
obtaining approval for energisation of the Sub-Station including DG system 1
D Maklr'lg o'fAll SLD fonj substation work, Alll layout drawings (light/fan/AC/plug socket), item 238360.00 238360.00
illumination calculation sheet etc as required 1
23 |Miscellaneous Work (reputed make as approved by EIC)
A HT (11KV )da.nger notlc'e p!ate 1l5c'm. xl10 f:m. made of M.S sheet and \'rltreous en'ameled sets 215.72 862.86
white on both sides and with inscription in signal red colour on front side as required. 4
Medium voltage danger notice plate 15cm. x 10 cm. made of M.S sheet and vitreous
B enameled white on both sides and with inscription in signal red colour on front sets 194.26 1554.11
side as required. s
C Flrst' ald' box as approved St.John Ambulance / Fire Brigade /Indian Red Cross, sets 1780.55 3561.10
confirming to IS 2217-1963. 2
24 gauge sheet steel round bottom fire bucket with sand of suitable capacity with fire red
D paint and written with white paint Fire and mounted on M.S angle Iron bracket of size nos. 1325.76 10606.07
50mm. x 50mm. x 6mm. thick and 500mm. long, including grouting on wall etc. as required. s
E Shock m'eatment chart ('m English, Hindi and local language ) duly mounted on a wooden nos. 772.29 3861.43
frame with glass as required. 5
F Rubber matting 914.4 mm. wide, 15 mm. thick to withstand 11KV Di- Electric strength as nos. 3460.99 34609.87
per IS 5424-1969. 10
Rubber hand gloves suitable for 11KV System in wooden box. sets 3 629.27 1887.81
H S&F of Emergency Stop Push Button Switch in glass cover wooden box nos. 2 715.08 1430.16
I Supply .and Fixing 5 Kg AB'C type all multipurpose modular automatic fire nos. 7746.70 77467.00
extinguisher (68 degree capacity) 10
24 |Substation & Panel Room internal electrification
Supplying and fixing double door Horizontal TPN MCB
Distribution board with IP-42/43 protection, concealed
A in wall after cutting the wall & mending good the
damages to original finish incl. Inter connection with
suitable size of copper wire and neutral link & provision
for earthing attachmen(PWD SOR Pg. No: D-10, SI. No. 14) (Legrand/L&T make)
4 way HTPN Nos. 2 3397.82 6795.64
Supplying and fixing 240/415 V MCB of Breaking
B capacity 10kA & C characteristics on din rail of
existing DBs and necessary connection(Legrand/L&T) (PWD SOR Pg. No: D-6, SI. No. 7)
40 AFP Nos. 2 2180.99 4361.99
6-32 SP Nos. 25 226.44 5661.05
C Supplying and fixing CRCA sheet steel, powder coated cable end box for HTPN DBs and
making necessary connection
4 way Nos. 2 1363.57 272715
Distribution wiring in 1.1 KV single core stranded 'FRLS' PVC insulated & unsheathed
D copper wire (Brand approved by EIC) in 20mm size PVC rigid conduit 'FRLS' (Precision
make) incl. necy. fittings as required (Polycab/Havells/RR Kabel/Finolex)(PWD SOR Pg.
No: E-14, Sl. No. 1a +5% extra for FRLS)
2x36/0.3 (2.5 sqmm) +1x22/0.3 (1.5 sgqmm) Rmt. 500 148.92 74457.71
2x22/0.3 (1.5 sqmm) + 1 x22/0.3 (1.5 sqmm) Rmt. 400 127.64 51056.71
Distribution wiring in 2 x 22/0.3 (1.5 sqmm) single core stranded 'FRLS' PVC insulated &
unsheathed copper wire (Polycab/Havells/RR Kabel/Finolex) in 20mm size PVC rigid
conduit 'FRLS' (Precision make), with 1x22/0.3 (1.5 sqmm) single core stranded 'FRLS'
E PVC insulated & unsheathed copper wire for ECC, to light/fan/call bell points with Modular
type switch (Brand approved by EIC) fixed on Modular GI/PVC switch board with top cover
plate and 2 no. suitable size “Ph & N” copper bar & earthing attachment fixed on wall incl.
mending good damages to original finish.(PWD SOR Pg. No: E-24, Sl. No. 1)
Average run 6 mtr Point 10 954.63 954632
Average run 8 mtr Point “ 1156.05 16184.64
Average run 10 mtr Point 1 1358.65 21738.43
Supply & Fixing 240V, 3 nos. 6/16 A, 5 pin Modular type plug socket with 3 nos. 16A
Modular type switch (L&T Entice/Crabtree Amare/Legrand Mylinc), 20A Modular
F switch tlype SP MCB (C-Curve) and Indicator without plug t'op on 1'2 Module PYC Modular Nos. 1737.64 347529
type switch board with 12 Module top cover plate flushed in wall incl. S&F switch board
and cover plate and making necy. connections with PVC Cu wire and earth continuity wire
etc. (PWD SOR Pg. No: E-19, SI. No. 14) 2
Supply of 450 mm. Wall mounted Fan, full metal body (Make : Crompton 450mm WM
G SSTORM 2 (Metal Blade)/Orient TORNADO WALL II copper / similar EPC as direction| Nos. 5477.41 65728.87
by EIC) 12
Fixing only cabin fan on wall/ceiling by S&F rag bolts, nuts & washers (6 mm dia x 62 mm
H long) or as reqd. incl. S&F 24/0.20 PVC insulated flexible copper wire 0.5 mt. length(PWD| Nos. 109.65 1315.75
SOR Pg. No: C-4, S1. No. 29) 12
I Supply of-Heavy du'.cy -300 mm dia 1420 RI-’M 80 Waltt p(l)wer input Exhaust fan (EPC Nos. 451835 2711011
commercial type/ similar Havells make) with_mounting ring. 6
Fixing only exhaust fan after making hole in wall and making good damages and smooth
] cement finish etc. as practicable as possible and providing necy. length of PVC insulated
wire and making connection for exhaust of following diameter
30 cm Exhaust fan (12")(PWD SOR Pg. No: C-4, Sl. No. 28b) Nos. 6 392.10 2352.61
K Supply & Fixing Al louver shutter on wall with necy. bolts & nuts (6 mm dia x 62 mm
long)(PWD SOR Pg. No: D-14, Sl. No. 32a)
30 cm Exhaust fan (12") Nos. 6 230.02 1380.10
Supply of 20 watt 4 ft. single T8 LED tube fittings with 18 W mass LED tube. (Make- Philips
L TMC 502 with one no. master LED tube/similar Havells/ Similar Wipro/Crompton| Nos. 1129.59 6777.53

and LED tube 20WB2B865T8 as direction by EIC)




Supply and Delivery surface mounted round 18W 5700 K LED down light with Aluminium
die cast body, high performance & efficiency, finish with flush diffuser for volumetric

M o . . . .. . Nos. 3590.48 57447.62
lighting (make- Wipro mollis surface LD06/similar Havells/Similar Philips as
direction by EIC) 16
Fixing only single/twin fluorescent light fitting suspended 25 cm bellow the ceiling with 2
No. 20 mm dia EI conduit (14 SWG) supports fixed with “L” type MS clamp whose one side
fixed on ceiling with sutable size 4 nos. fastener and other side connected with the conduit
N with suitable size of bolts and nuts incl. S&F EI conduit, “L” type (125mmx125mm) 6mm| Nos. 237.17 1423.01
thick and 25mm with MS clamps and connecting the length of PVC insulated wire and
mending good damages to original finish and painting etc. by 2x24/0.20 mm (1.5sqmm.)
flexible copper wire of 1.10 mt. length. (PWD SOR Pg. No: C-2, Sl. No. 17) 6
Fixing only bulk head ceiling fitting on wall /ceiling by screws etc.(PWD SOR Pg. No: C-2,
(o] Sl. No. 13) Nos. 66.74 1067.85
16
25 Air Termination System & Down Conductor System:
Supply of 7-9 mm dia Aluminium alloy Solid Round Conductor of material AIMgSi used in
air termination and down conductor system. Cross sectional area of conductor should be
A not 'less 'tha'n 50 mm? Meets the requirement for IS/IEC '62305.'.l‘elst' Parameters- Mirs. 185.92 12177812
(a)Lightning impulse current of 100kA for 10/350 ps (b) Electrical resistivity - 0.034 m,
(c) Tensile strength - 178 MPa or N/mm? (d) Salt spray - No Sign of Corrosion. Tested as
per IEC 62561-2.(Make: Cape/OBO) 655
Supply of stainless steel SS 304 grade Conductor Holder for Parapet wall for holding 8 mm
dia Aluminium alloy round Conductor horizontal air termination and in down conductors.
Meets the requirements as per IS/IEC 62305, IEC 62561-4.
B Test Parameter: Nos 67.93 43137.20
a) Environmental influence test b) Lateral load test
c) Impact test (Make: Cape/OBO)
635
Supply of Terrace roof conductor holder for flat roof with concrete mounting block for
fixing 8 mm dia Aluminium alloy Solid Round Conductor in the terrace flat surface at every
C interval of 1 mtr. Tested for Environmental influence test, Lateral load test, Impact test to Nos 108.45 2169.08
meets the requirement of IS/IEC 62305, IEC 62561-4.(Make: Cape/OBO)
20
Supply of Stainless steel 304 Grade Cross Connector for 8-10 mm dia Aluminium alloy
round conductor & 10 mm Copper bonded conductor at cross/Tee junction to meet the
requirement for IS/IEC -
D 62305. Nos 371.84 18220.24
Test Parameter
a) Mechanical Load b) Electrical Test
¢) Environmental Test(Make: Cape/OBO) 49
Supply of Expansion Joint with connector to compensate the expansion and contraction of]
8mm dia Solid Round Al Conductor during temperature variations. Expansion Joint should
E be consider at every 20 mtr length of straight horizontal air termination and connected at| Nos 276.50 6359.44
both the end with use of straight connector conductor.(Make: Cape/0BO)
23
Supply of Aluminium Straight conductor connector for interconnecting 8mm Aluminium
conductor to meets the requirement of IS/IEC 62305.
p |TestParametres: Nos 54.82 1260.92
a) Mechanical Load
b) Electrical Resistivity ¢) Environmental Test Tested as per IEC 62561-1(Make:
Cape/0OBO) 23
Supply of VAT 2mtr length of material AIMgSi of diametre ¢ 16/10 mm crimped on both the
ends (Tappered Type). The rod shall be mounted with stainless steel clamp and fixing
accessories .
Test Parameter for 2 mtr vertical air terminal a) Electrical Resistivity
G b) Tensile Strength Nos 3686.24 40548.61
c) Condition of Salt Mist
Tested as per IEC 62561-2.
Test Parametrer for Wall clamp
a) Mechanical load as ner IEC 62561-1(Make: Cane/0OR0) 11
Supply of Aluminuim folding seam conductor holder as per sheet profile for an 8 mm dia
aluminium alloy solid round conductor for fixing a horizontal air terminal above the metal
H sheet to meet the requirements for IS/IEC 62305 and tested as per IEC 62561-4.(Make:| Nos 203.80 2037.98
Cape/0BO)
10
Supply of Lightning counter - LCD screen shows the number of lightning strikes, hour and
date of lightning events Buttons enable TIME/DATE setting and log viewing. Replaceable
! battery, %vorkir%g life minimum five years, Complies s\/ith IE%/EN 6?561—6.[Make: Nos 48159.45 96318.89
Cape/0BO) 2
Supply of Stainless Steel 304 grade Test Joint with enclosure to interconnect between 8
mm AL round conductor to flat conductor to meets the requirement of IS/IEC 62305 and
IEC 62561-1
Test Parameter:
J Mechanical load Nos 1798.43 26976.39
Environmental Test for test joint plate -No sign of Corrosion
Lightning Impulse Current
Tested as per IEC 62561-1(Make: Cape/OBO)
15
Total 3,11,09,257.00

Rupees three crore eleven lakh nine thousand two hundred fifty seven only




Issued to (Bidder): ..... CEipnsassuis S
Postal Address with Contact No. & e-mail .......................

Price - Free of Cost

West Bengal Form No. 2911
Applicable For Works of value up to Rs 25 (Twenty Five) Crore

Tender No. » Sl. No. of (Year)

TENDER AND CONTRACT FOR WORKS
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF
BIDDERS/CONTRACTORS

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh

1. All work proposed for execution by contract will be notified in the form of invitation to
tender posted in concerned departmental website, e-procurement portal of the Government
of West Bengal (https://wbtenders.gov.in) and to be published in local news paper for wide
circulation also in the notice boards at public places signed by the Tender Inviting
Authority. :

This form will state the work to be carried out, the date for submitting and opening of
tenders as well as the time allowed for carrying out the work; also the amount of earnest
money to be deposited with the tender, the amount of security deposit to be deposited by
the successful bidder and the percentage, if any, to be deducted from bills. Copies of the
specification, design &' drawings and other documents required in connection with the
work, signed for the purpose of identification by the Authority inviting Tender shall also be
open for inspection by the contractor at the office of the Tender Inviting Authority during
Office hours. '

2. In the event of the tender being submitted by a firm, it must be signed separately by
each member thereof, or, in the event of absence of any of the partners, it must be signed
on his/her behalf by a person holding a Power-of-Attorney authorizing him/her to do so.
Such power-of-attorney is to be produced with the tender, and in the case of a firm carried
on by one member of a joint family; it must disclose that the firm is duly registered under
the Indian Partnership Act.

3. Acceptance of measurements entered and bills raised on account of a work, when
executed by a firm, must also be signed by the several partners, except where the
contractors are described in their tender as a firm in which case the receipts must be
signed in the name of the firm by one of the partners or by some other person having
authority to give effectual receipt for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what
rate he or she is willing to undertake the work. Tenders which propose any alteration in
the ‘work specified in the said form of invitation to tender, or in the time allowed for
carrying out the work, or which contain any other conditions of any sort, will be liable to
rejection. No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit a separate tender for each. Tenders shall have
the name and number of the work to which they refer, written outside the sealed
envelopes.

5. The Tender Inviting Authority or his/her duly authorized representative will open
tenders in presence of intending contractors/bidders who may be present at the time, and




will enter the bid amounts as percentage rates above or below or at par of the tender BOQ
of several tenders in a comparative statement in a suitable form. In the event of a tender
being accepted, a receipt shall thereupon be given to the contractor/bidder who shall
thereupon for the purpose of identification, sign copies of specifications and other
documents mentioned in the Rules. In the event of a tender being rejected, the earnest
money with such unaccepted tender shall be refunded within 10 days from the date on
which the tender is decided, provided the contractor(s) present himself/herself before the
Tender Inviting Authority to take the earnest money refund.

6. The accepting authority reserves the right to reject any or all of the tenders without
assigning any reasons to the participating bidders and he/she will not be bound to accept
either the lowest tender or any of the other tenders.

7. Receipt of an accountant or clerk for any money paid by the contractor/bidder will not
be considered as an acknowledgement of payment to the Tender Inviting Authority and the
contractor shall be responsible for ensuring that he/she procures a receipt signed by the
Tender Inviting Authority, or a duly authorized representative.

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by
the executing Department at their supply/issue rates, shall be filled in' and completed in
the office of the Tender Inviting Authority before the tender form is issued. If a form is
issued to an intending bidder/contractor without having been so filled in and completed,
he/she shall request the office to have this done before he/she completes and delivers
his/her tender.

(B) Applicable for e-tenders of value above Rs. 5.0 Lakh

y 8 All works of tender value above Rs. 5.00 lakh proposed for execution through this
contract document are to be notified and published in the form of notice inviting e-tender
(e-NIT) in the designated official tender website of Government of West Bengal having URL
https://wbtenders.gov.in, and uploaded simultaneously in the URL of concerned
Department inviting Tenders. Thus the tender may be seen and downloaded by logging into
the “e-procurement” link provided therein, digitally signed by the concerned Tender Inviting
Authority and its corresponding abridged notice also published on the same date in the
print media.

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date
for encrypting (submitting) and decrypting (opening) of e-tenders, the time allowed for
carrying out the work; amount of earnest money to be deposited with the e-tender;
procedure for submission of EMD, amount of security to be furnished by the successful
bidder/contractor, security/ performance security to be deducted from running account
bills, copies of specifications, Bill of Quantities, design and drawings and any other
document required in connection with the work, digitally signed for the purpose of
identification by the Tender Inviting Authority.

3. Intending contractors/bidders are required to download the e-tender documents
directly from the website stated above. Tender is required to be submitted online by the
intending bidders by authorized e-Tokens provided as DSC. This is the only mode of e-
submission of tender and document(s). All information posted in the website consisting of
e-NIT, WB Form No. 2911, Tender Bill of Quantities (BOQ), corrigenda notices and
drawings etc., if any, shall form part of the Contract. Details of procedure of submission
have been explained under “General Terms & Conditions” and Annexure attached with the
notice of e-tender (e-NIT).

4. All the documents uploaded by the Tender Inviting Authority forms an integral part of
the tender contract/agreement. Contractors/bidders are required to upload the entire set
of tender documents along with other related documents as asked for in the e-tender
through the above website(s) within the stipulated date and time as given in the e-NIT.
Tenders are to be submitted in two folders at a time for each work, one being the
‘Technical Bid’ and the other Financial Bid’. The contractor/ bidder shall carefully go
through all the documents and prepare to upload the scanned documents in Portable
Document Format (PDF) in the designated link in the web portal as their Technical Bid.
He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work
in the designated cell and upload the same again in the designated link in the portal as
their Financial Bid. Documents uploaded are virus scanned and digitally signed using the
Digital Signature Certificate (DSC). Contractors/bidders should especially take note of all
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the addenda and corrigenda related to the e-tender and upload all of these documents
also as a part of their tender document.

5. Documents uploaded by the contractors/bidders with all information & rates
comprising Technical and Financial bids cannot be changed after last/end date for
submission of the e-tender.

6. Deed of Consortium/Partnership Firm, and documents of their registration in the form
of certified copy of Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of
1932), GST, & PAN (Permanent Account Number) as per RBI guidelines/above Rs.
50,000/- may be compulsorily furnished for all contracts and all other statutory clearances
defined in the e-NIT.

7. The tender evaluation and accepting authorities reserve the right to reject any or all of
the tenders without assigning any reasons and he / she will not be bound to accept either
the lowest tender or any of the tenders.

8. Withdrawal of e-Tender once the bid has been submitted online and after passing of
end date for submission which has been accepted for further processing is not allowed.
EMD will be forfeited by the Government and the bidder/contractor penalized in terms of
provisions in the notice of the tender.

9. Generally Bids will be valid for 120 days from the date of opening of the financial
proposal. However, extension of bid validity may be suitably considered by the Tender
Inviting Authority, if required, subject to obtaining a written confirmation of the
contractor/bidder(s) to that effect.

TENDER FOR WORKS

I/We on behalf of the Governor hereby tender for the execution of the work specified in
the underwritten “Memorandum” within the time specified in such “Memorandum” at
the rates specified therein, and in accordance, in all respects within the Rules
contained in clauses hereinafter, in all of the annexed General Conditions of Contract
(GCC), Special Conditions of Contract (SCC) and with such other materials as are
provided for, by and in all other respects in accordance and with such conditions so far
as applicable.

MEMORANDUM

(a) General description of work .........cccovevnevennnnns

(b) Estimated cost put to Tender Rs

(c) Earnest Money Deposit midinl 1B
_ (d) Security Deposit (including earnest money) ... Rs

() Percentage, if any, to be deducted from bill ... Rs

RUPR R st
Pereentage... i cae® o intnisans e )

() Time allowed for the work from date of written order to
COMIBETIEe ~ s i Sieas s ikt calendar months.

For offline tender during submission of bid and during execution of Agreement for online
tender

Name of Work Amount Put to Rate Quoted by the | Tendered Amount
Tendered Tender Bidder (% above or | (Contract Price both
less or at par) in words & figures)




*Give
particulars
and
numbers

Strike out
(a) or (b)
as

applicable.

T Signature of
Contractor before
submission of
tender

X Signature of
Witness to
Contractor's
signature

XX Signature of
the Executive
Engineer/AE
on behalf of the
Department.

Should this Tender be accepted, I/we hereby agree to abide by and fulfill all of the
terms and provisions of the said conditions of contract annexed hereto so far as applicable,
or in default thereof to forfeit and pay to the Governor or his/her successions in office,
the sums of money mentioned in the said conditions.

A sum of -Re-" e e * has been furnished through online net
banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value of which is to
be absolutely forfeited to the Governor or his/her successors in office, without
prejudice to any other rights or remedies of the said Governor or his successors in
office. Should I/we not deposit the full amount of security specified in the above
‘Memorandum’ in accordance with clause 1(A) of the said conditions of contract, the said
s of R ciia shall be retained by the Government as on account of such security as
aforesaid:(b) the full value of which shall be retained by Government on account of the
security deposit specified in clause I (B) of the said conditions of contract).

Dated the Day of 20
X T

(Witness)

Address

Occupation

The above tender is here by accepted by me for and on behalf of the Governor of the State
of west Bengal

XX

Dated the Day of (Month) __________ (Year)

GENERAL CONDITIONS OF CONTRACT

Clause 1 1.1 Earnest Money - The person/persons who intend to participate in the
Tender for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit
Earnest Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh,
whichever is lower.

In case of offline tender earnest money is to be submitted in the form of Bank Draft
or Bankers Cheque.
In case of Online Tender (e-Tender) earnest money is to be deposited through e-

tender portal (https://wbtenders.gov.in) by selecting from either of the following payment
modes:

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of
payment through ICICI Bank Payment Gateway.

ii) RTGS/NEFT in case of offline payment through bank account ih any Bank with
his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of
Secretary to the Government of West Bengal, Finance Department. The L1 bidder
shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued
by the Tender Accepting Authority. Failure to make the Formal Agreement within the
time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be
construed as an attempt to disturb the tendering process and will be dealt with
accordingly in a legal manner as deemed fit including blacklisting the bidder.

1.2 Security Deposit - While making any payment to the person(s) whose
tender has been accepted (hereinafter shall be called the contractor) for work done
under the contract, the authority making payment shall deduct such sum which together
with the Earnest Money already deposited and converted into security deposit, shall
amount to 10% of the value of works executed at the material point of time and paid
during the progressive running accounts bills, so that total deduction together with
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Earnest Money constitute 10% of the tendered value of work actually done.

In case of excess/and supplementary work over the tendered amount, additional security
@ of 10% of such additional amount is to be deposited for all such excess/ and
supplementary works beyond the tendered amount before payment of final bill.

Compensation of all other sums of money payable by the contractor to the Government
under the terms of the contract may be deducted from the security deposit.

However, even though the earnest money deposited exceeds the prescribed percentage,
due to reduction of tendered amount due to any reason whatsoever, such additional
earnest money shall be deemed to have been converted into security and further
deductions from progressive bills shall be made, taking into consideration the enhanced
component of earnest money so converted into security.

Security deduction will not normally be requiredfor hiring of inspection vehicles and
boats etc., supply of tools & plants, furniture and computer peripherals. Separate
agreement may be required in those cases, particularly for consultancy and RFP for EPC,
which shall be made in standard formats to be approved by the Government.

After completion of the work, the Contractor may opt for refund of the Security Deposit
by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months
beyond the defect liability period.

Additional Performance Security @ 10% of the tendered amount in the form of Bank
Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be
obtained from the successful bidder, if the accepted bid value is 80% or less than the
estimated amount put to tender.

If the bidder fails to submit Additional Performance Security within 7 (seven) working
days from the date of LoA or the time period as approved by the Tender inviting
Authority, his Earnest Money will be forfeited.

If the bidder fails to complete the works successfully, the Additional Performance
Security along with Security Deposit lying with the Government shall be forfeited at any
time during the pendency of contract period as per relevant Clauses of the Contract.

Necessary provisions regarding deductions of Security Deposit from the progressive bills
of the Contractor as per relevant clauses of the contract will in no way be affected/
altered by this Additional Performance Security.

Clause 2. The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall be reckoned from the date on which the order
to commence work is given to the contractor. The work shall throughout the stipulated
period of the contract be proceeded with all due diligence. Time being deemed to be the
essence of the contract on the part of the contractor, the contractor shall be bound in all
cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT
into various ‘Identifiable and quantifiable construction related stages’ pertaining to
the work. In the event of the contractor failing to comply with any of the conditions
related to achieving the ‘Milestones’ within the specified time period prescribed for
such ‘Milestone’ plus one month, he/she shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress viz. Milestones
defined in the Notice Inviting Tender over the total time allotted for its full completion
and in terms of clause 5 or fails to complete the work and clear the site on or before
the end of contract period or extended date of completion, he/she shall, without
prejudice to any other right or remedy available under the law on account of such
breach, pay as agreed compensation to the implementing Department.

This will also apply to items or group of items for which a separate period of
completion has been specified.

Compensation for delay of work: @ 2% (Two percent) of the tendered value of
work arrived for each month of delay to be computed on per day basis subject to
the ceiling limit of security deposit already withheld or due to be withheld
during imposition of the said clause and minimum payable compensation
equivalent to the Earnest Money deposited (EMD).
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Provided always, that the total amount of compensation for delay, to be paid under this
clause shall not exceed 10% of the tendered value of work or the tendered value of the item
or group of items of the work, for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this contract, if the contractor catches up with the progress of work
subsequently, part or full of the desired progress as per the contract in accordance with
the decision of the Tender Accepting Authority, under powers delegated by Government to
be communicated by the Engineer-in-Charge, the withheld amount shall be released.
However, no interest, whatsoever, shall be payable on such withheld amount.

Force majeure :-If the work(s) be delayed for the following reasons:-

Due to war, internal emergency and other conditions such as abnormally bad weather,
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but
shall nevertheless use constantly his/her best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-
in-charge to proceed with the works.

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge
with the prior approval of Tender Accepting Authority, may, without prejudice to his/her
any other rights, remedy against the Contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provision of the contract or
otherwise, and whether the date of completion has or has not been elapsed, by notice in
writing, absolutely determine the contract in any of the following cases:

(i If the Contractor has been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that work is being performed
in an inefficient or otherwise improper or un-workman like manner, shall omit to
comply with the requirements of such notice for a period of seven days thereafter;

(i) If the Contractor has without reasonable cause suspended the progress of work, or
has failed to proceed with the work with due diligence so that, in the opinion of the
Engineer-in-Charge he/she will be unable to secure completion of the work by the
schedule date for completion, and continues to do so after a notice of seven days in
writing from the Engineer-in-charge;

(iii) If the Contractor fails to complete the work within the stipulated date or the
Milestones/items of work within individual dates of completion, if any, stipulated
on or before such date(s) of completion and does not complete them or reach the
defined Milestones within the period specified in the notice given in writing to that
effect by the Engineer-in-charge;

(ivy If the Contractor persistently neglects to carry out his/her obligations under the
contract and/or commits default by not complying with any of the terms &
conditions of the contract and does not remedy it, or take effective steps to remedy
it, within seven days after a notice in writing is given to him/her to that effect by
the Engineer-in-Charge;

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any
time be adjudged insolvent or have a ‘Receiving Order’ or Order for administration
of his/her Estate made against him/her, or take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force, or make any
conveyance or assignment of his/her effects or composition or arrangement for the
benefit of his/her creditor or purport to do so, or if any application be made under
Insolvency Act for the time being in force for the sequestration of his/her Estate, or
if a trust deed is executed by him/her for benefit of his/her creditors;

(vij If the Contractor being a Company pass a resolution or the court delivers an order
of judgement that the Company shall be wound up, or if a receiver or a manager on
behalf of a creditor be appointed, or if a circumstance arise which entitle the Court
or the creditor to appoint a receiver or a manager or which entitle the court to
issue a winding up order;

(vii) If the Contractor shall suffer an execution order being levied on his/her goods and
allows it to be continued for a period of 21 days;

(viii)  If the Contractor assigns without prior written approval of the Tender Accepting
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Authority, transfers, sublets (engagement of labour on piece work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to be
subletting) or otherwise parts with or attempts to assign, transfer, sublet or
otherwise parts with the entire work or any portion thereof without prior written
approval of the Engineer-in—charge;

(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under
any of the cases aforesaid, the Engineer-in-charge on behalf of the Government
with the prior approval of Tender Accepting Authority, shall have the powers to
adopt any of the following actions, as he/she may deem best suited to the interest
of the Government:-

(a) To determine the contract as aforesaid, of which rescission notice in writing
and costs to be recovered for works since executed subject to a minimum of
the amount of Earnest Money deposited by the Contractor under the hand of
Engineer-in-charge, shall- be the conclusive evidence. Upon such
determination, the Earnest Money Deposit, Security Deposit already recovered
for executed works and performance guarantee, if any under the contract shall
be liable to be forfeited and shall be absolutely at the disposal of the
Government. -

(b) After giving notice to the Contractor to measure up the work executed and to
take such whole or the balance or part thereof, as shall be un-executed out of
his/her hands, and to give it to another Contractor to complete the balance
work. The Contractor, whose contract is determined or rescinded as above,
shall not be allowed to participate in the tendering process for the balance
work.

(c) To employ labour paid by the implementing Department, and to supply
materials, to carry out the works or any part of the work, debarring the
contractor and debiting the cost of labour and price of materials (of the amount of
which cost and price determined by certificate of the Engineer-in-Charge shall
be final and conclusive against the contractor) and crediting him/her with the
value of the work done, in all respects in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of
his/her contract; the certificate of the Executive Engineer as to the value of
the work done shall be final and conclusive against the contractor.

In the event of above course being adopted by the Engineer-in-charge, the Contractor
shall have no claim of compensation for any loss sustained by him/her by reason of
his/her having purchased or procured any material or entered into any engagement or
made any advances on any account or with a view to execute the work or the
performance of the contract. In case, action is taken under any of the provisions
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work
thereof actually performed under this contract, unless and until the Engineer-in-charge
has certified in writing that the performance of such work and value payable in respect
thereof, and he/she shall only be entitled to be paid the value so certified.

Clause 3A. In case, the work cannot be started due to reasons not within the control of
the Contractor within 1/4t% (one fourth) of the stipulated time for completion of the work
or 45 days whichever is less, which is accepted as a valid & justified reason by the
Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may
close the contract with the approval of Tender Accepting Authority. In such an
eventuality, the earnest money deposited and the security of the contractor shall be
refunded, but no payment on account of interests, loss of profit or damages etc. shall be
payable at all. :

Clause 3B. In case a continuing work cannot be completed due to reasons beyond the
control of the contractor, like Force Majeure enumerated later under Clause 5, the
contract may be terminated as stated in clause 3A above by the Engineer-in-Charge
with the consent of the contractor and approval of the Tender Accepting Authority.

Clause 4. In cases in which any of the powers conferred upon the Engineer-in-
Charge under Clause 3 hereof shall have become exercisable and the same had not



been previously exercised, non-exercising thereof shall not constitute as a waiver of any
of the conditions hereto, and such powers shall, notwithstanding be exercisable in the
event of any future case of default by the contractor, for which by any clause or
clauses hereof, he/she is declared liable to pay compensation amounting to whole of
his/her security deposit, and the liability of the contractor for past and future
compensation shall remain unaffected. In the event of the Engineer-in-Charge putting
in force either of the powers under ix (a) or (c) vested with him/her under the preceding .
clause, he/she may if he/she so desires, take possession of all or any tools & plant,
materials and stores, in or upon the work, or the site thereof, or belonging to the
contractor, or procured by him/her and intended to be used for execution of the work,
or any part thereof, paying or allowing for the same in account at the contract rates or
in case of these not being applicable, at current market rates to be certified by the
Engineer-in-Charge whose certificate thereof, shall be final and binding. Otherwise, the
Engineer-in-Charge may deliver notice in writing to the contractor or his/her clerk,
foreman or other authorized agent, requiring him/her to remove such tools & plant,
materials or stores from the premises within a time to be specified in such notice; and in
the event of the contractor failing to comply with any such requisition, the Engineer-in-
Charge may remove them at the contractor’s expense or sale them by public auction
or private sale on account of the contractor and at his/her risk, in all respects, and the
certificate of the Engineer-in-Charge as to the expense of any such removal, and the
amount of the proceeds and expense of any such sale shall be final and conclusive
against the contractor.

Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of
Work’ or in the extended time in accordance with the terms and conditions shall be
the essence of the contract. Execution of work shall commence from such time period
as mentioned in the said schedule, or from the date of handing over of the site to the
contractor whichever is later. If the contractor commits default in commencing
execution of the work as aforesaid within thirty days, without justifiable reasons
included under Force Majeure or other such reasons beyond the control of the
contractor, in which case to be reported within seven days by the contractor,
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall
after passing of thirty days from the date of scheduled commencement of work as per
work order, with the prior approval of the Tender Accepting Authority, without
prejudice to any other right to remedy available in law, be at liberty to apply clause 2
and subsequently clause 3 of the tender document.

5.1 As soon as possible after the contract is executed, signed and agreed, the
contractor shall submit a ‘Time and Progress Chart’ for each broad activity
(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be
prepared in direct relation to the time slated in the Notice Inviting Tender (NIT)
document, for completion of items or group of items of the work. It shall indicate
the forecast of the dates of commencement and completion of various trades of
sections of the work. This may be amended, as necessary, by an agreement
between the Engineer-in-Charge and the contractor within the limitations of
time imposed in the NIT document. Further, to ensure good progress during
execution of work, the contractor shall in all cases, in which the time allowed for
any work exceeds one month (save and except for special jobs for which a
separate programme has been agreed upon) to complete the work as per defined
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into
various ‘Identifiable and quantifiable construction related stages’ related with
the type and nature of work, and that the ‘“total time allowed for completion of
work’ is to be broken up against achievement of those stages during the
construction / progress of work to ensure a periodic monitoring of progress and
enable the contractor and the Engineer-in-Charge to take corrective measures
from time to time.

5.2 If the work(s) be delayed by:

Force majeure, due to war, internal emergency and other conditions such as
abnormally bad weather, flood, cyclone natural calamity or serious loss or
damage by fire or civil commotion, strike or lockout affecting procurement of
construction materials or any of the trades employed in the work, or any other
cause which in the absolute discretion of the Engineer-in-Charge is beyond the
contractor’s control, then upon happening of any such event causing delay, the
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contractor shall immediately give notice in writing to the Engineer-in-Charge but
shall nevertheless use constantly his/her best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

5.3 Request for rescheduling.of ‘Milestones’ of various activities and extension of
time, to be eligible for consideration, shall be made by the contractor in writing
within fourteen days of the happening of the event causing delay in the
prescribed form. The contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

5.4 If any such case the Engineer-in-Charge, with the approval of Tender Accepting
Authority, may give a fair and reasonable extension of time and reschedule the
_activity wise ‘Milestones’ for completion of the work. Such extension shall be
communicated to the contractor by the Engineer-in-Charge with the approval of
Tender Accepting Authority in writing within maximum 1 (one) month of the
date of receipt of such request.

Clause 6. On completion of work, the contractor shall be furnished with a certificate by
the Engineer-in-Charge of such completion, but no such certificate shall be given, nor
shall the work be considered to be completed until and unless the contractor shall
have removed from the work premises on which the work is executed, all scaffolding,
surplus materials and rubbish, and cleaned off the dirt from wood works, doors,
windows, floors, or other parts of any building, upon or about which the work is
executed, or of which he may have had possession for the purpose of the execution thereof,
nor until the work shall have been measured by the Engineer-in-charge whose
measurements shall be binding and conclusive against the contractor. If the contractor
shall fail to comply with the requirements of this clause as to removal of scaffolding,
surplus materials and rubbish and cleaning off dirt on or before the date fixed for
completion of the work, the Engineer-in-charge may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish, and dispose of the same as
he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall forthwith
be bound to pay the amount of all expense so incurred, and shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid, except for any sum
actually realized by the sale thereof.

Clause 7. No running account bill payment shall be normally made for works less than 30
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the
whole of the work shall have been completed and certificate of completion given. For
works of tendered value above Rs 25.00 lakh, for running account bill payment, the
contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to
receive a payment proportionate to the part thereof, approved and passed by the
Engineer-in-charge, whose certificate of such approval and passing of the sum so payable
shall be final and conclusive against the contractor. But all such intermediate payments
shall be regarded as payments by way of advance against the final measured bill
payment only and not as payments for work actually done and completed, and shall
not preclude the bad, unsound, and imperfect or unskillful work which is to be removed
and taken away and reconstructed, or re-erected or to be considered as an admission of
the due performance of the contract, or any part thereof, in any respect, or the accruing
of any claim, nor shall it conclude, determine or affect in any way the powers of the
Engineer-in-charge under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or affect the contract.
The final bill shall be submitted by the contractor within one month of the date fixed for
completion of the work, otherwise the Engineer-in-charge’s certificate of the measurement
and of the total amount payable for the work accordingly shall be final and binding on
all parties.

Clause 8. Works bill shall be submitted by the contractor each month, after fulfilling
above clause, on or before the date fixed by the Engineer-in-charge, for all works
executed during the previous month, and the Engineer-in-charge shall take or cause to
take the requisite measurement for the purpose of having the same verified, and the claim
as far as admissible adjusted, if possible, before the expiry of fourteen days from the
presentation of the bill. If the contractor does not submit the bill within the time fixed as
aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said
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work in presence of the contractor, whose countersignature in the measurement book will
be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which
shall be binding on the contractor in all respects.

Within 10 (Ten) days of completion of work, the contractor shall give notice of such
completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such
notice, the Engineer-in-charge shall inspect the work, and if there is no defect in the
work, he/she shall furnish to the contractor a final certificate of completion. Otherwise,
a provisional certificate of physical completion indicating defects (a) to be rectified by
the Contractor and/or (b) for which payment will be made at reduced rates, shall be
issued. Such reduced rate is to be imposed with the approval of Superintending
Engineer concerned.

Clause 8A. When annual repair and maintenance work is carried out, the splashes and
droppings from white washing, colour washing, painting etc., on walls, floors, windows
shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc. where the work is done
without waiting for the actual completion of all the other items of work in the contract.
In case, the contractor fails to comply with the requirements of this clause, the
Engineer-in-Charge shall have the right to get this work done at the cost of the
contractor either Departmentally or through any other contractor. Before taking such
action, the Engineer-in-Charge shall give ten days notice in writing to the contractor.

Clause 8B. The Contractor shall submit completion Plan/Drawing as required in the
‘General Specification’ for Civil as well as Electrical & IT Works as applicable within 30 days
of completion of the work. E

Clause 9. The Contractor shall submit all bills in printed forms, as per format
prescribed by Government of West Bengal, in the office of the Engineer-
in-Charge, and the charges in the bills shall always be entered at the rates specified in
tender or in case of any extra work ordered in pursuance of these conditions, and not
mentioned or provided for in the tender at rates thereinafter provided for such work.

Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made
to his bank through e-Pradan, details of which has to be directly furnished to the Engineer-
in-charge.

While the online receipt given by such Banks shall constitute a full and sufficient
discharge/acquittance for the payment, the contractor should wherever possible
present his/her bills duly receipted and discharged through his/her Banker/s.

(2) In the case of bills, which the contractor presents for payment direct,
and which are not endorsed in favour of the Bank, while efforts. will be made to
secure payment to the financing Bank, payments made to the contractor should be
accepted as full acquittance so far as the Government is concerned. As a part of the
arrangement, the financing Bank should give the Government a letter to this effect.

Note 1. The procedure will not affect the usual rights of the Government to
deduct from contractor’s bill, (whether endorsed in favour of a Bank or not) any sum
due to Government of account of penalties, over-payments etc., on this or any other
contract with the Governor of the State of West Bengal.

Note 2. Nothing contained herein shall operate to create in favour of the Bank any
rights, claims or equities vis-a-vis the Governor.

Clause 10. If the specification or estimate of the work provides for use of any special
description of material to be supplied by the Engineer-in-Charge, (such materials &
stores and the prices to be charged there for as hereinafter mentioned being so far as
practicable for the convenience of the contractor, but not so as in any way to control the
meaning or effect of this contract specified in the schedule or ‘Memorandum’ hereto
annexed), the contractor shall be supplied with such materials and stores as is required
from time to time to be used by him/her for the purpose of the contract only, and the
value of the full quantity of materials and stores so supplied at the rates specified in the
said schedule or Memorandum may be set off or deducted from any sums then due, or
thereafter to become due to the contractor under the contract, or otherwise or against or
from the security deposit, or the proceeds of sale thereof; if the same is held in
Government securities, the same or a sufficient portion thereof being in this case sold for
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the purpose. All materials supplied to the contractor shall remain the absolute property
of Government, and shall not on any account be removed from the site of the work, and
shall at all times be open for inspection by the Engineer-in-charge. Any such material
unused and in perfectly good condition at the time of the completion or determination of
the contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing
under his/her hand, he/she shall so require; but the contractor shall not be entitled to
return any such material unless with such consent, and shall have no claim for
compensation on account of any such material so supplied to him/her as aforesaid being
unused by him, or for any wastage or damage to any such material.

Clause 11. The Contractor shall execute the whole and every part of work in the most
substantial and workman like manner, and both, as regards to materials and otherwise, in
every respect, in strict accordance with the specifications. The contractor shall also
conform exactly, fully and faithfully to the design and drawings, and instructions in
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office,
to which the contractor shall be entitled to have access at such office, or on the site of
the work for the purpose of inspection during office hours, and the contractor shall, if
he/she so require, be entitled at his/her own expense to make or cause to be made
copies of the specifications, and of all such design, drawings and instructions as
aforesaid. :

Clause 12. The Engineer-in-Charge shall have powers to make any alteration in,
omission from, addition to, or substitution for, the original specifications, drawings, designs
and instructions, that may appear to him/her to be necessary or recommended by
Superintending Engineer or the Chief Engineer during the progress of work, and the
contractor shall be at all times be bound to carry out these works, in accordance to
any instructions which may be given to him/her in writing, signed by the Engineer-in-
charge, and such alterations, omissions, additions or substitutions, shall not invalidate the
contract but shall be deemed to have formed a part of the work included in the original
tender and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as a part of the work shall be carried out by
the contractor on the same conditions in all respects on which he/she agreed to do the
main work, and at the same rates, if any, may be specified in the tender for the main work.
Time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original work contract, and the certificate of the
Engineer-in-charge shall be conclusive as to such proportion. And, if the altered,
additional or substituted work includes any class of work, for which no rate is specified
in the contract, then such class of work shall be carried out at the rates entered in
the schedule of rates of concerned Works Department applicable in the district, which
was in force at the time of acceptance of the contract, minus/plus the percentage which
the total tendered amount bears to the estimated cost of the entire work put to tender;
and if the altered, additional or substituted work is not entered in the said schedule of rates,
payment thereof shall be made by the Engineer-in-charge by determining the rates on
analysis worked out from (a) the basic rates of materials and labour provided in the
aforesaid schedule of rates, or (b) the current market rates of materials and labour
when even basic rates for the work are not available in the schedule. In cases when
such rates are determined on analysis by the Engineer-in-charge under (a) above, the
stipulated percentage above or below schedule of rates as provided in the contract shall
also apply, and in case of rates worked out on analysis under (b) above, payment shall
be made at the rates so determined without application of the said stipulated
percentage. In the event of any dispute regarding rates determined on analysis for any
altered, additional or substituted work under this clause, the decision of the Superintending
Engineer shall be final and binding. :

Clause 13. If at any time after the commencement of the work the Governor shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who
shall have no claim to any payment or compensation whatsoever on account of any profit
or advantage which he might have derived from execution of the work in full, but which
he/she did not derive in consequence of the full amount of the work not having been
carried out; neither shall he/she have any claim for compensation by reason of any
alterations having been made in the original specifications, drawings, designs and
instructions which shall involve any curtailment of the work as originally contemplated.
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer
in-charge of the work, that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials of any inferior description, or that any materials
or articles provided by the Contractor, for the execution of the work are unsound, or of a
quality inferior to that contracted for, or otherwise not in accordance with the contract,
the contractor shall on demand in writing from the Engineer-in-charge specifying the
work, materials or articles complained of notwithstanding that the same may have been
inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct
the work so specified in whole or in part, as the case may require, or as the case may be
remove the materials or articles so specified and provide other proper and suitable materials
or articles at his/her own proper charge and cost; and in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his/her demand aforesaid,
then the contractor shall be liable to pay compensation at the rate of one percent on the
ameunt of the estimate put to tender / on up to date executed work value for every day
not exceeding ten days, while his/her failure to do so shall continue and in the case of
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or
remove and replace with others, the materials or articles complained of as the case may be
at the risk and expense in all respects of the contractor.

Clause 15. All work under or in course of execution or executed in pursuance of the
contract shall at all times be open to inspection and supervision of the Engineer-in-Charge
and all his/her subordinates and also higher Officers / Authority of the Government and
the contractor shall at all times during the normal working hours, and at all other
times at which reasonable notice of the intention of the Engineer-in-charge or his/her
subordinates to visit the work site shall have been given to the contractor, either
himself/herself be present to receive orders and instructions, or have a responsible
agent duly accredited in writing present for that purpose. Orders given to the contractor’s
agent shall be considered to have the same force as if it had been given to the
contractor himself/herself.

Clause 16. The Contractor shall give, not less than five days notice in writing to the
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or
otherwise placing beyond the reach of measurement any work, in order that the same is
so covered up or placed beyond the reach of measurement, and shall not cover up or
pldce beyond the reach of measurement any work without the consent in writing of the
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be
covered up or placed beyond the reach of measurement without such notice having
been given or consent obtained, the same shall be uncovered at the contractor’s
expense, or, in default thereof no payment or allowance shall be made for such work or
the materials with which the same was executed.

Clause 17. If the Contractor or histher workers or authorized representatives shall
break, deface, injure or destroy any part of the structure in which they may be working.
or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric |T ripherals or
telephone posts or wires, trees grass or grassland or cultivated ground configuous to the
premises on which the work or any part of it is being executed, or if any damage shall
happen to the work from any cause whatever or any imperfections become apparent in it at
any time, whether during its execution or within a period of six months after issuance of a
certificate of its completion by the Engineer-in-Charge, the contractor shall make the same
good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to
be made good by other workers, and deduct the expenses (of which the certificate of the
Engineer-in-Charge shall be final and binding) from any sums, whether under the contract
or otherwise, that may be then, or at any time thereafter become due to the contractor by
the Government or from his/her security deposit, or the proceeds of sale: thereof, or of a
sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Charge whose
opinion shall be final and conclusive against the contractor, making such damage or
imperfections good shall exceed the amount of such security deposit and/or such sums, it
shall be lawful for the Government to recover the excess costs from the contractor in
accordance with the procedure prescribed by any law for the time being in force.

Clause 17A. The Contractor shall also supply without charge the requisite number of
persons with the means and materials necessary for the purpose of setting out works, and
counting, weighing, assisting in the joint measurement or examination at any time and
from time to time of the work or materials. Failing his/her so doing the same may be
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provided by the Engmeer-m—Charge at the expense of the Contractor and the expenses may
be deducted from any money due to the contractor under the contract or from his/her
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The
Contractor shall also provide all necessary fencing / barricading / providing caution
boards etc. and light required to protect the public from accident, and shall be bound to
bear the expenses of defence of every suit, _actlon or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and
to pay any damage and costs which may be awarded in such suit, actions or proceedings
to any such persons or which may with the consent of the Contractor be paid to

compromise any claim by any such persons.

Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of
Section 12, of the Workmen’s Compensation Act, 1923, the implementing Department is
obliged to pay compensation to a workman employed by the contractor, in execution of
the works. The implementing Department will recover from the Contractor the amount of
compensation so paid; and without prejudice to the rights of the Department under sub-
section (2) of section 12, of the said Act, implementing Department shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from
any sum due by implementing Department to the Contractor whether under this contract
or otherwise. The implementing Department shall not be bound to contest any claim made
against it under sub-section (1) Section 12, of the said Act, except on the written request
of the contractor and upon his/her giving to the implementing Department full security
for all costs for which the Department might become liable in consequence of contesting
such claims.

Clause 18B. In every case in which by virtue of the provisions under ‘The Contract
Labour (Regulation & Abolition) Act 1970’, and its amendments and rules, the
implementing Department is obliged to pay amount of wages to a workman employed by
the Contractor in execution of the works, or to incur any expenditure in providing welfare
and health amenities required to be provided under the above said Act and the rules
framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by Contractors, executing Department will recover
from the Contractor, the amount of wages so paid or the amount of expenditure so
incurred; and without prejudice to the rights of the executing Department under sub-
section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour
(Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover
such amount or any part thereof by deducting it form the security deposit or from any
sum due by Executing Department to the Contractor whether under this contract or
otherwise and the executing Department shall not be bound to contest any claim made
against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said
Act, except on the written request of the Contactor and upon his/her giving to the
implementing Department full security for all costs for which the Department might
become liable in contesting such claim.

Clause 19. The Contractor shall obtain a valid license under the Contract Labour
(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue
to have valid licenses until the completion of the work. The contractor shall also abide by
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986 Fatal Accident
Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970.

The Contractor shall also comply with the provisions of the ‘Building and Other
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and
‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill
these requirements shall attract penal provisions of the contract, arising out of the
resultant non-implementation of such provisions.

Clause 19A. No labour/s below the age of eighteen years shall be employed in the work
and the contractor shall abide by the provisions of the Child Labour (Prohibition &
Regulation) Act, 1986. Employment of female labour/s in works in the neighborhoods of
sensitive barracks should be avoided as far as possible.

Clause 19B. The Contractor shall pay to labours employed by him/her either directly or
through Sub-Contractors, wages not -less than fair wages as defined by the Labour
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s
Labour Regulations or as per the provisions of the Contract Labour (Regulation and
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Abolition) Act, 1970, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any labour
engaged by his sub-contractors in connection with the said work, as if the labour had
been immediately employed by him/her.

In respect of all labourers directly or indirectly employed in the works for performance of
the Contractor’s part of the contract, the contractor shall comply with or cause to be’
complied with the contractor’s Labour. Regulations made by the State Government/ -
Government of India, from time to time in regard to payment of wages, wage period,
deductions from wages, recovery of wages not paid and deductions made without
authority, maintenance of wage books or wage slips, publication of scale of wage and
other terms of employment, inspection and submission of periodical returns and all other
matters likewise in nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment
and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable.

a) The Engineer-in-Charge concerned shall have the right to deduct from the money due
to the contractor any sum required or estimated to be required for making good the
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of
the contract for the benefit of the workers, non-payment of wages or of deductions
made from his/her/their wages which are not justified by their terms of the contract
or non-observance of the regulations. -

b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to
the labours, directly or indirectly employed in the work, one day rest for 6 days of
continuous work, and pay wages at the same rate as for duty. In the event of default,
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on
account of wages for weekly holidays to any labour and pay the same to the persons
entitled thereto from any money due to the contractor by the Engineer-in-charge
concerned.

The contractor shall also comply with the provisions of the ‘Employees Liability Act,
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments
thereof or any other law relating thereto, and the rules made there under from time to
time.

The Contractor shall indemnify and keep indemnified the implementing Department
against payments to be made under and for the observance of the laws' aforesaid and PW
Contractor’s Labour Regulations without prejudice to this right to claim indemnity from
his/her sub-contractors. ;

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract. .

Whatever is the minimum wage for the time being, or if the wage payable is higher than
minimum wage, such wage shall be paid by the contractor to the workers directly without
the intervention of any Dafadar, and that Dafadar shall not be entitled to deduct or
recover any amount from the minimum wage payable to the workers as and by way of
commission or otherwise.

The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Dafadar from the wage of workers.

Clause 19C. In respect of all labours directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his/her own
expenses, arrange for the safety provisions as framed from time to time by the competent
authority, and shall at his/her own expense provide all facilities in connection therewith.
In case the contractor fails to make arrangement, and fail to provide necessary facilities as
aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide
facilities as aforesaid and recover the costs incurred in their behalf, from the contractor.

Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th
and 19th of every month to the Engineer-in-charge, a true statement showing in respect
of the second half of the preceding month and the first half of the current month
respectively- :

The number of labourers employed by him/her on the work, their working hours, and the
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wages paid to them;

Accidents that had occurred during the said fortnight showing the circumstances under
which it had happened, and the extent of damage and injury caused by them, and the
number of female workers who have been allowed maternity benefits according to Clause
19F of the contract and the amount paid to them;

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding
Rs. 2000/- for each default or materia]ly incorrect statement. The decision of the
Engineer-in-charge shall be final in deducting from any bill due to the conh‘actor, the
amount levied as fine and would be binding on the contractor.

Clause 19E. In respect of all labours directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall comply with or
cause to be compiled with all the rules framed by the Government from time to time for
the protection of health and sanitary arrangements of workers employed by the
contractor. :

Clause 19F. In the event of the contractor(s) committing a default or breach of any of the
provisions of the Contractor’s Labour Regulations and Rules for the protection of health
and sanitary arrangement for the workers as amended from time to time or furnishing any
information or submitting or filing any statement under the provisions of the above
Regulations and Rules which is materially incorrect, he/she shall, without prejudice to
any other liability, pay to the Department a sum not exceeding Rs. 2000/- for every
default, breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractors defaulting continuously in this respect, the
penalty may be enhanced to Rs. 200/- per day for each day of default subject to a
maximum of five per cent of the tendered value. The decision of the Engmeer—m—charge
shall be final and bmdmgontheparhes

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly
observing and complying to the provisions of the Contractor’s Labour Regulations and
Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act
1970, for the protection of health and sanitary arrangements for work-people employed by
the contractor(s) (hereinafter referred as ‘the said Rules) the Engineer-in-charge shall
have the power to give notice in writing to the contractor(s) requiring that the said Rules
be complied with and the amenities prescribed therein be provided to the work-people
within a reasonable time to be specified in the notice. If the contractor(s) shall fail within
the period specified in the notice to comply with and/or observe the said Rules and to
provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have
the power to provide the amenities herein before mentioned at the cost of the
contractor(s). The contractor(s) shall erect, make and maintain at his/her own expense
and to approved standards all necessary hutments and sanitary arrangements required
for his/her/their work-people on the site in connection with the execution of the works,
and if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-charge shall have power to give notice in writing to the
contractor(s) requiring that the said hutments and sanitary arrangements be remodeled
and/or reconstruct such hutments and sanitary arrangements according to approved
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and
sanitary arrangements according to approved standards within the period specified in the
notice, the Engineer-in-charge shall have the power to remodel or reconstruct such
hutments and sanitary arrangements accordmg to approved standards at the cost of the
contractor(s).

Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages
Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act,
Industrial Dispute Act and Maternity Benefit Act, 1961, as amended from time to time
and rules framed thereunder and other labour laws affecting contract labour that may be
brought into force by the appropriate authority from time to time.

Clause 19H. The Engineer-in-charge may require the contractor to remove from the site
of work, any person or persons engaged/assigned or employed by the contractors upon
the work who may be determined as insane or incompetent or misconducts
himself/herself, and the contractor shall forthwith comply with such requirements.

Clause 19I. It shall be the responsibility of the contractor to see that the
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building/structure unger constructign is not occupied by anybody unauthorized during
construction, and is handed over to the Engineer-in-charge with vacant possession free
from encumbrances in entirety, If such buildings/structures through completed is
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept

- the said building/structure in that position. Any delay in acceptance on this account will

be treated as the delay in completion and for such delay a levy up to 5% of tendered value
of work may be imposed by the Engineer-in-charge whose decision shall be final both with
regard to the justification and quantum and shall be binding on the contractor.

However, the Engineer-in-charge, through a notice, may require the contractor to remove
the illegal occupations, any time on or before construction and delivery.

Clause 20. No work shall be done on Sundays without the prior sanction of the
Engineer-in-charge. :

Clause 21. The contract shall not be assigned or sublet without specific orders from
Government in respect of a specified sub-contractor. And if the contractor shall assign or
sublet his contract, or attempt so to do, or become insolvent or commence any in
insolvency proceedings or make any composition with his creditor, or attempt to do so, or
if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise,
shall either directly or indirectly be given, promised, or offered by the contractor, or any of
his servants or agents to any public officer or person in the employ of Government in any
way relating to his office of employment, or if any such officer or person shall become in
any way directly or indirectly ‘interested in the contract, the Divisional Officer may
thereupon by notice in writing rescind the contract, and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal of
Government and the same consequences shall ensure as if the contract had been
rescinded under the Clause 3 hereof, and in addition the contractor shall not be entitled
to recover or be paid for any work there for actually performed under the contract.

Clause 22. All sums payable by way of compensation under any of these conditions

shall be considered as reasonable compensation to be applied to the use of Government
without reference to the actual loss or damage sustained and whether or not any
damage shall have been sustained.

Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in
writing of the Engineer-in-Charge shall be obtained for any change made in the
constitution of the firm/consortium. Where the contractor is an individual or a Hindu
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be
obtained, before the contractor enters into any partnership agreement/Memorandum of
Articles whereunder the partnership firm/ consortium would have the right to carry out
the works hereby undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract is liable to be rescinded.

Clause 24. All works to be executed under the contract shall be executed under the
direction of Engineer-in-Charge. Further instructions/advices, if felt necessary by
Superintending Engineer/ Chief Engineer, shall also be binding to be communicated by
the Engineer-in-Charge.

Clause 25. Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract, all questions and disputes relating to
the meaning of the specifications, designs, drawings and instructions hereinbefore
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever, in any way arising out of or
relating to the contracts, designs, drawings, specifications, estimates, instructions, orders
or these conditions or otherwise concerning the works, or the executions or failure to
execute the same, whether arising during the progress of the work, or after the completion
or abandonment thereof shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him/her to be outside the requirements
of the contract, or disputes any drawings, record or decision given in writing by the
Engineer-in-Charge or any matter in connection with or arising out of the contract or
carrying out of the work to be unacceptable, he/she shall promptly within 15 days
request the Chairman of the Departmental Dispute Redressal Committee, in writing, for
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its
written instruction or decision within a period of three months from the date of receipt of
the Contractor’s letter.

The Dispute Redressal Committee in each of the Works Departments shall be constituted
with the following officials as Members:

1 | Secretary / Engineer-in-Chief of the Department Chairman

concerned
2 '| Joint Secretary / Deputy Secretary / any Officer of Member

equivalent rank of the Department

One Designated Chief Engineer / Engineer of the | Member Secretary
3 | Department to be nominated by the Department and Convenor

concerned.
4 | One representative of Finance Department of the
Government not below the rank of Joint Secretary or Member

Financial Advisor in case of the Works Department where
FA system has been introduced.

This provisions will be applicable irrespective of the value of the works to which the
dispute may relate.

Clause 26. The contractor shall fully indemnify and keep indemnified the implementing
Department against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties which
may be payable in respect of any article or part thereof included in the contract. In the
event of any claims made under or action brought against implementing Department in
respect of any such matter as aforesaid, the contractor shall be immediately notified
thereof by the implementing Department and the contractor shall be at liberty, at his/ her
own expense, to settle any dispute or to conduct any litigation that may arise therefrom,
provided that the contractor shall not be liable to indemnify the implementing Department
if the infringement of the patent or design or any alleged patent or design right is the
direct result of an order passed by the Engineer-in-Charge this behalf.

Clause 27. When the estimate on which the tender is made includes lump sums in
respect of parts of the work, the contractor shall be entitled to payment in respect of the
items of works involved or the part of the work in question at the same rates as are payable
under this contract for such items, or if the part of the work in question is not, in the
opinion of the Engineer-in-charge, capable of measurement, certificate in writing of the
Engineer-in-charge shall be final and conclusive against the contractor with regard to
any sum or sums payable to him under the provisions of this clause.

Clause 28. In the case of any class of work for which there is no such specifications as
referred to under Clause 11, such work shall be carried out in accordance with the latest
Bureau of Indian Standards (BIS) specifications. In case there are no such specifications
in Bureau of Indian Standards, the work shall be carried out as per reputed
manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then
as per State Government / Union Government accepted and approved specifications. In
case there are no such specifications as required above, the work shall be carried out in
all respects in accordance with the instructions and requirements of the Engineer-in-
Charge which is approved by the Tender Accepting Authority.

Clause 29. The expression “works” or “work” where used in these conditions shall,
unless there be something either in the subject or context repugnant to such construction,
be constructed and taken to mean the works by or by virtue of the contract constructed to
be executed, whether temporary or permanent and whether original, altered, substituted or
additional.

Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with
hutting on an approved site, and shall make arrangements for conservancy and
sanitation in the labour camp to the satisfaction of the local Public Health and Medical
Authorities. He/they shall also at his/their own cost make arrangements for the laying
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of pipe lines for water supply to his/their labour camp from the existing mains
wherever available, and shall pay all fees, charges and expenses in connection with there
and incidental thereto.

Clause 31. The contractor(s) shall make his/their own arrangements for water required
for the work and nothing extra will be paid for the same. This will be subject to the
following conditions:-

i)  That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-charge;

ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory.

Clause 32. The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the construction materials. The Contractor shall collect the
total quantity of materials as per approved programme required for the work as per
approved programme, before the work is started and shall hypothecate it to the Engineer-
in-Charge. If any material remains unused on completion of the work on account of lesser
use of materials in actual execution for reasons other than authorized changes of
specifications and abandonment of portion of work, a corresponding deduction equivalent
to the cost of unused materials as determined by the Engineer-in-Charge shall be made
and the material returned to the contractor. Although the materials are hypothecated to
Institute, the contractor undertakes the responsibility for their proper watch, safe custody
and protection against all risks. The materials shall not be removed from site of work
without the consent of the Engineer-in-Charge in writing.

The contractor shall be responsible for rectifying defects noticed within Defect Liability
Period from the date of completion of the work and the portion of the security deposit
relating to work shall be refunded after the expiry of Defect Liability Period.

Clause 33. The contractor shall provide all necessary superintendence during execution
of the work and as long thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Engineer-in-Charge, the
name(s), qualifications, experience, age, address(es) and other particulars along with
certificates, of the principal technical representative to be in charge of the work and other
technical representative(s) who will be supervising the work. The Engineer-in-Charge shall
within 3 days of receipt of such communication intimate in writing his/her approval or
otherwise of such representative(s) to the contractor. Any such approval may at any time
be withdrawn and in case of such withdrawal, the contractor shall appoint another such
representative according to the provisions of this clause. Decision of the tender accepting
authority shall be final and binding on the contractor in this respect. Such a principal
technical representative shall be appointed by the contractor soon after receipt of the
approval from the Engineer-in-Charge and shall be available at site before start of work.

If the contractor (or any partner in case of firm/company) himself/herself has such
qualifications, it will not be necessary for the said contractor to appoint such a principal
technical representative but the contractor shall designate and appoint a responsible agent
to represent him and to be present at the work whenever the contractor is not in a position
to be so present. All the provisions applicable to the principal technical representative
under the clause will also be applicable in such a case to the contractor or his responsible
agent. The principal technical representative and/or the contractor shall on receiving
reasonable notice from the Engineer-in-Charge or his designated representative(s) in
charge of the work in writing or in person or otherwise, present himself/herself to the
Engineer-in-Charge and/or. at the site of work, as required, to take instructions.
Instructions given to the principal technical representative or the responsible agent shall
be deemed to have the same force as if these have been given to the contractor. The
principal technical representative and /or the contractor or his/her responsible authorized
agent shall be actually available at site especially during important stages of execution of
work, during recording of measurement of works and whenever so required by the
Engineer-in-Charge by a notice as aforesaid and shall also note down instructions
conveyed by the Engineer-in-Charge or his/her designated representative in the site order
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book and shall affix his signature in token of noting down the instructions and in token of
acceptance of measurements.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery
(non-refundable) shall be effected from the contractor as specified in Schedule and the
decision of the Engineer-in-Charge as recorded in the site order book and measurement
recorded checked / test checked in Measurement Books shall be final and binding on the
contractor. Further if the contractor fails to appoint a suitable technical representative
and/or other technical representative(s) and if such appointed persons are not effectively
present or are absent by more than two days without duly approved substitute or do not
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers
to suspend the execution of the work until such date as suitable other technical
representative(s) is/are appointed and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit a certificate of employment of the
technical representative(s) along with every running account bill / final bill and shall
produce evidence if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff as
are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove

from the works any person who, in his opinion, misconducts himself, or is incompetent or

negligent in the performance of his duties or whose employment is otherwise considered by

the Engineer-in-Charge to be undesirable. Such person shall not be employed again at

works site without the written permission of the Engineer-in-Charge and the persons so
- removed shall be replaced as soon as possible by competent substitutes.

Clause 34. "Levy / Taxes Payable by Contractor”

()  GST, Building and other Construction Workers’ Welfare Cess or any other tax or
. Cess in respect of this contract shall be payable by the Contractor and Engineer-in-
Charge shall not entertain any claim whatsoever in this respect.
(i) The contractor shall deposit Government Royalty and obtain necessary permit for
supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from
local authorities, if those are directly procured from quarry sites.

In case materials are procured from secondary sources, certificates of quarry owners
to the effect of payment of royalties and Cess would have to be furnished. In absence
of such certificates towards payment of Royalties and Cess such components shall
be deducted from the contractor’s bills at prescribed rates and deposited through
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO.

If pursuant to or under any law, notification or order, any Royalty, Cess or the like
becomes payable by the implementing Department and does not at any time become
payable by the contractor to the State Government/Local appropriate authorities in respect
of any material used by the contractor in the works then in such a case, it shall be lawful
to the Department and it will have the right and be entitled to recover the amount paid in
the circumstances as aforesaid from dues of the contractor.

Clause 35.

(i) All tendered rates shall be inclusive of statutory taxes and levies payable under
respective statutes. However, if any further tax or cess is imposed by Statute, after the
last stipulated date for the receipt of tender including extensions if any and the
contractor thereupon necessarily and properly pays such taxes/ levies /cess, the
contractor shall be reimbursed the amount so paid. Provided such payments, if
any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and
binding on the contractor) attributable to delay in execution of work within the control
of the contractor. :

(i) The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of the Department and/or the Engineer-in-Charge
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and further shall furnish such other information/document as the Engineer-in-
Charge may require from time to time.

(i) The contractor shall, within a period of 30 days of the imposition of any such further
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the
same is given pursuant to this condition, together with all necessary information
relating thereto.

Clause 36. Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge shall have the option of terminating the contract
without compensation to the contractor, but would be liable to clear full dues and claims
on work done to his/her legal successor/s.

Clause 37. The contractor shall not be permitted to tender for works in which his near
relative is posted as in any capacity between the grades of the Executive Engineer and
Junior Engineer (both inclusive). He shall also intimate the names of persons who are
working with him/her in any capacity or are subsequently employed by him/her and who
are near relatives to any Official in the Institute. Any breach of this condition by the
contractor would render him/her liable to be removed from the approved list of contractors
of the Department. If however the contractor is registered in any other Department, he/she
shall be debarred from tendering in the Department for any breach of this condition.

NOTE: By the term "near relatives® is meant wife, husband, own parents and
grandparents, own children and grandchildren, own brothers and sisters, own uncles,
aunts and first cousins and their corresponding in-laws.

Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in
engineering or administrative duties in the Government shall work as a contractor or
employee of a contractor for a period of one year after his/her retirement from Government
service without the previous permission of Government in writing. This contract is liable
to be cancelled if either the contractor or any of his employees is found at any time to be
such a person who had not obtained the permission of Government as aforesaid, before
submission of the tender or engagement in the contractor's service, as the case may be.

Clause 39. The work (whether fully constructed or not) and all materials, machines, tools
and plants, scaffolding, temporary buildings and other things connected therewith shall be
at the risk of the contractor until the work has been delivered to the Engineer-in-Charge
and a certificate from him/her to that effect obtained. In the event of the work or any
materials properly brought to the site for incorporation in the work being damaged or
destroyed in consequence of hostilities or warlike operation, the contractor shall when
ordered (in writing) by the Engineer-in-Chargé to remove any debris from the site, collect
and properly stack or remove in store all serviceable materials salvaged from the damaged
work and shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of serviceable
material and for reconstruction of all works ordered by the Engineer-in-Charge, such
payments being in addition to compensation up to the value of the work originally executed
before being damaged or destroyed and not paid for. In case of works damaged or
destroyed but not already measured and paid for, the compensation shall be assessed by
the Engineer-in-Charge concerned. The contractor shall be paid for the
damages/destruction suffered and for the restoring the material at the rate based on
analysis of rates tendered for in accordance with the provision of the contract. The
certificate of the Engineer-in-Charge regarding the quality and quantity of materials and
the purpose for which they were collected shall be final and binding on all parties to this
contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations (a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the Air Force Officers or the Engineer-in-
Charge (b) for any material etc. not on the site of the work or for any tools, plant,
machinery, scaffolding, temporary building and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall
be allowed such extension of time for its completion as is considered reasonable by the
Engineer-in-charge.

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961
and the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If
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he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in-
Charge may, in his/her discretion, cancel the contract. The contractor shall also be liable
for any pecuniary liability arising on account of any violation by him/her of the provisions
of the said Act.

Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and
Consultants

The procedure as laid down below shall govern the suspension/debarment of
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government
procurement for offences or violations committed during competitive bidding and contract
implementation, for the works under different Departments of Government of West Bengal.

Grounds for Suspension and Debarment:-

(1) Submission of eligibility requirements containing false mformatlon or falsified
documents.

(2) Submission of Bids that contain false information or falsified documents, or the
concealment of such information in the Bids in order to influence the outcome of
eligibility screening or any other stage of the bidding process.

(3)  Unauthorized use of one’s name/digital signature certificate for the purpose of
bidding process.

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency
/Joint Venture/Consortium/Corporation participating in the procurement
process and/or a person / Contractor / Agency / Joint Venture / Consortium /
Corporation having an agreement/contract for any procurement with the
department shall be referred as Bidder) unduly influencing the outcome of the
bidding in his favour.

(5) Refusal or failure to post a self~declaration to the effect of any .previous debarment
imposed by any other department of State Government and/or Central Government.

(6) All other acts that tend to defeat the purpose of the competitive bidding such as
lodging false complain about any Bidder, lodging false complain about any Officer
duly authorized by the Department, restraining any interested bidder to participate
in the bidding process, etc.

(7) Assignment and subcontracting of the contract or any part thereof without prior
written approval of the procuring entity.

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or
indirect involvement in threatening, making false complaints etc. damaging the
reputation of the department or any other type complaint considered fit by the
competent authority of the department, are received from more than one Officer or
on more than one occasion from individual Officer.

(9) Refusal or failure to post the required performance security / earnest money within
the prescribed time without justifiable cause.

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Superwsor
having requisite license / supervisor certificate of competency as specified in the
contract. :

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into
contract with the Government without justifiable cause.

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start
work or performance within the specified period as mentioned in the “Letter of
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to
Proceed”, “Award of Contract”, etc.

(13) Failure by the Contractor to fully and faithfully comply with its contractual
obligations without valid cause, or failure by the Contractor to comply with any
written lawful instruction of the Procuring Entity/Authority (the Officer authorized
by the Administrative Department, Government of West Bengal for procurement} or
its representative(s) pursuant to the implementation of the Contract.

(14) For the procurement of Consultancy Service/Contracts, poor performance by the
Consultant of his services arising from his fault or negligence. Any of the following
acts by the Consultant shall be construed as poor performance.

(i) Non deploymcnt of competent technical personnel, competent Engineers and/or
work supervisors;
(i) Non-deployment of committed equipment, facilities, support staff and
manpower;
(i) Defective design resulting in substantial corrective works in design and/or
construction;
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(15)

(16)

(iv) Failure to deliver critical outputs due to consultant’s fault or negligence;
(v) Specifying materials which are inappropriate and substandard or way above

acceptable standards leading to high procurement cost;

(v  Allowing defective workmanship or works by the Contractor being supervised by

the Consultant.

For the procurement of goods, unsatisfactory progress in the delivery of the goods by
the manufacturer, supplier, or distributor arising from his fault or negligence and/or
unsatisfactory or inferior quality of goods, vis-a-vis as laid down in the contract.
Willful or deliberate abandonment or non-performance of the project or Contract by
the Contractor resulting in substantial breach thereof without lawful and/or just
cause.

CATEGORY OF OFFENCE :-
A

(B)

First degree of offence: 1 to 16 of the above Clause-41 to be considered as First
degree of offence. :

Second degree of offence: Any one of the offences as mentioned under ‘A’ above,
committed by a particular Bidder/Contractor/Supplier on more than one occasion,
be considered as Second degree of offence.

In addition to the penalty of suspension/debarment, the bid security / earnest money
posted by the concerned Bidder or prospective Bidder shall also be forfeited.

PENALTY FOR OFFENCE :-

]

(I

For committing First degree of offence: Disqualifying a Bidder from participating in
any procurement process under the Administrative Department of Government of
West Bengal up to 2 (two) years. :

For committing Second degree of offence: Disqualifying a Bidder from participating in
any procurement process under the Administrative Department of Government of
West Bengal up to 3 (three) years. ;

PROCEDURE OF SUSPENSION AND DEBARMENT DURIKG THE PROCUREMENT
PROCESS

(1)

Initiation of Action, Notification and Hearings:

Any Bidder or procurement authority on his own or based on any other information

made available to him may invite the process of suspension/debarment proceedings

by filing a written application with the Bid Evaluation Committee and such filing
of written application has to be done within forty eight hours from the date and time
of publication of the result of technical evaluation of any bid.

(@) Upon verification of the existence of grounds for suspension/debarment, the
Chairperson of Bid Evaluation Committee shall immediately notify the bidder
concerned either electronically through his registered e-mail or in writing to his
postal address, advising him that:

i) A complaint has been filed against him and prima facie material has been
found, which may lead to suspension /debarment.

ij) He has been recommended to be placed under suspension/debarment by
the suspension committee (as constituted by the respective Administrative
Department) stating the ground for such. -

* iii) The said bidder, within three days from the date of issue of such notification

by the Bid Evaluation Committee, may approach the Chairperson of
Suspension -Committee by submitting all required documents in his favour
for hearing. Any application made thereafter would not be entertained.

Such notice should contain the e-mail id and the postal address of the

Chairperson of the Suspension Committee.

(b) After receiving the recommendation for suspension from Bid Evaluation
Committee, Suspension Committee shall issue a notice to the alleged bidder
electronically through his registered e-mail id, to submit all relevant documents
in support of his defense within three working days after issuance of the notice
of the Suspension Committee. The Suspension Committee will conduct the
hearing within seven working days from the date of receipt of the documents
from the alleged bidder. If no appeal has been received from the alleged bidder
or if after hearing sufficient ground for suspension is found, the Suspension
Committee, will suspend the alleged bidder from participating in the
procurement process under the Administrative Department for a period of six
months from the date of issuance of suspension order. The Chairperson of the
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Suspension Committee shall issue the suspension order within seven days
from the last date of hearing and shall notify the bidder concerned either
electronically through his registered e-mail id or in writing to his postal
address. The Chairperson of Suspension Committee shall also inform the
decision to all concerned.

If sufficient reason for suspension is not found, the Suspension Committee
would reject the recommendation of Bid Evaluation Committee and would allow
the bidder to take part in the tendering process. :

If the bidder is suspended, the Suspension Committee would recommend
debarment of the bidder and forward the case with all documents to the
Debarment Committee for further action.

(¢) The Debarment Committee upon receipt of the recommendation of the
Suspension Committee shall scrutinize the documents. The Debarment
Committee will hold a hearing of the alleged bidder and issue necessary order
within ten working days from the last date of hearing. The Debarment
Committee, if satisfied after hearing, shall forward the case to the Department
for orders of Debarment. The Department in due course will issue Debarment
Order disqualifying/prohibiting the erring bidder from participating in the
bidding/procurement of all projects under the Administrative Department for a
specified period. The alleged bidder shall be intimated accordingly either
electronically through his registered e-mail id or in writing to his postal
address. Otherwise the Debarment Committee may reject the recommendation
of the Suspension Committee. The Chairperson of Debarment Committee shall
also inform the decision to all concerned.

PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:-

(A)

- (B)

Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall
recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation
Committee shall submit his recommendation of debarment of the alleged Bidder along
with a detailed report stating clearly the reasons for debarment to the Debarment
Committee within 30 (thirty) days from the date of termination of contract. The alleged
Bidder shall be intimated accordingly either electronically to his registered e-mail id or
in writing to his postal address. The Chairperson of Bid Evaluation Committee shall
also inform the decision to all concerned.

The Debarment Committee upon receipt of the recommendation of Bid Evaluation
Committee shall scrutinize the documents. The Debarment Committee will hold a
hearing about the matter from the Bidder and issue necessary order within 10 (ten)
working days from the last date of hearing. The Debarment Committee, if satisfied after
hearing, shall forward the case to the Department for the order of debarment. The
Department in due course will issue debarment order disqualifying/prohibiting the
erring Bidder from participating in the bidding/procurement of all projects under the
Administrative Department, Government of West Bengal for a specified period. The
alleged Bidder shall be intimated accordingly either electronically to his registered e-
mail id or in writing to his postal address. Otherwise the Debarment Committee may
reject the recommendation of the Bid Evaluation Committee. The Chairperson of
Debarment Committee shall also inform the decision to all concerned.

STATUS OF SUSPENDED / DEBARRED BIDDER :-

(@)

(b)

()

Bidder placed under Suspension/Debarment by the competent authority will not be
allowed to participate in any procurement process under the Administrative
Department within the period of suspension/debarment. The earnest money of the
suspended Bidder shall stand forfeited to the Government.

If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to
Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall
not be qualified for Award for the said Bid and such Procurement Process will be
dealt with as per existing norms by simply excluding the erring Bidder.

If the Suspension/Debarment Order is issued after award of a Government
Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be
prejudiced by the said Order provided that the said offence(s) committed by the
Debarred Bidder is not connected with the awarded project/contract.

Clause 42. Executive Engineer of the concerned Division will be the Engineer-in-Charge
in respect of the Tender contract and all correspondences concerning rates, claims, change
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in specifications and/or design and similar important matters will be valid only if
accepted /recommended by the Engineer-in-Charge. If any correspondence of above tender
is made with Officers other than the Engineer-in-charge for speedy execution of works, the
same will not be valid unless copies are sent to the Engineer-in-Charge and also approved
by him. Instructions given by the Assistant Engineer and the Junior Engineer on behalf of
the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the
Engineer-in-Charge) regarding specification, supervision, approval of materials and
workmanship shall also be valid. In case of dispute relating to specification and work, the
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will
however invariably take decisions relating to tender contract or as mentioned in the
relevant rules and clauses of the contract document with the approval of the Tender
Accepting Authority.

Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without

assigning reason thereof to the bidder. The accepting authority reserves the right to reject
any or all of the tenders without assigning any reason thereof to the bidder/contractor.

Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be
considered for acceptance by the Department. In such cases, the Tender will be cancelled.

Clause 45. In the event of conflicting different clauses, the clauses in the e-NIT will
prevail.

Clause 46. Engineer-in-Charge shall not entertain any claim whatsoever from the
Contractor for payment of compensation on account of idle labour on such grounds
including non-possession of encumbrance free land.

Clause 47. Engineer-in-Charge shall not be held liable for any compensation due to
machines becoming idle or any circumstances including untimely rains, other natural
calamities, like strikes etc. -

Clause 48. Imposition of any Duty/Tax/ Octroi/Royalty etc. whatsoever of its nature (after
work order / commencement and before final completion of the work) is to be borne by the
contractor/bidder. Original challan of those materials, which are procured by the bidder,
may be asked to be submitted for verification. .

Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall
be deducted from the Gross value of all Works Bill in terms of Fihance Department order.
Also it is instructed to register his/her establishment under the Act, with the competent
registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner
of the region. :

Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in
the contract. :

Clause 51. Valid PAN issued by the Income Tax Department, Government of India, valid
15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017,
Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll
Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the
Contractor/Bidder. No extra payment will be made as a reimbursement or as
compensation for these. The rates of supply and finished work items are inclusive of these
taxes and charges. :

Clause 52, All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and
arrangement of Labour Camps will have to be arranged by the Contractor at his/her own
cost.

Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for
laying out the work and for taking and checking measurements for which no extra
payment will be made. o :

Clause 54. The Contractor/Bidder should see the site of works and Tender Documents,
Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the
condition and nature of works and ascertain difficulties that might be encountered in
executing the work, carrying materials to the site of work, availability of drinking water and

24



other human requirements & security etc. Work on river banks may be interrupted due to
a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood,
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the
contractor to suspend work that may be subjected to damage by climate conditions. No
claim will be entertained on this account. There may be variation in alignment, height of
embankment or depth of cutting, location of revetment, structures etc. due to change of
topography, river conditibon and local requirements etc. between the preparation and
execution of the scheme for which the tendered rate and contract will not stand invalid.
The Contractor will not bé entitled to any claim or extra rate on any of these accounts.

Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to
be maintained at site by the Contractor and the same has got to be issued from the
Engineer-in-Charge before commencement of work. Instructions given by inspecting
officers not below the rank of Assistant Engineer will be recorded in this book and the
contractor must note down the action to be taken by.him in this connection as quickly as
possible. :

Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A
suitable Work Programme based on time allowed for completion of work as per e-NIT is to
be submitted by the contractor within 7 (seven) days from the date of receipt of work order
which should satisfy the time limit of completion. The contractor should inform in writing,
within 7 (seven) days from the date of receipt of work order, the names of his authorized
representatives who are to remain present at site daily during work execution who will
. receive instructions of the work, sign measurement book, bills and. other Government

papers etc.

Clause 57. No compensation for idle labour, establishment charge or on other reasons
such as variation of price indices etc. will be entertained.

Clause 58. All possible precautions should be taken for the safety of the people and work
force deployed at worksite as per safety rule in force. Contractor will remain responsible for
his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must
deal with such cases as promptly as possible. Proper road signs as per PWD practice or
any other sign board for safety purpose as per requirement by the concerned
Administrative Department will have to be erected by the Contractor at his own cost while

operating in public thoroughfares.

Clause 59. The Contractor will have to maintain qualified technical employees and/or
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract.

Clause 60. The Contractor will have to accept the Work Programme as per modifications
and priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or
vulnerable items are completed before impending monsoon or rise in river flood water level
or for other suitable reasons.

Clause 61. Quantities of different items of work mentioned in the tender schedule or in
work order are only tentative. In actual work, these may vary considerably. Payment will be
made on the basis of works actually done in different items and no claim will be
entertained for reduction of quantities in some items or for omission of some items. For
execution of quantitative excess in any item or supplementary new items of work as
decided by the Department, approval of the Superintending Engineer / Chief Engineer /
Government would be required, depending on whosoever be the Tender Accepting
Authority, before making such payment.

Clause 62. In order to cope up with the present system of e-billing, supply of
departmental materials is generally not allowed. However, if in special circumstances,
Departmental materials may be issued to the Contractor/Bidder to the extent of
requirements as assessed, those may be recovered from the Running Account Bill and/or
Final Bill, as applicable.

Clause 63. Any material brought to site by the contractor is subject to approval of the
Engineer-in-Charge. The rejected materials must be removed by the contractor from the
site at his own cost within 24 hours of issue of the order to that effect. The rates in the
schedule are inclusive of cost and carriage of all materials to worksite. The materials will
have to be supplied in phase with due intimation to the Assistant Engineer concerned in
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conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic
Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet
containing the name of the Manufacturers, Test Report etc. will also be submitted on each
occasion. Engineer-in-Charge may conduct independent test on the samples drawn
randomly before according approval for using the materials at site. In this regard decision
of Engineer-in-Charge shall be final and binding.

Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have
to employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to
recruit skilled local labour, the Contractor shall employ skilled labour locally secured by
Government in the manner indicated above. For bridge works, highly technical works of
labour, the contractor may, with the prior permission in writing of the Engineer-in-charge
to whom full facts must be placed for such permission, import and employ skilled labour
up to 30% (Thirty Percent) of the total requirement. In this case the expression “Imported
labour” shall mean “labour imported primarily from other States and secondarily, from the
distant districts of the State of West Bengal.” In case where the contactor fails to secure
unskilled local labour or to engage imported labour, the contractor shall employ labour
locally recruited by Government or labour imported by Government at the rate to be
decided by the Superintending Engineer of the works concerned, whose decision as to the
circumstances in which employment of such labour is of mutual advantage to Government
and the contractor, will be final and ‘binding on the parties.

Clause 65. All queries and disputes arising out of the works tender contract is to be
brought to the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in
writing for decision within 15 days.

Clause 66. The contractor shall have to make his own arrangements for water, both for
the work and use by his workers, etc., for road rollers and for all tools and plant, etc.,
required on the work. e 3

Clause 67. Contractor will be responsible for the payments of all water charges payable to
the Corporation Municipality / Panchayat or any other water works authority including a
Government Department concerned.

Clause 68. If the contractors shall desire an extension of the time for completion of the
work under clause 5 of the contract, no application for such extension will be entertained if
it is not received in sufficient time to allow the Executive Engineer to consider it and the
Contractor will be responsible for the consequences arising out of his negligence in this

respect. :

Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit or
cables, where necessary, and he will not be entitled to any extra payment on this account.

Clause 70. Conn'aétors in the course of their work should understand that all materials
obtained in the work of Dismantling, Excavation, etc., will be considered Government
property and will be disposed of to the best advantage of Government.

Clause 71. In case of very special case of circumstances, if any Departmental materials
are issued, there may be delay in obtaining the materials by the Department and the
Contractor is, therefore, required to keep himself/herself in touch with the day to day
position regarding the supply of materials from the Engineer-in-charge and to so adjust the
progress of the work that his labour may not remain idle nor may there be any other claim
due to or arising from delay in obtaining the materials. It should be clearly understood that
no claim whatsoever shall be entertained by the Department on account of delay in
supplying materials.

Clause 72. No compensation for any damage done by rain or traffic during the execution
of the work will be made.

Clause 73. Whenever a work is carried out in municipal area, electric lights or electric
danger signals whenever available shall be provided by the contractors on the barriers as
well as paraffin lights. Facilities for the electric connection will be made by this Department
but the Contractor will bear all the expenses.
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Clause 74. The Contractor should quote through rate inclusive of cost of materials and
carriage to place of working. :

Clause 75. The Contractors should give complete specifications showing the method of
execution and the quantity and quality of materials they intend to use per hundred square
metre area.

Clause 76. In cases where water is used by the Contractor he will be required to deposit
in advance with the Executive Engineer the charges for water which are to be calculated in
accordance with the schedule of miscellaneous rates in the Canal Act.

Clause 77. It must be clearly understood by the Contractor that no claim on account of
enhanced rates on those already accepted, due to fluctuations arising out of any situation
willbemte:tninedduringthecmrcncyofthiscontractformeworkaspermhedulc
attached to the agreement and the additional work, if any, under Clause 12 of the contract.

Clause 78. In the event of emergency the Contractor will be required to pay his labour
everyday and if this is not done, Government shall make the requisite payments as would
have been paid by the contractor and recover the cost from the contractors.

INCONVENIENCE OF THE PUBLIC

Clause 79. The Contractor(s) shall not deposit material on any site which will seriously
inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove
any materials, which are considered by him to be a danger or inconvenience to the public
or cause them to be removed at the contractor’s cost.

Clause 80. The Contractor undertakes to have the site clean, free from rubbish to the
satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed
to the places fixed by the Engineer-in-charge and nothing extra will be paid.

Clause 81. The Contractor shall not allow any rubbish dr debris to remain on the
premises during or after repairs, but shall remove the same and keep the place
neat and tidy during the progress of the work. The Engineer-in-charge may get the site
premises cleared of debris etc. And recover the cost from the bill of the contractor, if the
latter shows slackness in observing this clause. - ] .

Clause-82. Construction matcn'alé brouglﬁ at site shall not be stacked at random. The
contractor shall stack all these materials as directed by the Engineer-in-charge.

INTERPRETATION OF CLAUSES

Governor means the Governor of the State of West Bengal and his/her successors.
The Government means Government in the concerned Works Department.

The Department means the Secreta.i'y of the concerned Department or his/her authorized
representative. 3 ;

The Divisional Officer means the Executive Engineer of the concerned Wori:s Department
for the time being of the Division concerned, also identified as the Engineer-in-Charge.

The Sub-divisional Officer means the Assistant Engineer of the concerned Works
Department for the time being of the Sub-division concerned. Junior Engineer equivalent
to Section Officer of the Section concerned. i

Superintending Engineer in the concerned works Department is the final Authority
regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived
on the basis of market rate analysis for supplementary items, and the authority for
approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority for
works of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated
power.

Chief Engineer in the concerned Works Department is the technical head of the
Directorate and is also the Tender Accepting Authority for all works of value above Rs.
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2.00 crore. Excess work over. individual items comprising the original tender may be
exceeded beyond 10% with the approval of concerned tender accepting authority and
verified by the Superintending Engineer / Chief Engineer subject to the total value of
work upon completion is within the technically sanctioned cost and that there is no
major deviation from original scope of work in the tender. Any supplementary
tender/item/work in connection with the main tender is to be taken up with the
approval of the Tender Accepting Authority not below the rank of Executive
Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with
the approval of appropriate Government irrespective of the value of tender.

Words importing the singular number only include the plural number and vice versa.
Irrespective of the accepting authority, Divisional officer shall be the authority

signing agreement for all tenders of value more than Rs. 3.00 lakh up to any
amount on behalf of the State.

Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge
under clause 10:

Particulars Rates at which the materials will be Place of delivery
charged to the contractor

Unit Rs. P.

Note 1- The person or firm submitting the tender should see that the rates in the above
schedule are filled up by the Engineer-in-charge on the issue of the form prior to the
submission of the tender.

(Name in full) (Name in full)
*Sign&tun: of C::;ijractor/Agmq "Signatx:': of Executive Engineer/
with official containing sistant Engineer
Principal office address on behalf of the Governor of the
State of West Bengal with official seal
containing designation & address

* To be authenticated on each and every page of the contract document by all parties.
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