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WEST BENGAL MEDICAL SERVICES CORPORATION LTD. 

(Wholly owned by the Government of West Bengal) 
Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata-700 091. 

 
 
 
 
 
 

NOTICE INVITING TENDER DOCUMENTS FOR 
 
 
 
 
Day to day repair, preventive maintenance and operation by providing High 
skilled, Skilled, Semi skilled and unskilled Manpower for Electrical 
installations, Sub-Station, Lift, HVAC, DG, Fire Fighting system etc.  round 
the clock at Institute Building including its Annex & Substation Building & 
Hostel Building of Swasthya Bhawan Campus  for the period of 2(two) years 

 
 
 

 
(NIT Reference No. : WBMSCL/NIT- 456/2025, Dated – 30/05/2025) 



 
 
 

 

WEST BENGAL MEDICAL SERVICES CORPORATION LIMITED 
(Wholly Owned by the Government of West Bengal) 

Registered Office: Swasthya Sathi, GN-29, Sector-V, Salt Lake, Kolkata– 700091 
Phone: 033-4034-0300 ◊ Email: info@wbmsc.gov.in ◊ website: www.wbmsc.gov.in 

 
I.T.B. No. : WBMSCL/NIT- 456/2025        Dated – 30/05/2025 
 

Managing   Director,   WBMSCL   invites   sealed   bids   through     electronic     tendering (e- Tendering) for “Day to day 
repair, preventive maintenance and operation by providing High skilled, Skilled, Semi skilled and unskilled 
Manpower for Electrical installations, Sub-Station, Lift, HVAC, DG, Fire Fighting system etc.  round the clock at 
Institute Building including its Annex & Substation Building & Hostel Building of Swasthya Bhawan Campus  for the 
period of 2(two) years” from   the   bonafied, resourceful and reliable experienced Electrical Contractors mainly credential 
having on maintenance related works of Electrical installation. 
 

Sl. 
No. 

Name of the Work Name of the Building Earnest Money (Rs.) 
 

Period of 
Contract 

 
01. 

“Day to day repair, preventive 
maintenance and operation by providing 
High skilled, Skilled, Semi skilled and 
unskilled Manpower for Electrical 
installations, Sub-Station, Lift, HVAC, DG, 
Fire Fighting system etc.  round the clock 
at Institute Building including its Annex 
& Substation Building & Hostel Building 
of Swasthya Bhawan Campus  for the 
period of 2(two) years” 

Institute Building 
including its Annex & 
Substation Building & 

Hostel Building of 
Swasthya Bhawan 

Campus 

 
₹ 1,81,940.00 

 
 

2 Years (may 
be extended 
for another 1 
year) on the 
basis of the 
satisfactory 
performance 
of the agency 

 
GENERAL CLAUSE OF NIT :  

TWO BID SYSTEMS 

1.0 This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. The 
bidders who will be technically qualified in respect to Technical and Financial eligibility/capability criteria specified 
in the below mentioned subsequent clause can only be permitted to participate in the Financial Bidding.  

TENDER DOCUMENT  

2.0 In the event of e-filling intending bidder may download the tender document from the website directly by the help of 
his Digital Signature Certificate & upload the same with other documents along with necessary Earnest Money 
electronically as mentioned in NIT. (Details of which has been narrated in “Instruction to Bidders”). Where an 
individual person holds a digital signature certificate in his own name duly issued to him by the company or the firm 
of which he happens to be director or partner, such individual person either belonging to and appropriate cadre 
officer of the company or an authorized partner of a firm, shall invariably upload a copy of Registered power of 
attorney showing clear authorization in his favour, to upload such tender. The power of attorney shall have to be 
registered in accordance with the provisions of the Registration Act, 1908. 
 
a. Dully filled in copies of Section – B (Forms) in prescribed proforma with proper dated signature in the relevant 

spaces to be uploaded electronically. Documents in support of the information furnished in Forms must be 
attached/uploaded for evaluation and the file number & page number has to be indicated in the 
respective column of the Form.  

b. Digitally signed Technical Bid and Financial Bid both to be submitted concurrently in the website 
https://wbtenders.gov.in. Tender Document may be downloaded from the website. Submission of Technical Bid 
& Financial Bid as per the date and time Schedule stated in this NIT. The documents submitted by the bidders 
should be properly indexed.  

 

3.0 Eligibility Criterion for participation in the tender :- 
 

(i)          All bidders shall have to meet the minimum eligibility criteria in respect of both of the following:     
(a)         Financial Capacity; and 

                              (b)         Technical Capability including Experience/Credentials. 
 

(ii)      The eligibility of a bidder will be ascertained on the basis of the digitally signed documents submitted in support of the 



 
 

eligibility criteria as mentioned in (a) and (b) above. If any document submitted by a bidder or the Selected Bidder is 
found at any stage to be manufactured, false or untrue in any material respect, the bid of such bidder or the 
Selected Bidder (as the case may be) will be rejected outright without prejudice to any other right of the 
Corporation contained herein, including its right to forfeit the EMD/ Bid Security or invoke the Performance 
Guarantee (as the case may be). 

 
(iii)        Financial capacity requirement is as follows: - 
 

Credential criteria of the Bidder 

Sl.no. 

Average Annual 
Turnover of last 
5(five) financial 

years 

   

Credential in single work 
in last 5(five) financial 

years 

Credential in more than 
one works in  last 5(five) 

financial years 
Earnest amount 

1 ₹ 27,29,080.00 ₹ 36,38,770.00 ₹ 27,29,080.00 ₹ 1,81,940.00 

Supporting documents regarding Avg. Annual turnover duly certified by Chartered Accountant/ Cost Accountant with valid 
UDIN No. to be uploaded. 

(a)  The bidder must be primarily electrical contractor having sufficient credential in electrical installation 
maintenance related works for the last 5(five) financial years under the authority of State/Central Gov., 
State/Central Gov. undertaking, Statutory/Autonomous Bodies under the statute of the Central/State 
Government. The bidder will allowed for MOU(Memorandum of understanding) agreement with the other 
eligible contractors having credential mentioned in the scope of works other than maintenance of the 
electrical installation. 

 The credential of the contractors, with whom the MOU agreement will made by the main bidder, mentioned in 
the scope of works other than Electrical installation maintenance should have credentials in appropriate 
scope of work for the last 5(five) financial years under the authority of State/Central Gov., State/Central Gov. 
undertaking, Statutory/Autonomous Bodies under the statute of the Central/State Government.  

  
(b) It is hereby clarified that the corporation shall have only direct financial and contractual relationship with the 

main bidder and shall have no direct financial or contractual relationship with any of the entities with whom 
the bidder will enter into a memorandum of understanding. 

 
(c) The Bidder must produce the work completion certificates from the competent authority as mentioned in the 

clause no. (iii) (a). Supporting documents to be uploaded  
 
 

 (iv)    Technical capacity requirements are as follows: 

(a) The bidder shall be a company limited by shares (private or public) or a partnership firm or a limited liability 
partnership or a proprietorship firm, incorporated or registered (as the case may be) under the Applicable 
Laws of India in existence, having their Head Office / Zonal Office within the state of West Bengal for 
minimum 5 years activities as on the date of submission of bid. Joint bids by way of consortium or by way of 
joint venture shall not be entertained. Supporting documents to be uploaded. 

 
(b) The Bidder must submit a declaration in their letter head that they have not been debarred/blacklisted by 

any Govt. agencies / Govt. Dept. / Quasi Govt. Dept/PSU or similar organization. If any Govt. agencies / Govt. 
Dept. / Quasi Govt. Dept/PSU or similar organization banned the bidder in the past, in that case the bidder 
will not be eligible. 

 
(c) The bidder shall furnish an undertaking for deployment of technical key personnel as per format given in 

Form section of the Section-B Forms. 
 

(d) The  bidder  must  submit  a  valid  license  under  the  Contract  Labour  (Regulation  and Abolition) Act, 
1970 and registration under the Employees State Insurance Act, 1948. Supporting documents to be 
uploaded. 

 
(e) The bidder must have obtained authorisation by the Government of India to maintain employees provident 

fund accounts under the Employees Provident Funds and Miscellaneous Provisions Act, 1952. Supporting 
documents to be uploaded. 

 



 
 

(f) The bidder must have valid PAN and TAN. Supporting documents to be uploaded 
 

(g) The bidder must have valid Goods and Services Tax (GST) registration. Supporting documents to be 
uploaded. 

 
(h) Last 3 financial years Income Tax return, Current Professional Tax receipt challan, valid Trade License from 

the respective Municipality/Panchayet etc. The main bidder i.e. the Electrical Contractor  must have the valid 
electrical contractor License with valid  supervisory License having S.C.C part no. 1,2,3,4,5, 
6(A),7(A),7(B),9,10 , 11 & 12  or national S.C.C. from the competent authority, the director of electricity 
Govt.of West Bengal. Supporting documents to be uploaded. 

 
(i) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with certified copy 

of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed shall have to be either 
Notarised / registered from ADSR and the company shall furnish (a) Incorporation Certificate & CIN (b) the 
Article of Association and Memorandum. (Non Statutory Documents).  

 
(j)  The process of deposit of earnest money through offline instruments like Bank Draft, Pay Order etc. will be 

stopped for e–tender procurement of this office w.e.f. 01.09.2016. Necessary Earnest Money as per 
above mentioned table will be  deposited  by  the  bidder  electronically:  online  –  through  his  
net  banking  enabled  bank account,  maintained  at  any  bank  or:  offline  –  through  any  bank  by  
generating  NEFT/  RTGS challan from the e–tendering portal. Intending Bidder will get the Beneficiary 
details from e– tender portal with the help of Digital Signature Certificate and may transfer the EMD from 
their respective Bank as per the Beneficiary Name & Account No., Amount, Beneficiary Bank name (ICICI 
Bank) & IFSC Code and e–Proc Ref No. Performance  security  @ 10%  of the total tendered amount  it means  
monthly  rates quoted  by the bidder year wise  in the BOQ multiplied  with 24 months (12 months for 1st year 
+ 12 months for 2nd year)  to cover the total contract  period  of 2(two) years should be deposited by the 
successful  bidder  in the form  of Bank Guarantee (valid for minimum 26 months) from  any scheduled bank  
within 20(twenty) working days from the date of issuance  of 1st year provisional work order,  If the bidder  
fails to submit the Performance Security within the stipulated  period,  his Earnest Money will be forfeited and 
other necessary actions  like blacklisting  of the contractor,  etc, may be taken.  The Bank Guarantee shall have 
to be valid up to end of the Contract Period and shall be renewed accordingly. If bidder fails to maintain the all 
works, rules and regulation as per the NIT scope of work within the contract period, his security Deposit will 
be forfeited by WBMSCL and other necessary actions like blacklisting of the contractor, etc, may be taken.    

 
4.0.  Constructional Labour Welfare Cess @ 1 % (one percent) of the cost of construction will be deducted from every 

bill of the selected agency. GST, Royalty & all other Statutory Levy / Cess will have to be borne by the contractor.  
 

5.0  Bids will remain valid for a period not less than 730 days from the date of opening of the financial proposal. 
However, extension of bid validity may be suitably considered by the Tender Inviting Authority, if required, 
subject to obtaining written confirmation of the contractor/bidder(s) to the effect. If the bidder withdraws the 
Bid during the period of Bid validity his Earnest Money Deposit will be forfeited. Agency having MSME 
certificate is not exempted from submission of EMD. 

 
  

 
PRICE ADJUSTMENT / PRICE PREFERENCE  
6.0  i) No adjustment of Price or Price Escalation of any kind will be allowed. Adjustment of price (increase or 

decrease). 
 
 ii) No price preference will be allowed for the work under this NIT.  
      
7.0   No Mobilization Advance / Secured Advance will be allowed. 

 
 

8.0   No Conditional Bid / Tender will be accepted under any circumstances. 
 
9.0   Before  uploading  tender  document  through  e-filing  each  page  of  the  tender  documents  are  to  be signed by  

the  Bidder/  owner/  partner  /  authorized  signatories  having  legal  authority  to  do  so, failing which the Bid 
will be treated as informal. 

 
 
 
 
 
 
 
 



 
 
 

  10.  IMPORTANT INFORMATION 
 

DATE & TIME SCHEDULE 
 

Sl. 
No. 

PARTICULAR DATE & TIME 

i) Date   of   publish (online) 03/06/2025 at 1.00 P.M 

ii) Documents Sell / download start date (online) 03/06/2025 at 1.00 P.M 
iii) Pre-bid Meeting Date 09/06/2025 at 12.00 noon 

iv) Bid Submission Upload Start date (online) 11/06/2025 at 3.00 P.M 

v) Bid Submission Upload End date (online) 17/06/2025 at 3.00 P.M 

vi) Date & Place for Opening of Technical bid (online) for the Bidders 18/06/2025 at 3.00 P.M 

vii) Date & place for opening of financial proposal To be notified later 
 

B: LOCATION OF CRITICAL EVENTS 
 

Bid Opening: “West Bengal Medical Services Corporation Limited, Swasthya Sathi Building, GN-29, 
Sector –V, Saltlake, Kolkata-700091” Interested bidder may be presented at West Bengal Medical Services 
Corporation Limited, Swasthya Sathi Building, GN-29, Sector –V, Salt lake, Kolkata- 700091 during opening 
of bid.  Managing  Director,  West  Bengal  Medical  Services  Corporation Limited  may  call  open  bid  /sealed  
bid  after  opening  of the said bid to obtain the suitable rate further, if it is required. No objection in this 
respect will be entertained if raised by any bidder present or absent during opening of tender. 

 
11. In case of any unscheduled holiday on the aforesaid dates,  the next working day will be treated as 

schedule / prescribed date for the same purpose. 
 
 

12.    The successful B i d d e r  shall have to execute Formal Agreement with Managing Director, West Bengal 
Medical Services Corporation Limited within 20(twenty) working days from the date of issuance of provisional 
Work order. 

 
13.      Bank guarantee shall be accepted for the purpose of the security. 
 
14. The  intending  bidder(s)  required  to  quote  the  rate  item wise in the given format of item rate BOQ considering 

that no escalation and / or price adjustment will be allowed by the department under any circumstances. 
 

15.  The Bidder has to visit and examine the   site of works and its surroundings and obtained all information that may be 
necessary for preparing Bid and entering into an agreement for the work / works as mentioned in the NIT. The costs for 
visiting the working site shall be at the bidders own expense. 

 
16.   If more than one Bidder quoted same rate and which are found lowest at the time of opening, such similar multiple 

rates will not be entertained / accepted.  Lowest offer will be ascertained by sealed bid amongst the lowest bidder. 
 

17.   At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder uploaded 
during Bidding process, found incorrect / manufactured / fabricated, that bid will be considered as non- responsive  
and  outright  rejected  with  forfeiture  of  Earnest  Money  and  action  will  be  taken as  per stipulation of IT Rules 
in force. 

18.    List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be opened 
within a short period after such publication. Therefore, Bidders are requested to view the tender status on a regular 
basis. In case of there be any objection regarding Pre-qualification / list of “Technically Qualified Bidders”,  that  
objection  should  be  lodged  to  the  Managing  Director,  WBMSCL  within  48 hours from the date  of  publication  
of  list  of  qualified  Agency  and  beyond  that  time  schedule  no objection  will  be entertained by the Tender 
Evaluation Committee 

 
19.  Before     issuance of Letter     of Acceptance / Provisional Work order, the tender accepting authority may verify the 

credential & other documents of the lowest bidder so uploaded online if found necessary. If it is found  such  
document  incorrect/  manufactured / fabricated,  Letter of  Acceptance  / Provisional Work order will not be issued 
in favour of the bidder under any circumstances and action will be taken accordingly. 

 
20.   In case of Ascertaining of Authority at any stage of application or execution of work, necessary registered 

Power of Attorney is to be produced. 
 

 21.  The Earnest Money may be forfeited if;- 
a)       If the Bidder withdraws the Bid during the period of Bid validity. 
b)       In  case  of  successful  Bidder,  if  the  Bidder  fails  to  execute  formal  agreement  within  the stipulated 

time period. 



 
 

c)       During scrutiny,  if it is  come  to  the  notice  of tender  inviting authority that  the  credential  or any other 
document which were uploaded & digitally signed by the Bidder are incorrect / manufactured / fabricated. 

 
22.  As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the    successful bidder 

will have to submit Additional Performance Security @10% of the tendered amount, if the accepted bid value is 80% or less 
of the estimated amount put to tender. The Additional Performance Security shall be submitted in the form of Bank 
Guarantee from any Scheduled Bank before issuance of the Work Order. If the bidder fails to submit the Additional 
Performance Security within seven working days from the date of issuance of Letter of Acceptance, his Earnest Money will be 
forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, may be taken. The Bank Guarantee 
shall have to be valid upto end of the Contract Period and shall be renewed accordingly, if required. The Bank Guarantee shall 
be returned immediately on successful completion of the Contract. If the bidder fails to complete the work successfully, the 
Additional Performance Security shall be forfeited at any time during the pendency of the contract period after serving 
proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the progressive bills of 
the contractor as per relevant clauses of the contract shall in no way be altered/affected by provision of this Additional 
Performance Security. 

23. The selected bidder should execute the work by following the latest guidelines (placed as additional document under 
technical folder named as ‘Guidelines on rational use of personal protective equipment or novel corona virus dieses 2019 
COVIT-19’) of COVIT-19 issued by Directorate General of Health Services(Emergency Medical Relief), H&FW Department, 
Govt. Of West Bengal, the work is to be done at the Corona infected zone. 

24. WBMSCL may issue work order for 1st year. After completion of the 1st year contract period WBMSCL may issue the 2nd 
year work order on the basis of the satisfactory performance of the agency certified by electrical department, HQ of 
WBMSCL. After completion of the 2nd year contract period, WBMSCL may extend the contract for another 01 year on 
same rate of 2nd year & same terms & conditions subject to satisfactory performance of the agency throughout the 
2(two) years contract period certified by electrical department, HQ of WBMSCL and approved by higher authority of 
WBMSCL. 

  

The eligibility of the Bidder will be ascertained on the basis of document submitted / uploaded & digitally   signed   
in   support   of   the   minimum   criterion   as   mentioned   above.   If any document submitted / uploaded  by  
the  Bidder  is  either  manufactured  or  false  the  eligibility  of  Bidder  will be out rightly rejected at any stage 
without prejudice and action will be taken as per stipulation of IT Rules in force.                               

 
 

 

 

 

 

 Sd/- 
Managing Director 

West Bengal Medical Services Corporation Limited 
 

 



 

 
 
 
 

Payment Schedule 
 

 
Payment will be drawn according to B.O.Q. on monthly basis after submission of attendance sheet and all other 
log-book, checklist, PF, ESI, adjustment of penalty(if any) and Bonus payment documents etc. as mentioned earlier 
from the agency end to the concern AE/SAE(Elec.) of HQ for necessary verification and submission of the same to 
the Head Quarter. 

 
 

If any manpower does not provide by the agency then same manpower charge will be deducted from the bill as 
per the detailed table of the penalty clauses. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
INSTRUCTION TO BIDDERS 

SECTION – A 
General guidance for e-Tendering 

   Instructions/ Guidelines for tenders for electronic submission of the tenders online have been annexed 
for assisting the contractors to participate in e-Tendering. 

 
1. Registration of Contractor Any contractor willing to take part in the process of e-Tendering will have to 

be enrolled & registered with the Government e-Procurement system, through logging on to 
https://etender.wb.nic.in. The contractor is to click on the link for e-Tendering site as given on the web 
portal. 

2. Digital  Signature  certificate  (DSC)  Each   contractor   is   required   to   obtain   a   class-II   or   Class-III 
Digital Signature  Certificate  (DSC)  for  submission  of tenders,  from  the  approved  service  provider  of 
the  National Information’s  Centre  (NIC)  on  payment  of  requisite amount  details  are  available  at  the 
Web Site  stated  in Clause-2 of Guideline to Bidder DSC is given as a USB e-Token. 

3.        The contractor can search & download NIT & Tender Documents electronically from computer once he 
logs on to the  website  mentioned  in  Clause  2  using  the  Digital  Signature  Certificate.  This i s  t h e  
only mode of collection of Tender Documents. 

4. Submission of Tenders/General  process  of  submission:     Tenders  are  to  be  submitted  through 
online to the website stated in in two folders at a time, one in Technical Proposal & the other in 
Financial Proposal before the prescribed date & time using the Digital Signature Certificate (DSC) The 
documents are to be  uploaded  (virus  scanned  copy)  duly Digitally Signed. The documents will get 
encrypted (transformed into non readable fo rm a ts ).  A.  Technical & Financial proposal:  The 
proposal  should contain scanned copies  of  the following in two covers (folders). 

 
A-1. Statutory Cover file Containing. 

 
Technical Bid: 
i)        Earnest money (EMD) as prescribed in the NIT 
ii)       NIT 
iii)      Al l  technical  Forms (As mentioned in the NIT, Section-B) 
iv) Printed Tender Form 
v) MOU Agreement along with all related credentials & documents as described in this e-NIT 
vi) Schedule of works 

 
Financial Bid: 
i) The rate quote item wise in the given format of item rate BOQ. Item rate BOQ will be 

encrypted in the B.O.Q. under Financial Bid. 
 
 

A-2. Non statutory / Technical Documents 

(a) The bidder have to submitted the sufficient credential as per above mentioned clause no. 3.0 Eligibility 
Criterion for participation in the tender sl.no. (iii) 

(b) The bidder shall be a company limited by shares (private or public) or a partnership firm or a limited 
liability partnership or a proprietorship firm, incorporated or registered (as the case may be) under the 
Applicable Laws of India in existence, having their Head Office / Zonal Office within the state of West Bengal 
for minimum 5 years activities as on the date of submission of bid. Joint bids by way of consortium or by way 
of joint venture shall not be entertained. Supporting documents to be uploaded. 

 
(c) The Bidder must submit a declaration in their letter head that they have not been debarred/blacklisted by 

any Govt. agencies / Govt. Dept. / Quasi Govt. Dept/PSU or similar organization. If any Govt. agencies / Govt. 
Dept. / Quasi Govt. Dept/PSU or similar organization banned the bidder in the past, in that case the bidder 
will not be eligible. 

 
(d) The bidder shall furnish an undertaking for deployment of technical key personnel as per format given in 

Form section of the Section-B Forms. 
 

(e) The  bidder  must  submit  a  valid  license  under  the  Contract  Labour  (Regulation  and Abolition) Act, 
1970 and registration under the Employees State Insurance Act, 1948. Supporting documents to be 
uploaded. 

 



 

 
(f) The bidder must have obtained authorisation by the Government of India to maintain employees provident 

fund accounts under the Employees Provident Funds and Miscellaneous Provisions Act, 1952. Supporting 
documents to be uploaded. 

 
(g) The bidder must have valid PAN and TAN. Supporting documents to be uploaded 

 
(h) The bidder must have valid Goods and Services Tax (GST) registration. Supporting documents to be 

uploaded. 
 

(i) Last 3 financial years Income Tax return, Current Professional Tax receipt challan, valid Trade License from 
the respective Municipality/Panchayet etc. The main bidder i.e. the Electrical Contractor  must have the 
valid electrical contractor License with valid  supervisory License having S.C.C part no. 1,2,3,4,5, 
6(A),7(A),7(B),9,10, 11 & 12 or national S.C.C. from the competent authority, the director of electricity 
Govt.of West Bengal. Supporting documents to be uploaded. 

 
(j) The partnership firm shall furnish (a) Registration Certificate from Register of firms along with certified 

copy of Form-VIII issued under Indian Partnership Act, 1932, & (b) partnership deed shall have to be either 
Notarised / registered from ADSR and the company shall furnish (a) Incorporation Certificate & CIN (b) the 
Article of Association and Memorandum. (Non Statutory Documents). 

AWARD OF CONTRACT 
 

The Bidder, whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority 
through acceptance letter/email. The notification of award will initiate the execution of agreement. 

 
The Agreement in prescribed composite Tender Form will incorporate all agreements between the Tender 
Accepting Authority and the successful Bidder. All the tender documents including NIT B.O.Q, scope of works, 
all terms & conditions will be the part of the Contract Documents. 

 

 
 

Penalty Clauses: 
In case  the Service Provider  is in breach  or default  as specified  in the  table  below  and  fails to cure  such 
breach  or default within the timelines  specified in the table below,  the Authority shall be entitled  to deduct 
such  sums as specified in the table  below  from the Contract  Fee due  to the Service Provider  or from the 
Performance Guarantee as liquidated damages.  Determination of such  breach  or default on the part of the 
Service  Provider  shall  be  ascertained by  the  Authority  only  and  the  Service  Provider  shall  accept  such 
determination of the Authority without any demur or protest: 

 
 

Sl.No. Nature of Breach or Default  Penalty (in Rs.) (Non refundable and non 
adjustable) 

1 If any designated manpower does not provide by the agency 
on any day,  then a penalty for that manpower will be 
deducted from the bill as follows: 

  

(a) High skilled  @ Rs.820/- for each person per shift 
(b) Skilled  @ Rs.750/- for each person per shift 
(c) Semi skilled  @ Rs.680/- for each person per shift 
(d) Unskilled  @ Rs.600/- for each person per shift 

2 If any manpower does not wear shoe/ proper dress code, 
within 15 days from the date of commencement of the O&M 
works then a penalty for that manpower will be deducted 
from the bill. 

 @Rs.100/-day for each person per shift 

3 If any fault(s) does not rectify and pending day by day due to 
negligence of the agency then a penalty will be imposed and 
has the right to deduct a minimum amount from the bill for 
each fault/day or as per the decision of the concerned 
SAE/AE. 

 @ Rs.500/- each fault per day (minimum) 



 

 
4 Failure to/delay in forwarding request within 1 hour from 

the time of breakdown to the  Comprehensive 
Maintenance Contractor for replacement/preventive 
schedule maintenance/carrying out maintenance of any 
of the Systems mentioned in the scope of work. 

 @Rs. 200/- per hour  

5 If agency does not provide good tools & tackles other than 
the List of Tools and Tackles (c) for the O&M Services to be 
provided by the WBMSCL within 15 days from the date of 
commencement of the O&M works then a penalty will be 
imposed and has the right to deduct a minimum amount 
from the bill. 

 @Rs. 1200/- per day 

6 Delay in replacement/replenishment of minor 
consumables specified in the Scope of work, which 
causes any delay or disruption in performance of any 
O&M Services. 

 @Rs. 500/- per day  

7 If agency does not provide any O&M service or any part 
thereof with the full satisfactory of AE/SAE(E) in-charge at 
site then a penalty will be imposed and has the right to 
deduct a minimum amount from the bill. 
 

 @Rs. 2000/- per day 

8 Failure to take or implement necessary safety measures as 
per the Applicable Law or the standard operating procedure 
or the guidelines issued by the Corporation and/or State 
Government in this regard. 

 @Rs. 1000/- each case. 

9 If the selected bidder failed to provide hired DG set at the 
time of emergency within 3 hours time frame from the time 
of crisis arise then a penalty will be imposed and has the 
right to deduct a minimum amount from the bill.  

 @Rs. 2000/- per hour delay beyond 
time frame as specified. 

10 Since the selector bidder will provide the service for the 
office of higher officials so abandonment/ ceased work of 
the O&M Services by the selected bidder or its employee or 
personnel will be not acceptable otherwise a penalty will be 
imposed and has the right to deduct a minimum amount 
from the bill. 

 @ Rs. 50000/- per day  

11 If the selected bidder fails to execute within 4(four) months 
from the date of acceptance for yearly thorough servicing, 
maintenance & Insulation Testing, Earth testing by engaging 
well equipped approved testing team authorized by the 
Directorate of Electricity, Govt. of West Bengal with 
transformer oil from Govt. approved testing lab including 
submission of detailed Inspection Report and rectification 
executed/ if any in the prescribed format duly signed by the 
Authorized site engineer of the approved testing team.  

 @Rs. 1,50,000/- from the 2nd quarter bill.  

12 If the selected bidder fails to procure the certificate from 
the BEE certified energy auditor, a statutory body under 
Ministry of Power, Govt. of India as per the prescribed 
format of the auditor within 6(six) months from the date of 
acceptance. 

 @Rs. 1,50,000/- from the 3rd quarter bill. 

13 If the selected bidder fails to supply within 1(one) month 
from the date of acceptance a set of latest computer with all 
allied accessories like printer, scanner, internet facilities 
etc. within 01 (one) month  

 @Rs. 60,000/- from the 1st  quarter bill. 

 

The above mentioned liquidated damages shall be subject to a maximum limit of 10% (ten percent) of the progressive bill 
value. 

 
 



 

 

SECTION – B 
 

FORM –I 
B.1. PRE-QUALIFICATION APPLICATION. 
To 
Managing Director, 
West Bengal Medical Services Corporation Limited 

 
Ref: - Tender for  

work 
 
 
 

N.I.T. No: WBMSCL/NIT-456/2025 Dated -30/05/2025 of West Bengal Medical Services Corporation Limited 
 
 

Dear Sir, 
Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its 
Agenda & corrigendum, I /we hereby submit all the necessary information and relevant documents for 
evaluation 

 
The application is made by me / us on behalf of    

 
In the Capacity                                                                                               duly authorized to submit the order. 

 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 
Application and for completion of the contract documents is attached herewith. We are interested in 
bidding for the work(s) given in Enclosure to this letter. 
We understand that: 

(a)  Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the 
contract bid under this project. 

(b)  Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any 
application without assigning any reason. 

 
(c)  Enclo:- e-Filling:- 
(d)  1. Statutory Documents. 
(e)  2. Non Statutory Documents. 

 
 
 

Date: -                                                                                                                              Signature of applicant including title 
and capacity in which application is made. 
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SECTION – B 
 

FORM – II  
 

 
B.2.  
Work in progress. 

 
 

Sl. 
 

Name of the work. Tender 
No. 

Tendered 
Amount. 

% of work 
Executed. 

     

     

     

 
Work order issued but work not started. 

 
Sl. Name of the work. Tender 

No. 
Tendered 
Amount. 

Status. 

     

     

     

 
 
 
 
 

Signature 
 
 
 

Date: -----------------  
Name of the Firm with Seal. 



  
 

 

SECTION – B 
 

FORM- III 
 

 
B.3. STRUCTURE AND ORGANISATION. 

 
 
 

B.3.1. Name of applicant::   
 

B.3.2. Office Address::     
 
 
 
 

Mobile No.::   
 

Valid E-mail Id. ::   
 

B.3.3. Name & address of Bankers::   
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Date:                                                                                          Signature of applicant. 
including title and capacity in which application is made. 



 
 

SECTION-B 
FORM – IV 

 

 
B.4. EXPERIENCE PROFILE. 

 
B.4.1. Name of the Firm:   

 
 
 
 
 

B.4.2. LIST OF PROJECTS COMPLETED THAT ARE SIMILAR IN NATURE TO THE WORKS 
HAVING MORE THAN 40% OF THE PROJECT COST EXECUTED DURING THE LAST FIVE YEARS. 

 
Name, 
Location & 
nature of 
work 

Deptt. 
Concern 

Engineer- 
in- 
Charge 

Contract 
price in 
Indian Rs. 

% of 
Participation 
of company 

Original Time 
Schedule 

Actual Time Schedule Reasons for 
delay in 
completion 
(if any) 

Start 
Date 

Completion 
Date 

Start 
Date 

Completion 
Date 

          

          

          

          

 

Note: a) Certificate from the Employers to be attached 
b) Non-disclosure of any information in the Schedule will result in disqualification of the firm. 

 

 
 
 
 
 
 
 

Date:                                                                                 Signature of applicant 
including title and capacity in which application is made. 

 
 
 
 
 
 
 
 
 
 
 
 
 



 

                                                                             SECTION-B 
                                                                               FORM-V 

UNDERTAKING FOR DEPLOYMENT OF TECHNICAL KEY PERSONNEL 
 

(On the letter head of the bidder) 
 

The Managing Director 
West Bengal Medical Services Corporation Ltd. 
Swasthya Sathi 
GN 29, Sector V, Salt Lake 
Kolkata-700 091, West Bengal, India 

 

 
Sir, 
Subject:   Bid in response to your e-NIT bearing  WBMSCL/NIT-456/2025 Dated -30/05/2025 for “Day to day repair, 
preventive maintenance and operation by providing High skilled, Skilled, Semi skilled and unskilled Manpower for 
Electrical installations, Sub-Station, Lift, HVAC, DG, Fire Fighting system etc.  round the clock at Institute Building 
including its Annex & Substation Building & Hostel Building of Swasthya Bhawan Campus  for the period of 2(two) years” 
with reference to your e-NIT bearing bid reference no. WBMSCL/NIT-456/2025 Dated -30/05/2025 “Day to day repair, 
preventive maintenance and operation by providing High skilled, Skilled, Semi skilled and unskilled Manpower for 
Electrical installations, Sub-Station, Lift, HVAC, DG, Fire Fighting system etc.  round the clock at Institute Building 
including its Annex & Substation Building & Hostel Building of Swasthya Bhawan Campus  for the period of 2(two) 
years”. we hereby  do agree that we shall deploy  following  technical  key-staff for  certain  Electrical and  electro  
mechanical systems  for performing  the O&M Services (as defined in the NIT) as follows: 
 

Sl. No. Category of Maintenance Personnel Mandatory Requirement 

I High Skilled Electrician 

Those workers have minimum i(a), i(b) and v 
licence from Directorate of Electricity, Govt of 
West Bengal are treated as only Highly skilled 
worker. 

II Skilled Electrician 
Those workers have minimum i(a), i(b) licence 
from Directorate of Electricity, Govt of West 
Bengal are treated as only skilled worker. 

III Lift Operator (Semi Skilled) 
Valid License from the Directorate of Electricity, 
Govt of West Bengal.   

IV Skilled Mechanic for HVAC system 

At least Three Years of working experience on 
Package unit including casettee, Split, window, 
tower ACs etc. Should have capable to rectify the 
breakdown 

V Fire Fighting mechanics cum operator/Fitter    
(Semi skilled) 

At least three years of working experience in Fire 
Detection & Protection system, should have 
capable to rectify the fault, making the system 
healthy 

VI Un-skilled Personnel / Helper Remaining workers treated as unskilled worker. 

 
For [Name of bidder] 
[Signature] 
[Name of the authorised signatory] 
[Designation] 
Place:  
Date: 
[Affix rubber stamp of bidder] 



 

 

[Print out in Agency’s Letter head & upload the filled proforma with digitally signed as stated below] 
 
 

SECTION-B 
FORM-VI 

DECLARATION BY THE TENDERER 
 
 

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions 
in and around the site of work. I /We have carefully gone through the Notice Inviting Tender vide e-NIT no: 
WBMSCL/NIT-456/2025 Dated -30/05/2025 and other tender documents mentioned therein along with the drawing 
attached. I/We have also carefully gone through the 'Priced schedule of Probable Items and Quantities'. 

 
My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in 

this Detailed Notice Inviting Tender to complete the proposed work referred to above in all respects. 
 

I/We promise to abide by all the stipulations of the contract doc uments and carry out and complete the 
work to the satisfaction of the department. 

 
 

year. 
I/We declare that I/We in the capacity of individual/ as a partner of a firm not debarred in the last financial 

 
 

work. 
I/We also agree to procure tools, plants and others as per requirement, at my/our cost required for the 

 
 
 
 
 
 

Date : 
Signature of Tenderer 

 
 

Postal address of the Tenderer 
 

Name of the Firm with Seal 
 

 

 

 

 

 

 

 

 

  
 
 
 
 
 
 
 
 



 

SECTION-B 
FORM-VII 

MOU AGREEMENT 
(should be furnished in ₹100 notarized stamp paper) 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 



 

 

 :SCOPE OF WORK: 
 The essence of this contract is to achieve as minimum Breakdown as possible since the said premises falls 

under the health care service area. All efforts are to be made with up-to-date maintenance in achieving this, 
by using scheduled Routine & Preventive maintenance and Corrective maintenance techniques at all times.  

 Contractors shall deploy experienced technical staff, who have experience in troubleshooting & restoration 
of breakdown works and handling power shutdown situations. Deployed supervisors/technicians shall 
have the ability to read the power and control circuit drawings, and also have the ability to do 
troubleshooting and rectification. 

The Scope of work includes the following: 
 Operations of Diesel Generator sets with AMF panels including daily maintenance of controlling/protective 

accessories. 
 Operation and routine, preventive & breakdown maintenance of LT PCC and Distribution Panel Board, 

Main Panel, Sub Panels, Main Distribution Boards, SPN DB’s, HTPN DB’S, VTPN DB’S, SM LDB’s, HVAC 
control Panel, AHU Panels of Institute Building including its Annex & Substation Building & Hostel Building of 
Swasthya Bhawan Campus; Underground cablings, Street Light Networks, Solar Power Systems, UPS Systems, 
etc. and all other electro-mechanical utilities of Institute Building, substation of institute building & Hostel 
Building premises.  

 Operation routine, preventive & breakdown maintenance of 1-Ph/3-Ph UPS Systems and Battery Banks 
/Power Packs. 

 Operation and routine & preventive maintenance of (i) Bus Ducts, (ii) Capacitor Banks, (iii) HT, LT cables 
and Distribution & Point Wirings installation, (iv) Light fixtures, different types of fans etc., (v) street light 
networks and its accessories, etc. 

 Operation and maintenance of safety devices including measurement of earth resistance of the Earth Pits 
both for HV, LV & ELV and LC. 

 Operation of Lifts of different capacities. 
 Operation of HVAC Systems, Mechanical Ventilation, and other Air Conditioning Systems. 
 Maintenance of Fire Detection & Protection system. 

Operation of DG set: 

1. The agency has to depute experienced & trained attendant cum- DG Operator according to each shift of each day 
throughout the year including Holidays, Saturdays & Sundays round the clock. 

2. The agency will be responsible for coordinating all activities during the operation & servicing of any of the DG sets and 
associated systems. For any kind of fault arising at any time, the site engineer of the agency must inform to the 
authorized AMC agency and also to AE/SAE of WBMSCL to restore the system at the earliest. 

3. Operation of DG sets & cleaning & tightning of AMF panel, Inspection for any vibrations or any abnormal sound, 
checking of fuel level of DG Set, Inspection of alternator for overheating / abnormal noise, Inspection of voltage, 
frequency, amperes, etc., Lubricating Oil, Battery, etc. have to maintain as outlined in the service manual/SOP of the 
OEM. Carrying & pouring of necessary Fuel and maintaining the record of fuel in the separate logbook for DG Set as 
per given Pro-forma for Operation of DG Sets. A copy of the Logbook has to be submitted with the monthly Bill else the 
Bill will not proceed. 

4. Test run of the DG Sets has to be done at Off/On load condition, as per direction of concerned AE/SAE as per 
prescribed routine. In case of every operation including test run, the parameters should be noted in the respective 
Logbook, mentioning Start Time, Stop Time, Current, Voltage, Frequency, Start time Oil level, Stop time Oil level, etc. 
under the signature of DG operator & countersigned by its site engineer and concerned AE/SAE. A copy of the 
Logbook has to be submitted with the monthly Bill else the Bill will not proceed. 

5. Periodical cleaning of the generator set along with all ancillary parts/ fixtures has to be done once in a week. 

6. The selected bidder should maintained liazo with the agencies who are provided hired DG sets of different ratings, 
locations nearby to the mentioned site, so that in case of emergency temporary power supply in the interest of patient 
care service, the selected bidder will bound to hire the same at respective site and the expenses incurred by the 
Selected Bidder for hiring the same will be reimbursed as per the actual rate approved by WBMSCL. In the interest of 
patient care service, the selected bidder is bound to obey the above or as per the directives time to time by the 
WBMSCL, otherwise the penalty clause will be imposed on the selective bidder. 

 

Operation and Routine, Preventive & Breakdown Maintenance of Electrical Installation: 

1. The Scope of maintenance of electrical installation includes Routine, Preventive and Corrective Maintenance of L.T. 
Distribution lines to each floor of the Institute Building including its Annex & Substation Building & Hostel Building of 
Swasthya Bhawan Campus  under WBMSCL and its entire compound area entire wirings, Rising main, Busbar, BDB, 



 

PDB, VTPN, LT panels, Feeder Pillar Box, power & distribution cables, fittings & fixtures, Switch Boards, Power and 
Computer Points, Power outlet of all sorts of Air-conditioning Systems, Sound systems, PA Systems, resetting/ 
Switching off of Fire detection system during normal operation/ malfunctioning, etc., Operation, configuration & 
repair/replacement of Timers for AC / Compound light, Street Light including all glow sign and metal sign boards. 
Electrical Installations/ distribution up to Switch Board/ Panel of Lift Machine Room & Pump Room and/or Kiosk of 
Pump for Water Supply system. 

2. Cleaning & checking of all the fittings & fixtures, Panels, TPN & SPN DBs, SFUs & other Electrical Installations, as well 
as the Compound Light installations in a regular interval to keep them in tip-top condition with companies own tools 
and tackles other than the List of Tools and Tackles (c) for the O&M Services to be provided by the WBMSCL, ladders, 
safety equipments as required without any extra cost and the checking report has to be recorded in log book with fit 
certificate and that fit certificate should be enclosed at the time of bill submission otherwise the bill will not be 
proceed. 

3. The checking & repairing of the different types of light fittings, ceiling fans, exhaust fans, etc. have to be done by the 
agency at its own cost (except for rewinding the coil of fans) including dismantling and re-fixing of the same. 
Especially, all the ceiling fans of the entire worksite are to be inspected completely once in 3(three) months, to 
prevent unwanted falling of Ceiling Fans but if occurs the agency will be fully responsible for that. Split Pin, once 
taken out from the installation should not be re-used under any circumstances. The required number of Split Pin and 
Jam Nut should be provided by the agency at their own cost. The Fan register has to be maintained following the 
prescribed proforma, wherein every each detail of checking, cleaning, replacement of spares, repairing, etc. will be 
recorded against each Ceiling/ Exhaust/wall fan and every record should be signed by the attending Electrician of the 
agency, duly countersigned by the concerned SAE and AE. Fit certificate has to be submitted with the monthly Bill else 
the Bill will not proceed. 

4. Measuring of various electrical parameters e.g. Current, Voltage, Power, Power factor, Temperature of different L.T. 
panel boards, BDBs, Main switches, etc., tests of Insulation Resistance, Earth Resistance, etc. are to be carried out 
every month and test results are to be recorded in Logbook. A Thermal Imaging Camera / Thermal Scanner should be 
used for measuring the temperature of electrical equipment regularly to find out the abnormalities (i.e. Hot points) 
and a printout of images with date and time should be provided to the concerned SAE and AE. In the case of an 
abnormal reading is noticed, the same has to be rectified/set right immediately by taking prompt, appropriate & 
effective measures/actions in consultation with concerned the AE/SAE. Cross-checking with the thermal imaging 
camera should also be done after the completion of rectification work. The engaged agency will supervise overall 
maintenance works and examine Logbooks for any abnormality and sign the Logbook accordingly. 

5. Switching On/Off of the common service lighting area e.g. compound, corridors, staircases, etc. and AC machines, 
Light, Fan, etc. in a closed room like Library, Store or those are not run beyond duty hours or off day is the sole 
responsibility of the agency. 

6. All maintenance staff of the contractor must be adequate and incessantly alerted and inspected, if there any sign of 
heating-up, burning smell, discoloration, or sparking at any of BDBs, panel boards, rising main, etc. due to overloading 
or loose termination. Special care should be taken to check for any high unbalance in loading. 

7. In case of power failure or an unfavourable situation, the agency will have to communicate with the concerned power 
supply company (WBSEDCL or Others) and extend help or cooperation to the said authority to restore the power 
supply. In the meantime, the agency will have to operate the switching mechanisms of interconnections among 
available sources at suitable locations to maintain power supplies at important locations by monitoring and/ or 
restricting electrical loads in consultation with the concerned SAE & AE. 

8. In the case of a fault in any electrical installation- starting from the power source to light, fan, call bell, plug points, etc. 
i.e. cables, sub-panels, distribution boards, main switches, earthing attachments, compound lights, etc. have to be 
restored by the maintenance staff of the agency. And the entries regarding the fault with mentioning the type of faults, 
nature of work done, fault clearance time, etc. have to be noted in the logbook. In case of any materials are needed, the 
agency should provide the same with prior approval from the appropriate authority. The cost of the materials will be 
paid as actual as approved by the authority in due course. 

9. In case of any breakdown in power supply caused by cable fault etc., if the situation demands the agency will have to 
be restored the power supply temporarily either with the materials available at this department or by arranging the 
same temporarily and safely at his own cost until restoration the same. 

 

Operation of Lifts: 

1. The agency has to provide the lift operator who will operate lift from inside the car for each operational lift for each 
shift as directed by WBMSCL for 365 days.  

2. The lift operator will keep a close watch on the operation of the lift and show proper guidance to passengers 
whenever necessary as per advice outlined in the manual. 

3. Regularly check the health of batteries and UPS which are working with ARD with cleaning inside the lift car properly 
every day. 

4. If there is any problem or error in the lift or any equipment of the lift or in the lift panel, the operator has to rescue the 
passenger immediately. In the event of a major problem, the lift should be immediately turned off and reported to the 
authorized AMC service provider in addition to WBMSCL's site-in-charge and a breakdown notice is also to be hung in 
front of the elevator. 



 

5. In case of power failure or trip for any other reason, if the lift stops in the intermediate position and the ARD does not 
work; The operator should contact the other supervisor/ site engineer via elevator phone or mobile for help. Then the 
lift has to be brought to the nearest floor by operating with the manual device. The rescue operation if required due to 
any failure of lift shall be carried out by the agency by ensuring the safety of the passengers. 

6. The attendant should record in the log book all the details about the activities of the lift, the problems that occur and 
remedies, etc.; and should be signed by the operator and high skilled electrician of the agency duly countersigned by 
the concerned SAE and AE. A copy of the register must be submitted with the monthly bill otherwise the bill will not 
proceed. 

 

Operation HVAC Systems and Operation of Other AC Units: 

1. Filter Cleaning of split & VRF units: The maintenance staff must clean all filters on monthly basis and shall be 
recorded in log book. 

2. Cleaning Other Components on monthly basis with equal gapping:  
 Other components also have to clean periodically as well. Ducts must be kept clean of dust, and other 

contaminants for healthy indoor air. 
 Agency should have to inspect on monthly basis the drain line of all split & VRF type AC units and clean the 

drain lines on monthly basis. 
 

3. To minimize the surprising energy losses due to a large leak, a periodical inspection has to be made of the ducts & 
canvas of the air conditioning system. If any beakdown occurs in Airconditioning system because of leakage in ducts 
or canvas and finds negligence in regular O&M, the agency will be penalized financially. 

4. If the water condenses locally in different parts of the duct due to damaged duct insulation, it may damage the false 
ceiling. Similarly, damaged underdeck insulation may be the cause of water condensation on the floor immediate 
above. Which may disrupt the public service. To minimize such incidents, the O&M staff of the organization should 
conduct a complete inspection once every month and record the same in the prescribed logbook. 

5. The sensors of the HVAC control system, such as temperature and humidity sensors, or occupancy sensors, should be 
regularly checked for proper operation. The defective sensors can affect appropriate cooling and daily starting ON & 
OFF schedule, which may be the cause of energy losses. 

6. The agency has to create a diagram of HVAC duct route & HVAC control system and kept updated, to ensure the 
control systems are easy to understand. This not only makes it easy to troubleshoot the problems but also helps to 
plan replacement schedules. 

7. These diagrams should include the HVAC units, sensors, ducts, and other air handling components, controllers, and 
how all these components connect to each other, as well as areas of the different control zones. To read it better, the 
sensor & control diagrams should be separate from the AHU system layout diagrams. 

8. The agency has to maintain a logbook/ register with complete documentation following the prescribed format; for 
day-to-day filter cleaning & replacement, cleaning of duct & other components, leak checking of the refrigerant line & 
duct, canvas checking,  insulation checking of refrigerant copper pipe & duct, HVAC control system checking, 
performance checking of HVAC sensors, etc. A copy of the register must be submitted with the monthly bill otherwise 
the bill will not proceed. 

9. The agency will be responsible for coordinating all activities during the operation & servicing of any part of the air-
conditioning system and associated systems. For any kind of fault (like filter, duct, refrigerant copper pipe, insulation 
of duct, insulation of copper pipe, underdeck insulation, HVAC control system, HVAC sensors, etc.) arising at any time, 
the site engineer of the agency must be kept informed to the authorized AMC agency and also to AE/SAE of WBMSCL 
to restore the system at the earliest. 

10. In case of emergency restoration of breakdown if required, the agency must carried out necessary rectification work 
with prior approval of WBMSCL. The cost of such expenditure will be borne by WBMSCL. 

 

Operation of Fire Protection Systems: 

1. The agency shall carry out all operations of the fire systems installed at the Hostel Building, Institute Building & its 
annex building (“Fire System”) including portable fire extinguishers, fire alarms, all the fire fighting equipments, 
pumps, engines, lay hose lines, nozzles, ladders, fire hydrants,  etc, and comply with all Applicable Laws other 
relevant laws and norms in this regard for prevention of fire. 
 

2. The agency shall operate fire apparatus under the direction of the station officer and according to procedures as 
outlined by the Fire Department. The  agency shall operate the fire extinguishers in case of a fire, shall  transport  fire 
fighting  crews  safely  in  case  of  any  fire  or  other  emergency situations. The agency shall operate fire siren or 
hooter in case of any emergency and arrange announcement on P.A. system in consultation with the administration. 
 

3. Record all incidences of breakout of fire in Fire Record and preserve copies of all such Fire Records in an appropriate 
condition at all times. Organize and impart training to its employees and personnel and also the employees and 



 

personnel of the administration stationed at the Swasthya Bhawan premises, in first aid, fire fighting, using fire 
extinguishers, evacuating the mentioned buildings, calling for fire brigade and providing assistance to fire service or  
fire fighters in case of breakout of fire. 
 

4. Perform  a  thorough  daily  inspection;  pump  check-up,  diesel  engine  operated  fire  pump  check-up including 
maintaining fuel stock. Participate in salvage operations and use salvage covers, floor runners and other related 
equipment after fire operations to reduce property damage from heat, smoke, fire, gases, and water. Perform 
evacuation drills and training at regular intervals as per relevant laws and norms in consultation with the 
Corporation. Be equipped to transfer, lift and move patients by employing appropriate safety and lifting techniques 
in any emergency. 
 

5. Perform regular inspection of all the extinguishers as per relevant laws and norms including checking their tubes, 
discharge hoses, pipe, nozzle, clamp, etc, checking of weight for loss of mass in gas type extinguishers and update in 
fire record. Arrange  for  proper  placement  of  extinguishers  after  inspection  or  maintenance  or  refilling  and 
subsequent to its use during fire drills or demonstration, etc. In case of any emergency, the agency will arrange 
repairing or refilling or replacement of fire extinguishers if required as per direction of WBMSC. The cost of such 
emergent repairing/refilling/replacement work will be borne by WBMSCL.  
 
Promptly evaluate any alarm signal received on the control desk or panel and immediately attend to the problems 
and inform the Corporation, administration and security staff for any emergency alarm signal received and keep a 
record of the events. Arrange periodic inspection or cleaning of heat or smoke or multi detectors on regular basis as 
required. Check the working of fire siren or hooters on regular basis. Check the sensitivity of each detector and make 
necessary adjustments (if found not to be in acceptable security ranges as per the instruction manual and 
specifications of the AMC service provider and WBMSCL).Perform any additional special tests as required by any 
relevant laws and norms. Perform routine visual inspection of microprocessor based fire alarm system and conduct 
check up for any problem and inform the Corporation. 

 In all the cases, the selected bidder should have provided fit certificate at the time of submission of the bill. 

 

Operation and Routine, Preventive & Breakdown Maintenance of UPS System & other installation:  
 
1. Checking and rectifying faults, if any, of geysers, water dispensers, UPS, etc, at site. 
2. Attend day-to-day problems of all UPS installed at site. 
3. The periodical health check up of the batteries of UPS/Inverter are to be checked once in a month as per the check list 

provided by WBMSCL and report to the concerned AE/SAE, HQ. 
 

O&M Manpower in detail to be provided:   
    Type Staff 

Electrical  HVAC Lift 
Fire 

fighting 
System 

Total 

      
in Shift in Shift in Shift in Shift 

  

    High Skilled 3       3 

    
Skilled 3 2     5 

    Semi-Skilled     2 3 5 

    Un-Skilled 3 3 

    
  Total 16 

    
Qualifications & Technical ability of the deployed Personnel: 

Sl. No. 
Category of Maintenance 

Personnel 
Mandatory Requirement 



 

I High Skilled Electrician 
Those workers have minimum i(a), i(b) and v licence from Directorate of 
Electricity, Govt of West Bengal are treated as only Highly skilled worker. 

II Skilled Electrician 
Those workers have minimum i(a), i(b) licence from Directorate of 
Electricity, Govt of West Bengal are treated as only skilled worker. 

III Lift Operator (Semi Skilled) Valid License from the Directorate of Electricity, Govt of West Bengal.   

IV Skilled Mechanic for HVAC 
system 

At least Three Years of working experience on VRF, Package unit including 
casettee, Split, window, tower ACs etc. Should have capable to rectify the 
breakdown  

V Fire Fighting mechanics cum 
operator/Fitter (Semi skilled) 

At least three years of working experience in Fire Detection & Protection 
system, should have capable to rectify the fault, making the system healthy  

VI Un-skilled Personnel / Helper Remaining workers treated as unskilled worker. 

 
 
  

 (C) List of Tools and Tackles for the O&M Services to be provided by the WBMSCL 
 

Sl. No. Tools & Tackles Specifications 

1 Digital Clamp meter, 1000A   

2 
Digital Voltmeter: DC: 600 volts; AC: 600 volts; DC 
Accuracy: ± 0.5% + 3 digit; AC Accuracy: ± 1% + 3 digi 

  

3 Square Drive Socket Set 
S-14MXL(8-32) 22 

Socket+5Accessories 

4 Drill Machine set with Drill bit  Model No. GSB 13 RE kit 

5 Ring spanner set 6-32mm 1812 

6 Allen Key Set Inc KI10V(inch) 

7 Allen Key Set mm KM9V (metric) 

8 Screw Driver Set with Neon Bulb 840 



 

9 Plier Combination Plier 8"  

10 Series Long Nose Plier  Long Nose Plier 6" 

11 
3 in 1 Modular Crimping Tool, RJ45, RJ11 
CAT5e/CAT6 LAN CUTTER With Cable Cutter 

  

12 Soldering iron kit 5Watt   

13 Tester Line Tester 813,  

14 Half round file 10" Rough + 12" Rough,  

15 Hacsaw 
 

16 Aluminium Ladder 6’   

17 Torch    

18 Measurement tape 5 Mtr.   

19 Hand Megger, 500V   

20 Motorised Megger, 5000V   

21 Crimping tools small 0.5mm - 16mm 

22 Hot Blower  500x2 

23 Blower  GBL 800 E 

24 Adjustable Spanner 8"+10"+ 12"+15" 

25 Lux Meter   

26 Crimping tools  25mm - 400mm  

27 Hole saw cutter   

28 Circlip Plier  14415 S 

29 Water Pump Plier  1225/1225N 

30 Universal Set  1005 

31 Claw Hammer  C8340 

32 Pipe Winch  1273 

33 Small Angle Grinder  GWS 600 Professional 

34 Tin cutter with spring TCS 12 

35 Leather punches 1788 

36 Psycrometer   



 

37 Pipe Vices PV 02 

38 Feeler Gauge 
0.04 mm – 1 mm; 25 

precision blade 

39 Measurement tape 30 Mtr.   

40 Aluminium Ladder 8’   

41 
Flat screw driver, Blade length 300 mm, Blade Dia 8 
mm 
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As part of its Scope of Work, as specified, the Service Provider shall arrange, maintain, replace and replenish, as 
and when required, all such tools and tackles as required for performance of O&M Services other than those which 
are specified in above mentioned table (C), along with spares required for providing the O&M Services.  
 
D) TERMS &CONDITIONS:-  
 Establishment & Duty:  
1. The successful bidder shall furnish the following documents in respect of the individual manpower who will be deployed 

to site, within 10(ten) days from the date of commencement of work: 
(i) List of Manpower shortlisted by the agency for deployment at site, containing full details i.e. Name, date of birth, 
marital status, address, etc., (ii) Bio-data of the persons, (iii) Character certificate from a representative of an appropriate 
local authority. 

2. The Maintenance Personnel, deputed by the agency preferably should be a permanent resident of West Bengal with a 
valid Voter Identity/ Aadhaar Card and should possess a valid Workman Permit/ License, as mentioned below, issued by 
the Directorate of Electricity, Govt. of West Bengal. 

3. The successful bidder shall provide identity cards to the personnel deployed in this office carrying the photograph of the 
personnel and personal information such as name, date of birth, age and identification mark, etc. attested by the Site 
Engineer of WBMSCL & Security officer of the site. 

4. All type of LOG BOOK & register has to be provided by the Agency. 

5. The contractor himself will be responsible for the knowledge/Information about the availability of manpower on a daily 
basis, the information regarding the absentee statement of manpower is also to be informed to the Site-in-charge of 
WBMSCL. The contractor should ensure availability through his representative throughout the contract period who shall 
be responsible for manpower management and keeping their records etc. 

6. The agency will have to provide a proper uniform for its maintenance staff at its own cost and the color of the dress will 
be Blue Shirt (or color approved by the WBMSCL), Grey Pant, and safety shoes. No staff will be allowed for performing 
duty without a proper uniform.  

7. The selected agency shall designate two site engineers with time duration, out of the deployed personnel, who would be 
responsible for immediate interaction with this site, so that the optimal services of the persons deployed by the agency 
could be availed without any type of disruption. 

8. The agency shall have to prepare a Duty Roster of the Maintenance Staff at the beginning of every month, or as directed 
from time to time. A copy of the said Duty Roster, duly signed by all staff, should be submitted to the concerned SAE & AE 
and one copy should be available at the Call Centre.  

9. The duty hours should not exceed eight hours at a stretch. Continuous shifts by the same person should be avoided and 
should not remain any shift unmanned. 

10. The Maintenance Staff should be polite to all, and should be withdrawn for any report or complaint of irregularities 
against him. However, in normal cases, frequent changes in Maintenance Staff will not be allowed. 

11. The successful bidder shall ensure the proper conduct of his personnel in site premises, and enforce the prohibition of 
consumption of alcoholic drinks/ smoking, etc. 

12. The agency has to provide Mobile Nos. with GPS-activated smart phones dedicated to the call centre. The cost of the 
handset and running costs i.e. phone bills have to be borne by the agency. No claim of payment against any telephone bill 
will be entertained by this department.  

13. The agency should provide disinfectant/ Hand Sanitizer, Mask, Head Gear, PPE, etc. whatever is required for protection 
in case of work at any Isolation Ward or protection against any type of EPIDEMIC/ ENDEMIC.  

  
Legal:  

1. For all intents and purposes, the bidder shall be the “Employer” within the meaning of different Labour Legislations in 
respect of manpower so employed and deployed at the site, for contractual services. 

2. The agency shall be solely responsible for the redressal of grievance/resolution of disputes relating to the person 
deployed. WBMSCL, shall in no way, be responsible for the settlement of such issues whatsoever. WBMSCL, shall not be 



 

responsible for any damages, losses, FINANCIAL or other injury claims to any person deployed by service providing 
agency in the course of their performing the functions/duties, or for payment towards any compensation. 

3. The manpower deployed by the contractor shall not be entitled to a claim, pay/wages/bonus, perks, during the contract 
or after the expiry of the contract. In case of termination of the contract also, the persons deployed by the contractor 
shall not be entitled to claim for absorption or relaxation for absorption in the regular / otherwise capacity in site. The 
Contractor should communicate the above to all the manpower deployed in site. 

4. The agency shall alone be liable to pay compensation for any damage/death/injury sustained by the person or any other 
members of the agency as sustained by them in the course of the work/duty at the site during the contract period. 

5. In the event of theft, pilferage or damage to the site property, after necessary investigations, if proved that the agency/ 
their personnel are responsible, the agency shall be penalized for all the losses/damage. 

6. WBMSCL is not liable at any stage to provide accommodation, transport, food, medical, and any other requirement of 
their personnel deployed at the site. But the space for sitting accommodation for the staff of the agency inside worksite 
premises will be provided by the competent authority. 
 
FORCE MAJEURE: 
 A Party shall not be considered to be in default or breach of this Agreement, and shall be excused from performance or 
liability for damages to any other party, if and to the extent it shall be delayed in or prevented from performing or 
carrying out any of the provisions of this Agreement, arising out of or from any act, omission, or circumstance by or in 
consequence of any act of God, labour disturbance, sabotage, failure of suppliers of materials, act of the public enemy, 
war, invasion, insurrection, riot, fire, storm, flood, ice, earthquake, explosion, epidemic, breakage or accident to 
machinery or equipment or any other cause or causes beyond such Party’s reasonable control, including any curtailment, 
order, regulation, or restriction imposed by governmental, military or lawfully established civilian authorities, or by 
making of repairs necessitated by an emergency circumstance not limited to those listed above upon the property or 
equipment of the Party or property or equipment of others which is deemed under the Operational Control of the Party. A 
Force Majeure event does not include an act of negligence or Intentional Wrongdoing by a Party. 
 If an event of force majeure exists and the SECOND PARTY fails, within seven (7) days of such event to give notice in 
writing to FIRST PARTY and if the SECOND PARTY is rendered permanently unable, wholly, or in part, by reason of force 
majeure to perform its obligations and meet its responsibilities under the Contract, FIRST PARTY shall have the right to 
suspend or terminate the contract on the same terms and conditions except that the period of notice shall be seven (7) 
days. In any case, FIRST PARTY shall be entitled to consider the SECOND PARTY permanently unable to perform its 
obligations under the  

   

AMICABLE SETTLEMENT:  

When a dispute arises under this agreement, the parties shall make all reasonable efforts to resolve through good faith 
negotiation, failing which they will attempt at dispute resolution with the intervention of the Principal Secretary, the 
Dept. of HFW, GoWB. 

 
OTHER TERMS & CONDITIONS: 
 

1. The  Selected  Bidder  must  provide  a  walkie-talkie communication  system  which  can  operate  without  
cellular network or internet connection within the whole campus of Swasthya Bhawan. Installation of the same 
must be within 2(two) months of the commencement of maintenance work, so that the necessary supporting 
documents in this regard will have to submit in the time of 1st quarter bill. 

 
2. When shut down of any system such as electricity connection, water connection etc.  is necessary for restoring 

breakdown works/ preventive maintenance works, for a certain period of time, the Selected Bidder shall: 
 

(a) Seek prior written approval of the Corporation and on receipt of such approval proceed with the shut down 
for such period of time as approved by the Corporation. 
 

(b) In the event an additional period of shut down is necessary then the Selected Bidder shall notify the 
Corporation and seek further approval for such extension. 

 
 

3. If  any  spare  parts  or components thereof  is  required   to  be  repaired   /  replaced   /  replenished (as  
applicable)  to  meet  any  exigency  or emergency   situation,  as  determined by  the  authorized  
representatives of  the  Corporation, then  such spare parts or components thereof shall either be provided  by 



 

the Corporation or else  the  same  shall  have  to be  procured by the  Selected  Bidder,  without any time delay. 
In the  event  the  Selected  Bidder procures   the  same,  only  then  the  Corporation  shall  reimburse   the  
expenses incurred  by the  Selected  Bidder  for procuring  any  spare  part  or  component thereof as per the 
actual rate of the procurement/ rate approved by WBMSCL in case of non schedule items and in case of schedule 
items, the current/prevailing electrical  WBPWD schedule and it’s latest addendum/corrigendum if any will be 
followed. The schedule rates of CPWD may follow when availability of any components/spare parts is not found 
in the WBPWD schedule. In the interest of patient care service, the selected bidder is bound to obey the above or 
as per the directives time to time by the WBMSCL, otherwise the penalty clause will be imposed on the selective 
bidder.       
 

4. The agency  will  have  to  liaison with  AMC contactors of different services for preventive schedule 
maintenance time  to  time  and also  informed/remember the representative of WBMSCL for taking  
necessary  action at site. 

 
5. The agency will have to provide all tools and tackles other than the List of Tools and Tackles (c) for the O&M 

Services to be provided by the WBMSCL at his own cost for different maintenance works. Necessary supporting 
documents in this regard will have to submit in the time of 1st quarter bill. If agency does not provide good tools 
& tackles then a penalty will be imposed and has the right to deduct a minimum amount from the bill. 

 
6. Further, if in the event of any exigency or emergency arise in the premises of campus maintained by WBMSCL, 

as determined by the competent authority of the Corporation, the Selected Bidder is bound to provide any 
service which is not covered within this Scope of works, as specified in this e-tender, in the interest of patient 
care service. The Selected Bidder shall be entitled to receive Reimbursable Expenses for carrying out such 
service as per rate approved by WBMSCL in case of non schedule items and in case of schedule items, the 
current electrical WBPWD schedule and it’s addendum/corrigendum if any will be followed. The schedule rates 
of CPWD may follow when availability of any components/spare parts is not found in the WBPWD schedule. In 
the interest of patient care service, the selected bidder is bound to obey the above or as per the directives time 
to time by the WBMSCL, otherwise the penalty clause will be imposed on the selective bidder.       

 
7. Agency have to paid the salary of all O&M manpower of site first then only, the agency will be eligible to submit 

the monthly bill with proper documentations of paid salary. 
 

 
8. The contract may be terminated by either side with a notice for 3(three) months. If the agency are not 

completed the operation and maintenance work successfully as per the scope of works, then in that case the 
selected bidder will be terminated and will not be allowed to participate in the other upcoming tenders for 
the next 3(three) years.  
 

9. The selected bidder shall have to arrange accommodation of his staff within 4 kilometres from site building 
at his own cost so that they can reach at site in case of any emergency by receiving instructions notices or 
other communications. 

 
 

10. All matters regarding the labour shall be in accordance to Contract labour (Regulation and Abolition) Act, 
1970, minimum wage Act 1948 and other applicable acts under law. No labour below the age of fifteen years 
shall be employed on the work. The Contractor shall not pay less than what is provided under law to 
labourers engaged by him on the work. The Contractor shall at his expense comply with all labour laws and 
keep the Owner indemnified in respect thereof in respect of all labour, directly or indirectly employed in 
work for the performance of Contractor’s part of this agreement, the Contractor shall at his own expense 
arrange  for all the safety Act, fire Act and such other acts as applicable. 
 

11. The ESI and EPF contribution on the part of employer in respect of this contract shall be paid by the 
contractor. Contractor shall also carry and maintain all insurance which may be required under any law or 
regulation from time to time. He shall also carry and maintain any other insurance, which may be required by 
the WBMCL. 

 
 

12. Any fresh imposition of taxes/ duties/ levies etc, imposed after receipt of tender shall be reimbursed by the 



 

WBMSCL on actual on production of satisfactory documentary proof of imposition of the tax. Any increase in the 
rates of any existing taxes/duties/levies/royalties etc as on the last date of receipt of tender shall be borne by the 
WBMSCL. If there is any decrease, the amount payable will be reduced accordingly. 
 

13. Contractor shall maintain first aid facilities for his employees. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, sleeves, and boots as 
may be necessary should be provided by the contractor without any additional cost. 

 

14. Contractor Organize frequent training program at his own cost for trained all electricians and all lift men in first 
aid, fire fighting, using fire extinguishers, evacuating the building, calling for fire brigade and providing 
assistance to fire service or fire fighters in case of breakout of fire. 

 
 

15. Repair and/or replacement of Lamp sets, junction boxes, timer switches, stay wire connecting to the street 
lighting systems, cleaning of street lighting fixtures (Perspex covers, reflectors etc.),  
Straightening and strengthening of the tilted poles and pole painting. Minor trimming of plants, removal of bird 
nest etc. The Selected Bidder shall ensure availability of all necessary tools and tackles other than the List of 
Tools and Tackles (c) for the O&M Services to be provided by the WBMSCL, ladders, any type of scaffolding and 
other safety equipment for carrying out the above mentioned assigned jobs, following safety rules time to time. 
WBMSCL will not bear any responsibility for any accident and thereby no claim for compensation in any shape 
will be entertained and also if any additional cost involved in the above work, that should be bear by the agency. 

 
16.  The agency should be financially strong enough for necessary payments of wages including bonus etc. for at least 3 

months to its all working personnel engaged at sites and also other services as per the scope of works in this e-
tender.  
No strike/agitation etc. related to non payment from the agency’s end to its workers including other services will 
not be entertained from WBMSCL. However, WBMSCL has the right to impose penalty in case of man-day losses due 
to strike/agitation from the selected bidders. 
 

17. The Selected Bidder shall arrange, maintain, replace and replenish, as and when required, an inventory of 
consumables as specified in the following table at their own cost.  
 

18. WBMSCL may issue work order for 1st year. After completion of the 1st year contract period WBMSCL may issue 
the 2nd year work order on the basis of the satisfactory performance of the agency certified by electrical 
department, HQ of WBMSCL. After completion of the 2nd year contract period, WBMSCL may extend the contract 
for another 01 year on same rate of 2nd year & same terms & conditions subject to satisfactory performance of 
the agency throughout the 2(two) years contract period certified by electrical department, HQ of WBMSCL and 
approved by higher authority of WBMSCL. 

 
 
 

LIST OF CONSUMABLES 

 
 

Sl. No 

 
 

Description of Goods 

 
 

Periodicity 

1.
 

Cotton Waste 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

2.
 

Dhoti 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

3.
 

HT/LT insulation tape (ISI Marked) 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

4.
 

Grease 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

5.
 

CTC 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 



 

 
6.

 
Brasso 

To be maintained and replenished on an 
ongoing basis by the agency at his own cost 

 

7.
 

Drill Bit 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

8.
 

Petroleum Jelly 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

9.
 

Distilled Water for batteries 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

10.
 

Batteries for torch 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

11.
 

Welding Rod 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost by the agency 
at his own cost 

12.
 

Jute 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost by the agency 
at his own cost 

13.
 

M-Seal 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

14.
 

Hack Saw Blade 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

15.
 

Rust Cleaner 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

16.
 

Soldering Material 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

17.
 

Grinding Blade 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

18.
 

Cleaning Brush 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

19.
 

Teflon 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

20.
 

Screw 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

21.
 

Washer 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

22.
 

Araldite 
To be maintained and replenished on an 

ongoing basis by the agency at his own cost 

23. Emery paper To be maintained and replenished on an 
ongoing basis by the agency at his own cost 

24. Lift door & car polishing materials To be maintained and replenished on an 
ongoing basis by the agency at his own cost 

25. Collin To be maintained and replenished on an 
ongoing basis by the agency at his own cost 

26. Sanitizer with surgical mask and gloves To be maintained and replenished on an 
ongoing basis by the agency at his own cost 

27. Liquid hand wash To be maintained and replenished on an 
ongoing basis by the agency at his own cost 

 

 



 

19. The department will not bear any responsibility for any accident and thereby no claim for compensation in any shape 
from this department will be entertained. 
 

20. The department will not bear any travelling / tiffin / fooding / accommodation / electricity / sundries charges. 
 

 
21. At the time of any rectification /protection /prevention /preparatory work, the agency will liable to complete the 

work early. For the same the agency may engage extra manpower without claiming any extra charge. 
 

22. If any damage done by the agency end, due to mishandling / wrong operation / negligence, then agency will liable to 
rectify / replace the same in free of cost otherwise WBMSCL has the right to deduct the same amount from the bill to 
restore the same defects. 
 

23. A certificate from the energy auditor as per the prescribed format of the auditor is to be submitted for site. The 
energy auditor must be BEE certified energy auditor, authorized certificate from Energy Management National 
Productivity Council (NPC) on behalf of Bureau of Energy Efficiency, a statutory body under Ministry of Power, Govt. 
of India. 
 

24. The agency shall have to deposit all dismantled unserviceable materials such as fused lamps, defective condensers, 
starters, and timers, MCBs etc. to the concerned Section Office or any other locations within worksite premises by the 
agency by its own labourers / arrangements / tools and tackles other than the List of Tools and Tackles (c) for the 
O&M Services to be provided by the WBMSCL as per the direction of the SAE & AE concerned. Fresh materials will 
be issued against respective defective materials. No materials should be taken out of the maintenance site without 
the permission and necessary challan of the site-in-charge. 

 
 

25. All the scope of works within this e-tender is to provide manpower round the clock for 365 days. In no case no scope 
of work individually should be unmanned condition in the interest of public service, otherwise a severe penal action 
will be imposed to the selected bidder. 
 

26. Since all the scope of works are maintained by the selected bidder. So, the selected bidder will provide necessary 
certificates and documents for site, when requested by the WBMSCL as and when required. 

 

27. The selected bidder should supply a set of latest computer with all allied accessories like printer, scanner, internet 
facilities etc. At site within 01 (one) month from the date of acceptance to provide the better O&M service. Which is to 
be deposited to site-incharge of WBMSCL in working condition at the time of expiry of contract period otherwise the 
final bill will not be released. 

 
28. The selected bidder will have to execute the maintenance related works as per scope of work and other terms and 

conditions in this e-tender for any additional, reorientation of the existing installations, if any within the premises of 
campus during the period of contract, without claiming any additional cost. 

 
  

  

  

  

  Sd/- 
Managing Director 

West Bengal Medical Services Corporation Limited 
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PRINTED TENDER FORM 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

WEST BENGAL MEDICAL 

SERVICES CORPORATION 

LIMITED 



 
 

 

West Bengal Form No. 2911 
 

 
TENDER AND CONTRACT FOR WORKS GENERAL RULES AND 

DIRECTIONS FOR GUIDANCE OF BIDDERS/CONTRACTORS 
 
 

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh 
  

1. All work proposed for execution by contract will be notified in the form of invitation to tender posted in 
concerned departmental website, e-procurement portal of the Government of West Bengal ( 
https://wbtenders.gov.in) and to be published in local news paper for wide circulation also in the notice 
boards at public place signed by Tender Inviting Authority. 

 

This form will state the work to be carried out, the date for submitting and opening of tenders as well as the 
time allowed for carrying out the work; also the amount of earnest money to be deposited with the tender, 
the amount of security deposit to be deposited by the successful bidder and the percentage, if any, to be 
deducted from bills. Copies of the specification, design & drawings the other documents required in 
connection with the work, signed for the purpose of identification by the Authority inviting Tender shall also 
be open for inspection by the contractor at the office of the Tender Inviting Authority during office hours. 

 

2. In the event of the tender being submitted by a firm, it must be signed separately by each member thereof, 
or, in the event of absence of any of the partners, it must be signed on his/ her behalf by a person holding a 
Power-of-Attorney authorising him/her to do so. Such power-of-attorney is to be produced with the tender, 
and in the case of a firm carried on the one member of a joint family; it must be disclosed the firm is daily 
registered under the Indian Partnership Act. 

 

3. Acceptance of the measurements entered and bills raised on account of a work, when executed by a firm, 
must also be signed by the several partners, except where the contractors are described in their tender as a 
firm in which case the receipts must be signed in the name of the firm by one of the partners or by some 
other person having authority to give effectual receipt for the firm. 

 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he or she is 
willing to undertake the work. Tenders which purpose any alteration in the work specified in the said form 
of invitation to tender, or in the time allowed for carrying out the work, or which contained any other 
conditions of any sort, will be liable to rejection. No single tender shall include more than one work, but 
contractors who wish to tender for two or more works shall submit a separate tender for each. Tenders shall 
have the name and number of the work to which they refer, written outside the sealed envelopes.  

 

5. The Tender Inviting Authority or his/ her duly authorised representative will open tenders in presence of 
intending contractors/bidders who may be present at the time, and will enter the bid amounts as 
percentage rates above or below or at par of the tender BOQ of several tenders in a comparative statement in 
a suitable form. In the event of a tender being accepted, a receipt shall thereupon be given to the contractor 
/bidder who shall thereupon for the purpose of identification, signed copies of specifications and other 
documents mentioned in the Rules. In the event of a tender being rejected, the earnest money which such 
unaccepted tender shall be refunded within 10 days from the date on which the tender is decided, provided 
the contractor(s) present himself/herself before the Tender Inviting Authority to take the earnest money 
refund. 

 

6. The accepting authority reserves the right to reject any or all of the tenders without assigning any reasons to 
the participating bidders and he/she will not be bound to accept either the lowest tender or any of the other 
tenders. 

 

7. Receipt of an accountant or clerk for any money paid by the contractor / bidder will not be considered as an 
acknowledgement of payment ensuring that he/she procures a receipt signed by the Tender Inviting 
Authority or a duly authorised representative. 

 

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by the executing 
Department at their supply / issue rates, shall be filled in and completed in the office of the Tender Inviting 
Authority before the tender form is issued. If a form is issued to an intending bidder / contractor without 
having been so filled in and completed, he/she shall request the office to have this done before he / she 
completes and delivers his / her tender. 

 
 
 
 

e-NIT no. WBMSCL/NIT-456/2025, Dated –30/05/2025 



 
(B)   Applicable for e-tenders of value above Rs. 5.0 Lakh 

 

1. All works of tender value above Rs. 5.0 lakh proposed for execution through this contract document are 
to be notified and published in the form of notice inviting e-tender (e-NIT) in the designated official 
tender website of Government of West Bengal having URL https://wbtenders.gov.in, and uploaded 
simultaneously in the URL of concerned Department inviting Tenders. Thus the tender may be seen and 
downloaded by logging into the “ e-procurement “ link provided therein, digitally signed by the concerned 
Tender Inviting Authority and is corresponding abridged notice also published on the same date in the 
print media.  

 

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date for encrypting 
(submitting) and decrypting (opening) of e-tenders, the time allowed for carrying out the work; amount of 
earnest money to be deposited with the e-tender; procedure for submission of EMD, amount of security 
to be furnished by the successful bidder / contractor, security / performance security to be deducted 
from running account bills, copies of specifications, Bill of Quantities, design and drawings and any 
other document required in connection with the work, digitally signed for the purpose of identification by 
the Tender Inviting Authority. 

 

3. Intending contractors/bidders are required to download the e-tender documents directly from the 
website stated above. Tender is required to be submitted online by the intending bidders by authorised 
e-Tokens provided as DSC. This is the only mode of e-submission of tender and document(s). All 
information posted in the website consisting of e-NIT WB form No. 2911, Tender Bill of Quantities (BOQ), 
corrigenda notices and drawings etc., if any, shall form part of the contract. Details of procedure of 
submission have been explained under “General Terms & Conditions “and Annexure attached with the 
notice of e-tender (e-NIT).  

 

4. All the documents uploaded by the Tender Inviting Authority forms and integral part of the tender 
contract/ agreement. Contractors / bidders are required to upload the entire set of tender documents 
along with other related documents as asked for in the e-tender through the above website (s) within the 
stipulated date and time as given in the e-NIT. Tenders are to be submitted in two folders at a time for 
each work, one being the ‘Technical Bid’ and the other ‘Financial Bid’. The contractor / bidder shall 
carefully go through all the documents and prepare to upload the scan documents in Portable Document 
Format (PDF) in the designated link in the web portal as their Technical Bid. He/she needs to fill up the 
rates of items/ percentage in the BOQ downloaded for the work in the designated cell and upload the 
same again in the designated link in the portal as their Financial Bid. Documents uploaded are virus 
scanned and digitally signed using the Digital Signature Certificate (DSC). Contractor/bidders should 
especially take note of all the addenda and corrigenda related to the e-tender and upload all of these 
documents also as a part of their tender document. 

5. Documents uploaded by the contractors/ bidders with all information & rates comprising Technical and 
Financial bids cannot be changed after last /end date for submission of the e- tender. 

6. Deed of Consortium/ Partnership Firm, and documents of their registration in the form of certified copy 
of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 1932), GST, & PAN 
(Permanent Account Number) as per RBI guidelines /above Rs. 50,000/- maybe compulsorily furnished 
for all contracts and all other statutory clearances defined in the e-NIT.  

7. The tender evaluation and accepting authorities reserve the right to reject any or all of the tenders 
without assigning any reasons and he/she will not be bound to accept either the lowest tender or any of 
the tenders. 

8. Withdrawal of e- Tender once the bid has been submitted online and after passing of end date for 
submission which has been accepted for further processing is not allowed. EMD will be forfeited by the 
Government and the bidder / contractor penalized in terms of provisions in the notice of the tender. 
Generally Bids will be valid for 120 days from the date of opening of the financial proposal. However, 
extension of bid validity may be suitably considered by the Tender Inviting Authority, if required, subject 
to obtaining a written confirmation of the contractor/ bidder(s) to that effect. 

 
 
 
 
 
 
 
 
 
 



 

Name of Work 
Tendered 

Amount Put to 
Tender 

Rate Quoted by the 
Bidder (% above or 

less or at par) 

Tendered Amount 
(Contract Price both 
in words & figures) 

    
 

TENDER FOR WORKS 
 

I/We on behalf of West Bengal Medical Services Corporation Limited hereby tender for the 
execution of the work specified in the underwritten “Memorandum” within the time 
specified in such “Memorandum” at the rates specified therein, and in accordance, in all   
respects within the Rules contained in clauses hereinafter,  in all of the annexed General 
Conditions of Contract (GCC), Special Conditions of Contract (SCC) and with such other  
materials as are provided for, by and in all other respects in accordance and with such 
conditions so far as applicable. 

 
 

MEMORANDUM 
 
 

 
(a) If several sub-works 
are included, they 
should be detailed in a 
separate list 

(a) General description of work ………………………. 
 

(b) Estimated cost put to Tender                       …    Rs 

(c) Earnest Money Deposit                                  …    Rs. 

(d) Security Deposit (including earnest money)   ...    Rs 

(e) Percentage, if any, to be deducted from bill     ...    Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

 
(f)  Time allowed for the work from date of written order to 

Commence …………………………………calendar months. 

 
For offline tender during submission of bid and during execution of Agreement for online 
tender 
 
 
 
 
 
 
 
 
_ 
_ 



 
 

Should this  Tender  be  accepted, I/we hereby  agree to  abide  by  and fulfill all of  the 
terms and provisions of the said conditions of contract annexed hereto so far as applicable, 
or in default thereof to forfeit and pay to the Governor or his/ her successions in office, 
the sums of money mentioned in the said conditions. 

 
  

*Give 
particulars 
and 
numbers 

 
Strike out 
(a) or (b) 
as 
applicable. 

 
 

T Signature  of 
Contractor before 
submission of 
tender 

 
X Signature of 

Witness  to 
Contractor’s 
signature 

 
XX   Signature of 
the E x e c u t i v e 
E n g i n e e r /AE 
on behalf of the 
Department. 

A sum of Rs ………………………. * has been furnished through online net 
banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value of which is to 
be absolutely  forfeited to the Governor or his/her successors in office, without prejudice to  
any other  rights or  remedies of  the  said Governor  or  his  successors in office.  Should 
I/we not deposit the full amount of security specified in the above 
‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said 
sum of Rs ………… shall be retained by the Government as on account of such security as 
aforesaid:(b) the full value of which shall be retained by Government  on account of the 
security deposit specified in clause I (B) of the said conditions of contract]. 
 
Dated the                       Day of                            20 
 

X                                  T 
(Witness) 
Address 
Occupation 
 
 
The above tender is here by accepted by me for and on behalf of the Governor of the State 
of west Bengal 
 

XX 
 
 
Dated the                            Day of                            (Month)                 (Year) 
 
 

GENERAL CONDITIONS OF CONTRACT 
 
Clause 1     1.1 Earnest Money - The person/persons who intend to participate in the 
Tender for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit 
Earnest Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh, 
whichever is lower. 
 

In case of offline tender earnest money is to be submitted in the form of Bank Draft 
or Bankers Cheque. 

In case of Online Tender (e-Tender) earnest money is to be deposited through e- 
tender portal (https://wbtenders.gov.in) by selecting from either of the following payment 
modes: 
 

i)  Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 
payment through ICICI Bank Payment Gateway. 

ii) RTGS/NEFT in case of  offline payment through bank account in any Bank with 
his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of 
Secretary to the Government of   West Bengal, Finance Department. The L1 bidder 
shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued 
by the Tender Accepting Authority. Failure to make the Formal Agreement within the 
time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be 
construed as an attempt to disturb the tendering process and will be dealt with 
accordingly in a legal manner as deemed fit including blacklisting the bidder. 

 
1.2   Security Deposit - While making any payment to the person(s) whose 

tender has been accepted   (hereinafter shall be called the contractor) for work done 
under the contract, the authority making payment shall deduct such sum which together 
with the Earnest Money already deposited and converted into security deposit, shall 
amount to 10% of the value of works executed at the material point of time and 
paid during the progressive running accounts bills, so that total deduction together 
with 



 
 

Earnest Money constitute 10% of the tendered value of work actually done. 
 

In case of excess/and supplementary work over the tendered amount, additional security 
@  of  10%  of  such  additional amount  is  to  be  deposited for  all  such  excess/ and 
supplementary works beyond the tendered amount before payment of final bill. 

 
Compensation of all other sums of money payable by the contractor to the Government 
under the terms of the contract may be deducted from the security deposit. 

 
However, even though the earnest money deposited exceeds the prescribed percentage, 
due to reduction of tendered amount due to any reason whatsoever, such additional 
earnest money shall be deemed to have been converted into security and further 
deductions from progressive bills shall be made, taking into consideration the enhanced 
component of earnest money so converted into security. 

 

Security deduction will not normally be required for hiring of inspection vehicles and 
boats etc., supply of tools & plants, furniture and computer peripherals. Separate 
agreement may be required in those cases, particularly for consultancy and RFP for EPC, 
which shall be made in standard formats to be approved by the Government. 

 
After completion of the work, the Contractor may opt for refund of the Security Deposit 
by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months 
beyond the defect liability period. 

 
Additional Performance Security @10% of the tendered amount in the form of Bank 
Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be 
obtained from the successful bidder, if the accepted bid value is 80% or less than the 
estimated amount put to tender. 

 
If the bidder fails to submit Additional Performance Security within 7 (seven) working 
days from the date of LoA or the time period as approved by the Tender inviting Authority, 
his Earnest Money will be forfeited. 

 
If the bidder fails to complete the works successfully, the Additional Performance Security 
along with Security Deposit lying with the Government shall be forfeited at any time 
during the pendency of contract period as per relevant Clauses of the Contract. 

 
Necessary provisions regarding deductions of Security Deposit from the progressive bills 
of the Contractor as per relevant clauses of the contract will in no way be affected/ 
altered by this Additional Performance Security. 

 
 
 

Compensation 
for delay 

Clause 2.  The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date on which the order 
to commence work is given to the contractor. The work shall throughout the stipulated 
period of the contract be proceeded with all due diligence. Time being deemed to be the 
essence of the contract on the part of the contractor, the contractor shall be bound in all 
cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT 
into various ‘Identifiable and quantifiable construction related stages’ pertaining to 
the work. In the event of the contractor failing to comply with any of the conditions 
related to achieving the ‘Milestones’ within the specified time period prescribed for 
such ‘Milestone’ plus one month, he/she shall be liable to pay compensation. 
 

If the contractor fails to commence and/or maintain required progress viz. Milestones 
defined in the Notice Inviting Tender over the total time allotted for its full completion 
and in terms of clause 5 or fails to complete the work and clear the site on or before 
the  end  of  contract period or  extended date of  completion ,  he/she shall, without 
prejudice to any other right or remedy available under the law on account of such 
breach, pay as agreed compensation to the implementing Department. 
 

This  will  also  apply  to  items  or  group  of  items  for  which  a  separate  period  of 
completion has been specified. 
 
Compensation for delay of work: @ 2% (Two percent) of the tendered value of 
work arrived for each month of delay to be computed on per day basis subject to 
the ceiling limit of security deposit already withheld or due to be withheld 
during imposition of the said clause and minimum payable compensation 
equivalent to the Earnest Money deposited (EMD). 



 
 
 
 
 
 
 
 

Action when whole 
of security deposit 
is forfeited 

 
 
 
 
 
 
 
 
 
 
 
 
 

Contractor 
remains liable 
to pay 
compensation, if 
action is not 
taken under 
Clause 3 

Provided always, that the total amount of compensation for delay, to be paid under this 
clause shall not exceed 10% of the tendered value of work or the tendered value of the item 
or group of items of the work, for which a separate period of completion is originally given. 

 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this contract, if the contractor catches up with the progress of work 
subsequently, part or full of the desired progress as per the contract in accordance with 
the decision of the Tender Accepting Authority, under powers delegated by Government to 
be communicated by the Engineer-in-Charge, the withheld amount shall be released. 
However, no interest, whatsoever, shall be payable on such withheld amount. 

 
Force majeure:-If the work(s) be delayed for the following reasons:- 
Due to war, internal emergency and other conditions such as abnormally bad weather, 
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the 
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but 
shall nevertheless use constantly his/her best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer - 
in-charge to proceed with the works. 

 
Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge 
with the prior approval of Tender Accepting Authority, may, without prejudice to his/her 
any other rights, remedy against the Contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provision of the contract or 
otherwise, and whether the date of completion has or has not been elapsed, by notice in 
writing, absolutely determine the contract in any of the following cases: 

 

(i)     If the Contractor has been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that work is being performed 
in an inefficient or otherwise improper or un-workman like manner, shall omit to 
comply with the requirements of such notice for a period of seven days thereafter; 

 

(ii)    If the Contractor has without reasonable cause suspended the progress of work, or 
has failed to proceed with the work with due diligence so that, in the opinion of the 
Engineer-in-Charge he/she will be unable to secure completion of the work by the 
schedule date for completion, and continues to do so after a notice of seven days in 
writing from the Engineer-in-charge; 

 

(iii)    If the Contractor fails to complete the work within the stipulated date or the 
Milestones/items of work within individual dates of completion, if any, stipulated 
on or before such date(s) of completion and does not complete them or reach the 
defined Milestones within the period specified in the notice given in writing to that 
effect by the Engineer-in-charge; 

 

(iv)    If the Contractor persistently neglects to carry out his/her obligations under the 
contract and/or commits default by not complying with any of the terms & 
conditions of the contract and does not remedy it, or take effective steps to remedy 
it, within seven days after a notice in writing is given to him/her to that effect by 
the Engineer-in-Charge; 

 

(v)     If the Contractor being an individual, or a firm, or any partner thereof, shall at any 
time be adjudged insolvent or have a ‘Receiving Order’ or Order for administration 
of his/her Estate made against him/her, or take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force, or make any 
conveyance or assignment of his/her effects or composition or arrangement for the 
benefit of his/her creditor or purport to do so, or if any application be made under 
Insolvency Act for the time being in force for the sequestration of his/her Estate, or 
if a trust deed is executed by him/her for benefit of his/her creditors; 

 

(vi)     If the Contractor being a Company pass a resolution or the court delivers an order 
of judgement that the Company shall be wound up, or if a receiver or a manager on 
behalf of a creditor be appointed, or if a circumstance arise which entitle the Court 
or the creditor to appoint a receiver or a manager or which entitle the court to 
issue a winding up order; 

 

(vii)     If the Contractor shall suffer an execution order being levied on his/her goods and 
allows it to be continued for a period of 21 days; 

 

(viii)    If the Contractor assigns without prior written approval of the Tender Accepting 



 
 
 

Authority, transfers, sublets (engagement of  labour on  piece work  basis or  of 
labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting)  or  otherwise parts  with  or  attempts to  assign,  transfer,  sublet  or 
otherwise parts with the entire work or any portion thereof without prior written 
approval of the Engineer–in–charge; 

 
(ix)    AND THEREFORE, the Contractor has made himself/herself liable for action under 

any of the cases aforesaid, the Engineer-in-charge on behalf of the Government 
with the prior approval of Tender Accepting Authority, shall have the powers to 
adopt any of the following actions, as he/she may deem best suited to the interest 
of the Government:- 

 

(a)   To determine the contract as aforesaid, of which rescission notice in writing 
and costs to be recovered for works since executed subject to a minimum of 
the amount of Earnest Money deposited by the Contractor under the hand of 
Engineer-in-charge, shall be the conclusive evidence. Upon such 
determination, the Earnest Money Deposit, Security Deposit already recovered 
for executed works and performance guarantee, if any under the contract shall 
be liable to be forfeited and shall be absolutely at the disposal of the 
Government. 

 

(b)   After giving notice to the Contractor to measure up the work executed and to 
take such whole or the balance or part thereof, as shall be un-executed out of 
his/her hands, and to give it to another Contractor to complete the balance 
work. The Contractor, whose contract is determined or rescinded as above, 
shall not be allowed to participate in the tendering process for the balance 
work. 

 

(c)  To employ labour paid by the implementing Department, and to supply 
materials, to carry out the works or any part of the work, debarring the 
contractor and debiting the cost of labour and price of materials (of the amount of 
which cost and price determined by certificate of the Engineer-in-Charge shall 
be final and conclusive against the contractor) and crediting him/her with the 
value of the work done, in all respects in the same manner and at the same 
rates as if it had been carried out by the contractor under the terms of his/her 
contract; the certificate  of the Executive Engineer as to the value of the 
work done shall be final and conclusive against the contractor. 

 
 

Contractors 
remains liable to 
pay compensation 
if action not taken 
under Clause 3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Power to take 
possession of or 

require removal 

of or sell 

Contractor’s 
plant 

In the event of above course being adopted by the Engineer-in-charge, the Contractor 
shall have no claim of compensation for any loss sustained by him/her by reason of 
his/her having purchased or procured any material or entered into any engagement or 
made any advances on any account or with a view to execute the work or the performance 
of the contract. In case, action is taken under any of t he provisions aforesaid, the 
contractor shall not be entitled to recover or be paid any sum for any work thereof 
actually performed under this contract, unless and until the Engineer-in-charge has 
certified in writing that the performance of such work and value payable in respect 
thereof, and he/she shall only be entitled to be paid the value so certified. 
 
 
Clause 3A. In case, the work cannot be started due to reasons not within the control of 
the Contractor within 1/4th (one fourth) of the stipulated time for completion of the work 
or 45 days whichever is less, which is accepted as a valid & justified reason by the 
Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may 
close the contract with the approval of Tender Accepting Authority. In such an 
eventuality, the earnest money deposited and the security of the contractor shall be 
refunded, but no payment on account of interests, loss of profit or damages etc. shall be 
payable at all. 
 
 
Clause 3B. In case a continuing work cannot be completed due to reasons beyond the 
control of the contractor, like Force Majeure enumerated later under Clause 5, the 
contract may be terminated as stated in clause 3A above by the Engineer -in-Charge 
with the consent of the contractor and approval of the Tender Accepting Authority. 
 
 
Clause 4. In cases in which any of the powers conferred upon the Engineer-in- Charge 
under Clause 3 hereof shall have become exercisable and the same had not 
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been previously exercised, non-exercising thereof shall not constitute as a waiver of any 
of  the conditions hereto, and such powers shall, notwithstanding be exercisable in the 
event of any  future  case  of  default  by  the  contractor,   for  which  by  any  clause  or 
clauses hereof, he/she is  declared liable  to  pay  compensation amounting  to whole of 
his/her  security deposit,  and  the  liability  of  the  contractor  for  past  and  future 
compensation shall remain unaffected. In the  event of the  Engineer-in-Charge putting 
in force  either  of the powers under ix (a) or (c) vested with him/her under the preceding 
clause, he/she may if he/she so desires, take possession of  all  or  any  tools &  plant, 
materials  and  stores,  in  or  upon  the  work,  or  the site  thereof,  or  belonging  to  the 
contractor, or procured by him/her and intended to be used for execution of the work, 
or any part thereof, paying or allowing for the same in account at the contract rates or 
in  case of these  not  being  applicable,  at  current  market rates to be certified by the 
Engineer-in-Charge whose certificate thereof, shall be final and binding. Otherwise, the 
Engineer-in-Charge may deliver  notice  in  writing  to  the  contractor  or  his/her clerk, 
foreman or  other authorized agent, requiring him/her to remove such tools  &  plant, 
materials or stores from the premises within a time to be specified in such notice; and in 
the event of the contractor failing to comply with any such requisition, the Engineer-in- 
Charge may remove them at the contractor’s expense or sale them by p u b l i c  auction 
or private sale on account of the contractor and at his/her risk, in all respects, and the 
certificate of the Engineer-in-Charge as  to  the  expense  of  any  such  removal,  and  the 
amount  of  the proceeds  and  expense  of  any  such  sale  shall  be  final and conclusive 
against the contractor. 

 
 

Clause 5.  The time allowed for execution of a work as specified in the ‘Schedule of 
Work’ or in the extended time in accordance with the terms and conditions shall be 
the essence of the contract. Execution of work shall commence from such time period 
as mentioned in the said schedule, or from the date of handing over of the site to the 
contractor  whichever  is  later.  If  the  contractor  commits  default  in  commencing 
execution of  the  work  as  aforesaid within  thirty  days,  without  justifiable reasons 
included under Force Majeure or other such reasons beyond the control of the 
contractor,  in  which  case  to  be  reported  within  seven  days  by  the  contractor, 
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall 
after passing of thirty days from the date of scheduled commencement of work as per 
work  order,  with  the  prior  approval  of  the  Tender  Accepting  Authority,  without 
prejudice to any other right to remedy available in l aw, be at liberty to apply clause 2 
and subsequently clause 3 of the tender document. 

 
5.1   As  soon  as  possible  after  the  contract  is  executed,  signed  and  agreed,  the 

contractor shall  submit  a  ‘Time  and  Progress Chart’ for  each  broad  activity 
(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be 
prepared in direct relation to the time slated in the Notice Inviting Tender (NIT) 
document, for completion of items or group of items of the work. It shall indicate 
the forecast of the dates of commencement and completion of various trades of 
sections of the work. This may  be amended, as necessary, by an agreement 
between the  Engineer-in-Charge and  the  contractor within  the  limitations of 
time imposed in the NIT document. Further, to ensure go od progress during 
execution of work, the contractor shall in all cases, in which the time allowed for 
any  work  exceeds one  month (save  and  except for  special  jobs  for  which a 
separate programme has been agreed upon) to complete the work as per defined 
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into 
various ‘Identifiable and quantifiable construction related stages’ related with 
the type and nature of work, and that the ‘total time allowed for completion of 
work’ is to be broken up against achievement of those stages during the 
construction / progress of work to ensure a periodic monitoring of progress and 
enable the contractor and the Engineer-in-Charge to take corrective measures 
from time to time. 

 
5.2  If the work(s) be delayed by: 

Force majeure, due to war, internal emergency and other conditions such as 
abnormally  bad  weather,  flood,  cyclone  natural  calamity  or  serious  loss  or 
damage by fire or civil commotion, strike or lockout affecting procurement of 
construction materials or any of the trades employed in the work, or any other 
cause which in the absolute discretion of the Engineer -in-Charge is beyond the 
contractor’s control, then upon happening of any such event causing delay, the 



 
 
 

contractor shall immediately give notice in writing to the Engineer -in-Charge but 
shall nevertheless use constantly his/her best endeavors to  prevent or  make 
good  the  delay  and  shall  do  all  that  may  be  reasonably  required  to  the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

 
5.3   Request for rescheduling of ‘Milestones’ of various activities and extension of 

time, to be eligible for consideration, shall be made by the contractor in writing 
within  fourteen  days  of  the  happening  of  the  event  causing  delay  in  the 
prescribed form.  The contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

 
5.4    If any such case the Engineer-in-Charge, with the approval of Tender Accepting 

Authority, may give a fair and reasonable extension of time and reschedule the 
activity wise ‘Milestones’ for completion of the work. Such extension shall be 
communicated to the contractor by the Engineer -in-Charge with the approval of 
Tender Accepting Authority in writing within maximum 1 (one)  month of the 
date of receipt of such request. 

 
 
 

Final Certificate 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Payment on 
inter- mediate 
certificates to 
be regarded 
as advances 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Bills to be 
submitted 
monthly 

Clause 6.  On completion of work, the contractor shall be furnished with a certificate  by 
the Engineer-in-Charge of such completion, but no such certificate shall be given, nor 
shall the  work  be  considered to  be  completed until  and unless  the  contractor  shall 
have  removed from the work  premises on which the work is executed, all scaffolding, 
surplus materials and rubbish, and  cleaned  off  the  dirt    from  wood  works, doors, 
windows, floors, or  other parts  of  any  building,  upon  or  about  which  the  work  is 
executed, or of which he may have had possession for the purpose of the execution thereof, 
nor until the work shall   have   been   measured   by   the   Engineer-in-charge   whose 
measurements shall  be binding and conclusive against the contractor. If the contractor 
shall fail to comply with the requirements of  this  clause as  to  removal of  scaffolding, 
surplus   materials   and rubbish and cleaning off dirt on or before the date fixed for 
completion  of  the  work, the Engineer-in-charge may at the expense of the contractor 
remove such scaffolding, surplus materials  and rubbish,  and dispose of the same as 
he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall forthwith 
b e  b o u n d  t o  pay the amount of all expense so incurred, and shall have no claim in 
respect  of  any  such  scaffolding  or  surplus materials as aforesaid, except for any sum 
actually realized by the sale thereof. 
 
Clause 7. No running account bill payment shall be normally made for works less than 30 
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the 
whole of the work shall have been completed and certificate of completion given. For 
works of tendered value above Rs 25.00 lakh, for running account bill  payment, the 
contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to 
receive  a  payment  proportionate  to  the  part  thereof,  approved  and  passed by the 
Engineer-in-charge, whose certificate of such approval and passing of the sum so payable 
shall be final and conclusive against the contractor. But all such intermediate payments 
shall be regarded as payments by way of advance against the final m e a s u r e d  b i l l 
payment only  and not as payments for  work actually done and completed, and shall 
not preclude the bad, unsound, and imperfect or unskillful work which is to be removed 
and taken away and reconstructed, or re-erected or to be considered as an admission of 
the due performance of the contract, or any part thereof, in any respect, or the accruing 
of any claim, nor shall it conclude, determine or affect in any way the  powers of the 
Engineer-in-charge under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contract. 
The final bill shall be submitted by the contractor within one month of the date fixed for 
completion of the work, otherwise the Engineer-in-charge’s certificate of the measurement 
and of the total amount payable for the work accordingly shall be final and binding on 
all parties. 

 
Clause 8.  W o r k s  bill shall be submitted by the contractor each month, after fulfilling 
above clause,  on  or  before the  date  fixed  by  the  Engineer-in-charge, for  all  works 
executed during the previous month, and the Engineer-in-charge  shall take or cause to 
take the requisite measurement for the purpose of having the same verified, and the claim 
as far as admissible adjusted, if  possible, before  the  expiry  of fourteen  days  from  the 
presentation of the  bill.  If the contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said 



 
 
 

work in presence of the contractor, whose countersignature in the measurement book will 
be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which 
shall be binding on the contractor in all respects. 

 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such 
completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such 
notice, the Engineer-in-charge shall inspect the work, and if there is no defect in the 
work, he/she shall furnish to the contractor a final certificate of completion. Otherwise, 
a provisional certificate of physical completion indicating defects (a) to be rectified by 
the Contractor and/or (b) for which payment will be made at reduced rates, shall be 
issued.  Such  reduced  rate  is  to  be  imposed  with  the  approval  of  Superintending 
Engineer concerned. 

 

 
Clause 8A.  When annual repair and maintenance work is carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floors, windows 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done 
without waiting for the actual completion of all the other items of work in the contract. 
In  case,  the  contractor  fails  to  comply  with  the  requirements  of  this  clause,  the 
Engineer-in-Charge shall  have  the  right  to  get  this  work  done  at  the  cost  of  the 
contractor either Departmentally or through any other contractor. Before taking such 
action, the Engineer-in-Charge shall give ten days notice in writing to the contractor. 

 
Clause 8B.  The Contractor shall submit completion Plan/Drawing as required in the 
‘General Specification’ for Civil as well as Electrical & IT Works as applicable within 30 
days of completion of the work. 

 
Clause 9. The Contractor shall submit all bills in printed forms, a s per format 
prescribed by Government of West Bengal, in the office of the Engineer- in-Charge, and the 
charges in the bills shall always be entered at the rates specified in tender or in case 
of any extra work ordered in pursuance of these conditions, and not mentioned or 
provided for in the tender at rates thereinafter provided for such work. 

 
 

Payments    of 
contractor’s 
bills to Banks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Stores supplied 
by Government 

Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made 
to his bank through e-Pradan, details of which has to be directly furnished to the Engineer- 
in-charge. 
While the online receipt given by such Banks shall constitute a full and sufficient 
discharge/acquittance for the payment, the contractor should wherever possible present 
his/her bills duly receipted and discharged through his/her Banker/s. 
 

(2) In the case of bills, which the contractor presents for payment direct, and 
which are not endorsed in favour of the Bank, while efforts will be made to secure payment  
to the financing Bank, payments made to the  contractor should be accepted as full 
acquittance so far as the Government is concerned. As a part of the arrangement, the 
financing Bank should give t h e Government a letter to this effect. 
 

Note 1.            The  procedure will  not  affect  the usual  rights  of t h e  Government  to 
deduct from contractor’s bill, (whether endorsed in favour of a Bank or not) any sum 
due to Government  of account of penalties,  over-payments  etc., on this or any other 
contract with the Governor of the State o f West Bengal. 
 

Note 2.             Nothing contained herein shall operate to create in favour of the Bank any 
rights, claims or equities vis-à-vis the Governor. 
 
Clause 10.   If the specification or estimate of the work provides for use of any special 
description of  material to be supplied by  the  Engineer-in-Charge, (such materials & 
stores and the prices to be charged there for as hereinafter mentioned being so far as 
practicable for the convenience of the contractor, but not so as in any way to control the 
meaning or effect of this contract specified in the schedule or ‘Memorandum’   hereto 
annexed), the contractor shall be supplied with such materials and stores as is required 
from time to time to be used by him/her for the purpose of the contract only, and the 
value of the full quantity of materials and stores so supplied at the rates specified in the 
said schedule or Memorandum may be set off or deducted from any sums then due, or 
thereafter to become due to the contractor under the contract, or otherwise or against or 
from  the  security  deposit,  or  the  proceeds  of  sale  thereof;  if  the  same  is  held  in 
Government securities, the same or a sufficient portion thereof being in this case sold for 
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the purpose. All materials supplied to the contractor shall remain the absolute  property 
of Government, and shall not on any account be removed from the site of the work, and 
shall at all times be open for inspection by the Engineer-in-charge.  Any such material 
unused and in perfectly good condition at the time of the completion or  determination of 
the contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing 
under his/her hand, he/she shall so require; but the contractor shall not be entitled to 
return any such material unless with such consent, and shall have no claim for 
compensation on account of any such material so supplied to him/her as aforesaid being 
unused by him, or for any wastage or damage to any such material. 
 
Clause 11. The Contractor shall execute the whole and every part of work in the most 
substantial and workman like manner, and both, as regards to materials and otherwise, in 
every respect, in  strict accordance with  the  specifications. The  contractor shall  also 
conform exactly, fully and faithfully  to the  design and  drawings,  and instructions in 
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office, 
to which the contractor shall be entitled to have access at such office, or on the site of 
the work for the purpose of inspection during office hours, and the contractor shall, if 
he/she so require, be entitled  at  his/her own  expense  to make  or  cause to be made 
copies  of  the  specifications,  and  of  all  such  design, drawings  and  instructions  as 
aforesaid. 

 
Clause  12. The Engineer-in-Charge shall have powers to make any alteration in, 
omission from, addition to, or substitution for, the original specifications, drawings, designs 
and instructions, that may  appear to  him/her to  be  necessary or  recommended  by 
Superintending Engineer or the Chief Engineer during the progress of work, and the 
contractor shall be at all times be bound to carry out these works, in accordance to any 
instructions which may be given to him/her in writing, signed by the Engineer-in- charge, 
and such alterations, omissions, additions or substitutions, shall not invalidate the contract 
but shall be deemed to have formed a part of the work included in the original tender  
and  any  altered,  additional  or  substituted work  which  the  contractor may be directed 
to do in the manner specified above as a  part of the work shall be carried out by the 
contractor on the same conditions in all respects on which he/she agreed to do the 
main work, and at the same rates, if any, may be specified in the tender for the main work. 
Time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original work contract, and the certificate of  the 
Engineer-in-charge shall be  conclusive as   to  such proportion.   And,  if the  altered, 
additional or substituted work includes any class of work, for which no rate is specified 
in the  contract,  then such class of work  shall  be carried  out at the rates entered in 
the schedule of rates of concerned Works Department applicable in the district,  which 
was in force at the time of acceptance of the contract, minus/plus the percentage which 
the total tendered amount bears to the estimated cost of the entire work put to tender; 
and if the altered, additional or substituted work is not entered in the said schedule of rates, 
payment thereof shall be made by the Engineer-in-charge by determining the rates on 
analysis worked out from (a) the  basic rates of materials and labour provided in the 
aforesaid  schedule  of  rates, or  (b)  the current  market  rates of materials  and labour 
when even basic rates for the work are not available in the schedule. In cases when 
such rates are determined on analysis by the Engineer-in-charge under (a) above, the 
stipulated percentage above or below schedule of rates as provided in the contract shall 
also apply, and in case of rates worked out on analysis under (b) above, payment shall 
be  made  at  the  rates  so  determined  without  application  of  the  said  stipulated 
percentage. In the event of any dispute regarding rates determined on analysis for any 
altered, additional or substituted work under this clause, the decision of the Superintending 
Engineer shall be final and binding. 
 
Clause 13.  If at any time after the commencement of the work the Governor shall for any 
reason whatsoever not require the whole thereof as specified in the tender to be carried 
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who 
shall have no claim to any payment or compensation whatsoever on account of any profit 
or advantage which he might  have derived from execution  of the work in full, but which 
he/she did not derive in consequence of the full amount of the work not having been 
carried out; neither shall he/she have any claim for compensation by reason    of any 
alterations having been made in the original specifications, drawings, designs and 
instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause 14.  If it shall appear to the Engineer-in-charge or his/her subordinate engineer 
in-charge of  the work, that any work has been executed with unsound, imperfect, or 
unskillful workmanship, or with materials of any inferior description, or that any materials 
or articles provided by the Contractor, for the execution of the work are unsound, or of a 
quality inferior to that contracted for, or otherwise not in accordance with the contract, 
the   contractor shall on  demand in writing from the Engineer-in-charge specifying the 
work, materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct 
the work so specified in whole or in part, as the case may require, or as the case may be 
remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his/her own proper charge and cost; and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his/her demand aforesaid, 
then the contractor shall be liable to pay compensation at the rate of one percent on the 
amount of the estimate put to tender / on up to date executed work value for every day 
not exceeding ten days, while his/ her failure to do so shall continue and in the case of 
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work 
or remove and replace with others, the materials or articles complained of as the case may 
be at the risk and expense in all respects of the contractor. 
 
Clause 15. All work under or in course of execution or executed in pursuance of  the 
contract shall at all times be open to inspection and supervision of the Engineer-in-Charge 
and all his/her subordinates and also higher Officers / Authority of the Government and 
the contractor shall at all times during the normal  working  hours,  and  at  all  other 
times at which  reasonable  notice of the intention of the Engineer-in-charge or his/her 
subordinates to  visit  the  work  site  shall  have  been  given  to  the  contractor, either 
himself/herself be present to  receive  orders  and  instructions, or have   a  responsible 
agent duly accredited in writing present for that purpose. Orders given to the contractor’s 
agent  shall  be  considered  to  have  the  same  force  as  if  i t   had been  given to the 
contractor himself/herself. 
 
Clause 16. The Contractor shall give, not less than five days notice in writing to the 
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 
otherwise placing beyond the reach of measurement any work, in order that the same is 
so covered up or placed beyond the reach of measurement, and shall not cover up or 
place beyond the reach of measurement any work without the consent in writing of the 
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be 
covered up or placed beyond the reach of measurement without such notice having 
been  given or  consent  obtained,  the same shall  be  uncovered at the contractor’s 
expense, or, in default thereof no payment or allowance shall be made for such work or 
the materials with which the same was executed. 
 
Clause 17.  If the Contractor or his/her workers or authorized representatives shall 
break, deface, injure or destroy any part of the structure  in which they may be working 
or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric, IT 
peripherals or telephone posts or wires, trees, grass or grassland or cultivated ground 
contiguous to the premises on which the work or any part of it is being executed, or if 
any damage shall happen to the work from any cause whatever or any imperfections become 
apparent in it at any time, whether during its execution or within a period of six months after 
issuance of a certificate of its completion by the Engineer-in-Charge, the contractor shall 
make the same good at his/her own expense, or in default, the Engineer-in-Charge may cause 
the same to be made good by other workers, and deduct the expenses (of which the certificate 
of the Engineer-in-Charge shall be final and binding) from any sums, whether under the 
contract or otherwise, that may be then, or at any time thereafter become due to the 
contractor by the Government or from his/her security deposit, or the proceeds of sale 
thereof, or of a sufficient portion thereof, and if the cost in the opinion of the Engineer-in-
Charge whose opinion shall be final and conclusive against the contractor, making such 
damage or imperfections good shall exceed the amount of such security deposit and/or such 
sums, it shall be lawful for the Government to recover the excess costs from the contractor in 
accordance with the procedure prescribed by any law for the time being in force. 
 
Clause 17A.    The Contractor shall also supply without charge the requisite number of 
persons with the means and materials necessary for the purpose of setting out works, and 
counting, weighing, assisting in the joint measurement or examination at any time and 
from time to time of the work or materials. Failing his/her so doing the same may be 



 
 
 

provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may 
be deducted from any money due to the contractor under the contract or from his/her 
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The 
Contractor shall also provide all necessary fencing / barricading / providing caution 
boards etc. and light required to protect the public from accident, and shall be bound to 
bear the expenses of defence of every suit, action  or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and 
to pay any damage and costs which may be awarded in such suit, actions or proceedings 
to  any  such  persons  or  which  may  with  the  consent  of  the  Contractor be  paid  to 
compromise any claim by any such persons. 

 
Clause 18A.  In every case in which by virtue of the provisions under sub-section (1) of 
Section 12, of the Workmen’s Compensation Act, 1923, the implementing Department is 
obliged to pay compensation to a workman employed by the contractor, in execution of 
the works. The implementing Department will recover from the Contractor the amount of 
compensation so paid; and without prejudice to the rights of the Department under sub- 
section (2) of section 12, of the said Act, implementing Department shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by implementing Department to the Contractor whether under this contract 
or otherwise. The implementing Department shall not be bound to contest any claim made 
against it under sub-section (1) Section 12, of the said Act, except on the written request 
of the contractor and upon his/her giving to the implementing Department full security 
for all costs for which the Department might become liable in consequence of contesting 
such claims. 

 
Clause 18B.  In every case in which by virtue of the provisions under ‘The Contract 
Labour (Regulation & Abolition) Act 1970’, and its amendments and rules, the 
implementing Department is obliged to pay amount of wages to a workman employed by 
the Contractor in execution of the works, or to incur any expenditure in providing welfare 
and health amenities required to be provided under the above said Act and the rules 
framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by Contractors, executing Department will recover 
from the  Contractor, the amount of wages so paid or  the amount of expenditure so 
incurred; and without prejudice to the rights of the executing Department under sub- 
section(2) of  Section 20,  and  sub-section (4)  of  Section 21,  of  the  Contract  Labour 
(Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover 
such amount or any part thereof by deducting it form the security deposit or from any 
sum due by Executing Department to the Contractor whether under this contract or 
otherwise and the executing Department shall not be bound to contest any claim made 
against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said 
Act, except on the  written request of the Contactor and upon his/her giving to  the 
implementing Department full  security for all costs for  which the Department might 
become liable in contesting such claim. 

 
Clause 19.  The Contractor shall obtain a valid license under the Contract Labour 
(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue 
to have valid licenses until the completion of the work.  The contractor shall also abide by 
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident 
Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970. 

 

The Contractor shall also comply with the provisions of the ‘Building and Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and 
‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill 
these requirements shall attract penal provisions of the contract, arising out of the 
resultant non-implementation of such provisions. 

 
Labour 
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minimum 
Wages to 
Labour 

Clause 19A.  No labour/s below the age of eighteen years shall be employed in the work 
and  the contractor shall  abide by  the  provisions of  the Child Labour (Prohibition & 
Regulation) Act, 1986. Employment of female labour/s in works in the neighborhoods of 
sensitive barracks should be avoided as far as possible. 
 
Clause 19B.  The Contractor shall pay to labours employed by him/her either directly or 
through Sub-Contractors, wages not less than  fair  wages as  defined by  the  Labour 
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 



 

Abolition) Act, 1970, wherever applicable. 
 

The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work, as if the labour had 
been immediately employed by him/her. 

 
In respect of all labourers directly or indirectly employed in the works for performance of 
the Contractor’s part of the contract, the contractor shall comply with or cause to be 
complied  with  the  contractor’s  Labour  Regulations made  by  the  State  Government/ 
Government of India, from time to time in regard to payment of wages, wage period, 
deductions  from  wages,  recovery  of  wages  not  paid  and  deductions  made  without 
authority, maintenance of wage books or wage slips, publication of scale of wage and 
other terms of employment, inspection and submission of periodical returns and all other 
matters likewise in nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment 
and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable. 

 
a)   The Engineer-in-Charge concerned shall have the right to deduct from the money due 

to the contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of 
the contract for the benefit of the workers, non-payment of wages or of deductions 
made from his/her/their wages which are not justified by their terms of the contract 
or non-observance of the regulations. 

 
b)   Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to 

the labours, directly or indirectly employed in the work, one day rest for 6 days of 
continuous work, and pay wages at the same rate as for duty. In the event of default, 
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on 
account of wages for weekly holidays to any labour and pay the same to the persons 
entitled thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

The contractor shall also comply with the provisions of the ‘Employees Liability Act, 
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments 
thereof or any other law relating thereto, and the rules made there under from time to 
time. 
The Contractor shall indemnify and keep indemnified the implementing Department 
against payments to be made under and for the observance of the laws aforesaid and PW 
Contractor’s Labour Regulations without prejudice to this right to claim indemnity from 
his/her sub-contractors. 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 

Whatever is the minimum wage for the time being, or if the wage payable is higher than 
minimum wage, such wage shall be paid by the contractor to the workers directly without 
the intervention of any Dafadar, and that Dafadar shall not be entitled to deduct or 
recover any amount from the minimum wage payable to the workers as and by way of 
commission or otherwise. 

The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Dafadar from the wage of workers. 

 
Clause 19C.  In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his/her own 
expenses, arrange for the safety provisions as framed from time to time by the competent 
authority, and shall at his/her own expense provide all facilities in connection therewith. 
In case the contractor fails to make arrangement, and fail to provide necessary facilities as 
aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in 
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the costs incurred in their behalf, from the contractor. 

 
Clause 19D.  For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th 
and 19th of every month to the Engineer-in-charge, a true statement showing in respect 
of  the  second half  of  the  preceding month and  the  first  half  of  the  current month 
respectively- 

 

The number of labourers employed by him/her on the work, their working hours, and the 



 
 
 

wages paid to them; 
 

Accidents that had occurred during the said fortnight showing the circumstances under 
which it had happened, and the extent of damage and injury caused by them, and the 
number of female workers who have been allowed maternity benefits according to Clause 
19F of the contract and the amount paid to them; 

 

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding 
Rs.  2000/-  for  each  default  or  materially  incorrect  statement.  The  decision  of  the 
Engineer-in-charge shall be final in deducting from any bill due to the contractor; the 
amount levied as fine and would be binding on the contractor. 

 
Clause 19E.  In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall comply with or 
cause to be compiled with all the rules framed by the Government from time to time for 
the  protection  of  health  and  sanitary  arrangements  of  workers  employed  by  the 
contractor. 

 
Clause 19F. In the event of the contractor(s) committing a default or breach of any of the 
provisions of the Contractor’s Labour Regulations and Rules for the protection of health 
and sanitary arrangement for the workers as amended from time to time or furnishing any 
information or  submitting or  filing any  statement under the  provisions  of  the above 
Regulations and Rules which is materially incorrect, he/she shall, without prejudice to 
any other liability, pay to the Department a sum not exceeding Rs. 2000/- for every 
default, breach or furnishing, making, submitting, filing such materially incorrect 
statements and in the event of the contractors defaulting continuously in this respect, the 
penalty may be enhanced to Rs. 200/- per day for each day of default subject to a 
maximum of five per cent of the tendered value. The decision of the Engineer-in-charge 
shall be final and binding on the parties. 

 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly 
observing and complying to the provisions of the Contractor’s Labour Regulations and 
Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act 
1970, for the protection of health and sanitary arrangements for work-people employed by 
the contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall 
have the power to give notice in writing to the contractor(s) requiring that the said Rules 
be complied with and the amenities prescribed therein be provided to the work-people 
within a reasonable time to be specified in the notice.  If the contractor(s) shall fail within 
the period specified in the notice to comply with and/or observe the said Rules and to 
provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have 
the  power  to  provide  the  amenities  herein  before  mentioned  at  the  cost  of  the 
contractor(s). The contractor(s) shall erect, make and maintain at his/her own expense 
and to approved standards all necessary hutments and sanitary arrangements required 
for his/her/their work-people on the site in connection with the execution of the works, 
and  if  the  same shall  not  have been erected or  constructed, according to  approved 
standards, the  Engineer-in-charge shall  have  power  to  give  notice  in  writing  to  the 
contractor(s) requiring that the said hutments and sanitary arrangements be remodeled 
and/or reconstruct such hutments and sanitary arrangements according to approved 
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and 
sanitary arrangements according to approved standards within the period specified in the 
notice, the  Engineer-in-charge shall  have  the  power to  remodel or  reconstruct such 
hutments and sanitary arrangements according to approved standards at the cost of the 
contractor(s). 

 
Clause 19G.  The contractor shall comply with all the provisions of The Minimum Wages 
Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, 
Industrial Dispute Act and Maternity Benefit Act, 1961, as amended from time to time 
and rules framed thereunder and other labour laws affecting contract labour that may be 
brought into force by the appropriate authority from time to time. 

 
Clause 19H.  The Engineer-in-charge may require the contractor to remove from the site 
of work, any person or persons engaged/assigned or employed by the contractors upon 
the work who may be determined as insane or incompetent or misconducts 
himself/herself, and the contractor shall forthwith comply with such requirements. 

 
Clause  19I.     It shall be the responsibility of the contractor to see that the 



 
 
 

building/structure under construction is not occupied by anybody unauthorized during 
construction, and is handed over to the Engineer-in-charge with vacant possession free 
from encumbrances in entirety, If such buildings/structures through completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept 
the said building/structure in that position. Any delay in acceptance on this account will 
be treated as the delay in completion and for such delay a levy up to 5% of tendered value 
of work may be imposed by the Engineer-in-charge whose decision shall be final both with 
regard to the justification and quantum and shall be binding on the contractor. 

 
However, the Engineer-in-charge, through a notice, may require the contractor to remove 
the illegal occupations, any time on or before construction and delivery. 
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Clause 20.   No work shall be done on Sundays without the p r i o r   sanction of the 
Engineer-in-charge. 
 
Clause 21.    The contract shall not be assigned or sublet without specific orders from 
Government in respect of a specified sub-contractor. And if the contractor shall assign or 
sublet his contract, or attempt so to  do, or become insolvent or  commence any in 
insolvency proceedings or make any composition with his creditor, or attempt to do so, or 
if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 
shall either directly or indirectly be given, promised, or offered by the contractor, or any of 
his servants or agents to any public officer or person in the employ of Government in any 
way relating to his office of employment, or if any such officer or person shall become in 
any  way directly or indirectly interested in the contract, the Divisional Officer may 
thereupon by notice in writing rescind the contract, and the security deposit of  the 
contractor shall thereupon stand forfeited and  be  absolutely  at  the  disposal  of 
Government and  the  same  consequences shall  ensure  as  if  the  contract  had  been 
rescinded under the Clause 3 hereof, and in addition the contractor shall not be entitled 
to recover or be paid for any work there for actually performed under the contract. 
 
Clause 22. All  sums  payable by  way  of  compensation under any  of  these conditions 
shall be considered as reasonable compensation to be applied to the use of Government 
without  reference  to  the  actual  loss or  damage  sustained  and  whether  or not any 
damage shall have been sustained. 

 
Clause 23.  Where the contractor is a partnership firm or a consortium, prior approval in 
writing  of  the  Engineer-in-Charge  shall  be  obtained  for  any  change  made  in  the 
constitution of the firm/consortium. Where the contractor is an individual or a Hindu 
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be 
obtained, before the contractor enters into any partnership agreement/Memorandum of 
Articles whereunder the partnership firm/ consortium would have the right to carry out 
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract is liable to be rescinded. 
 
Clause 24.   All works to be executed under the contract shall be executed under the 
direction of Engineer-in-Charge. Further instructions/advices, if felt necessary by 
Superintending Engineer/ Chief Engineer, shall also be binding to be communicated by 
the Engineer-in-Charge. 
 
Clause 25. Settlement of Disputes and Arbitration: 
 

Except where otherwise provided in the contract, all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions hereinbefore 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever, in any way arising out of or 
relating to the contracts, designs, drawings, specifications, estimates, instructions, orders 
or these conditions or otherwise concerning the works, or the executions or failure to 
execute the same, whether arising during the progress of the work, or after the completion 
or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

If the contractor considers any work demanded of him/her to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge or any matter in connection with or arising out of the contract or 
carrying out of the work to be unacceptable, he/she shall promptly within 15 days 
request the Chairman of the Departmental Dispute Redressal Committee, in writing, for 



 
 
 

written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its 
written instruction or decision within a period of three months from the date of receipt of 
the Contractor’s letter. 

 

The Dispute Redressal Committee in each of the Works Departments shall be constituted 
with the following officials as Members: 

 

1 Shri Subhanjan Das, Secretary Chairman 

2 Smt. Aditi Dasgupta, Special  Secretary  Member 

3 Shri Abhirup Bose, General Manager, WBMSCL 
Member  

 

4 Shri Sudip Basu, Financial Advisor Member 

5 Chief Engineer/Additional Chief Engineer 
Member Secretary and 

Convenor 

 

This provisions will be applicable irrespective of the value of the works to which the 
dispute may relate. 

 
Clause 26.  The contractor shall fully indemnify and keep indemnified the implementing 
Department against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties which 
may be payable in respect of any article or part thereof included in the contract. In the 
event of any claims made under or action brought against implementing Department in 
respect of any such matter as aforesaid, the contractor shall be immediately notified 
thereof by the implementing Department and the contractor shall be at liberty, at his/ her 
own expense, to settle any dispute or to conduct any litigation that may arise therefrom, 
provided that the contractor shall not be liable to indemnify the implementing Department 
if the infringement of the patent or design or any alleged patent or design right is the 
direct result of an order passed by the Engineer-in-Charge this behalf. 

 

 
Lump sum as in 
estimates 

 
 
 
 
 
 
 
 
 

Action where 
no specification 

 
 
 
 
 
 

Definition of 
works 

Clause 27.   When the estimate on which the tender is made includes lump sums in 
respect of parts of the work, the contractor shall be entitled to payment in respect of the 
items of works involved or the part of the work in question at the same rates as are payable 
under this contract for such items, or if the part of the work in question is not, in the 
opinion of the Engineer-in-charge, capable of measurement, certificate in writing of  the 
Engineer-in-charge shall be final and conclusive against the contractor with regard to 
any sum or sums payable to him under the provisions of this clause. 

 
Clause 28.  In the case of any class of work for which there is no such specifications as 
referred to under Clause 11, such work shall be carried out in accordance with the latest 
Bureau of Indian Standards (BIS) specifications. In case there are no such specifications 
in  Bureau  of  Indian  Standards, the work shall be  carried out as per reputed 
manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then 
as per State Government / Union Government accepted and approved specifications. In 
case there are no such specifications as required above, the work shall be carried out in 
all respects in accordance with the instructions and requirements of the Engineer-in- 
Charge which is  approved by the Tender Accepting Authority. 
 
Clause 29.  The expression  “works” or “work” where used in these conditions shall, 
unless there be something either in the subject or context repugnant to such construction, 
be constructed and taken to mean the works by or by virtue of the contract constructed to 
be executed, whether temporary or permanent and whether original, altered, substituted or 
additional. 

 
Clause 30.   The Contractor(s) shall at his/their own cost provide his/their labour with 
hutting  on  an  approved  site,  and  shall  make  arrangements  for  conservancy  and 
sanitation in the labour camp to the satisfaction of the local Public Health and Medical 
Authorities. He/they shall also at his/their own cost make arrangements for the laying 



 
 
 

of  pipe  lines  for  water  supply  to  his/their  labour  camp  from  the  existing  mains 
wherever available, and shall pay all fees, charges and expenses in connection with there 
and incidental thereto. 

 

 
Clause 31.  The contractor(s) shall make his/their own arrangements for water required 
for the work and nothing extra will be paid for the same. This will be subject to the 
following conditions:- 

 

i)     That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-charge; 

 

ii)    The Engineer–in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
Clause 32.  The contractor undertakes to make arrangement for the supervision of the 
work by the firm supplying the construction materials. The Contractor shall collect the 
total  quantity of  materials as  per  approved programme required for  the  work as  per 
approved programme, before the work is started and shall hypothecate it to the Engineer- 
in-Charge. If any material remains unused on completion of the work on account of lesser 
use of materials in actual execution for reasons other than authorized changes of 
specifications and abandonment of portion of work, a corresponding deduction equivalent 
to the cost of unused materials as determined by the Engineer-in-Charge shall be made 
and the material returned to the contractor. Although the materials are hypothecated to 
Institute, the contractor undertakes the responsibility for their proper watch, safe custody 
and protection against all risks. The materials shall not be removed from site of work 
without the consent of the Engineer-in-Charge in writing. 

 

The contractor shall be responsible for rectifying defects noticed within Defect Liability 
Period from the date of completion of the work and the portion of the security deposit 
relating to work shall be refunded after the expiry of Defect Liability Period. 

 
 
 

Contractors 
Superintendence, 
Supervision, 
Technical Staff & 
Employees 

Clause 33.  The contractor shall provide all necessary superintendence during execution 
of  the  work  and  as  long  thereafter as  may  be  necessary for  proper fulfilling  of  the 
obligations under the contract. 
 

The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of  the work, intimate in  writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(es) and other particulars along     with 
certificates, of the principal technical representative to be in charge of the work and other 
technical representative(s) who will be supervising the work. The Engineer-in-Charge shall 
within 3 days of receipt of such communication intimate in writing his/her approval or 
otherwise of such representative(s) to the contractor. Any such approval may at any time 
be withdrawn and in case of such withdrawal, the contractor shall appoint another such 
representative according to the provisions of this clause. Decision of the tender accepting 
authority shall be final and binding on the contractor in this respect. Such a principal 
technical representative shall be appointed by the contractor soon after receipt of the 
approval from the Engineer-in-Charge and shall be available at site before start of work. 

If the contractor (or any partner in case of firm/company) himself/herself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal 
technical representative but the contractor shall designate and appoint a responsible agent 
to represent him and to be present at the work whenever the contractor is not in a position 
to be so present. All the provisions applicable to the principal technical representative 
under the clause will also be applicable in such a case to the contractor or his responsible 
agent. The principal technical representative and/or the  contractor shall on  receiving 
reasonable  notice  from  the  Engineer-in-Charge or  his  designated  representative(s) in 
charge of the work in writing or in person or otherwise, present himself/herself to the 
Engineer-in-Charge and/or at the site of work, as required, to take instructions. 
Instructions given to the principal technical representative or  the responsible agent  shall 
be  deemed  to  have  the  same  force  as  if  these  have  been given to the contractor. The 
principal technical representative and/or the contractor or his/her responsible authorized 
agent shall be actually available at site especially during important stages of execution of 
work,  during  recording  of  measurement of  works  and  whenever  so  required  by  the 
Engineer-in-Charge by  a  notice  as  aforesaid  and  shall  also  note  down  instructions 
conveyed by the Engineer-in-Charge or his/her designated representative in the site order 



 
 
 

book and shall affix his signature in token of noting down the instructions and in token of 
acceptance of measurements. 

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor,  is  convinced  that  no  such  technical  representative(s)  is/are  effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery 
(non-refundable) shall be effected from the contractor as specified in Schedule and the 
decision of the Engineer-in-Charge as recorded in the site order book and measurement 
recorded checked / test checked in Measurement Books shall be final and binding on the 
contractor. Further if the contractor fails to appoint a suitable technical representative 
and/or other technical representative(s) and if such appointed persons are not effectively 
present or are absent by more than two days without duly approved substitute or do not 
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers 
to suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible for the 
delay so caused to the work. The contractor shall submit a certificate of employment of the 
technical representative(s) along with every running account bill / final bill and shall 
produce evidence if at any time so required by the Engineer-in-Charge. 

 
The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as 
are competent to give proper supervision to the work. 

 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 
necessary for proper and timely execution of the work. 

 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who, in his opinion, misconducts himself, or is  incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at 
works site without the written permission of the Engineer-in-Charge and  the  persons  so 
removed shall be replaced as soon as possible by competent substitutes. 

 
Clause 34. "Levy / Taxes Payable by Contractor" 

(i)      GST, Building and other Construction Workers’ Welfare Cess or any other tax or 
Cess in respect of this contract shall be payable by the Contractor and Engineer-in- 
Charge shall not entertain any claim whatsoever in this respect. 

(ii)    The contractor shall deposit Government Royalty and obtain necessary permit for 
supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from 
local authorities, if those are directly procured from quarry sites. 

In case materials are procured from secondary sources, certificates of quarry owners 
to the effect of payment of royalties and Cess would have to be furnished. In absence 
of such certificates towards payment of Royalties and Cess such components shall 
be deducted from the contractor’s bills at prescribed rates and deposited through 
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO. 

If pursuant to or under any law, notification or  order, any Royalty, Cess or the like 
becomes payable by the  implementing Department and does not  at any  time become 
payable by the contractor to the State Government/Local appropriate authorities in respect 
of any material used by the contractor in the works then in such a case, it shall be lawful 
to the Department and it will have the right and be entitled to recover the amount paid in 
the circumstances as aforesaid from dues of the contractor. 

 
Clause 35. 

 

(i)    All  tendered rates shall  be inclusive of  statutory taxes and levies payable under 
respective statutes. However, if any further tax or cess is imposed by Statute, after the 
last stipulated date for the receipt of tender including extensions if any  and the 
contractor thereupon necessarily and properly   pays   such   taxes/levies/cess,  the 
contractor  shall  be  reimbursed  the  amount  so  paid. Provided such payments, if 
any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the control 
of the contractor. 

(ii)    The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorized representative of the Department and/or the Engineer-in-Charge 



 
 
 

and  further  shall  furnish such  other  information/document as  the  Engineer-in- 
Charge may require from time to time. 

(iii)     The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the 
same is given pursuant to this condition, together with all necessary information 
relating thereto. 

 
Clause 36.  Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge shall have the option of terminating the contract 
without compensation to the contractor, but would be liable to clear full dues and claims 
on work done to his/her legal successor/s. 

 
Clause 37.   The contractor shall not be permitted to tender for works in which his near 
relative is posted as in any capacity between the grades of the Executive Engineer and 
Junior Engineer (both inclusive). He shall also intimate the names of persons who are 
working with him/her in any capacity or are subsequently employed by him/her and who 
are near relatives to any Official in the Institute. Any breach of this condition by the 
contractor would render him/her liable to be removed from the approved list of contractors 
of the Department. If however the contractor is registered in any other Department, he/she 
shall be debarred from tendering in the Department for any breach of this condition. 

 

NOTE:  By  the  term  "near  relatives”  is  meant  wife,  husband,  own  parents  and 
grandparents, own children and grandchildren, own brothers and sisters, own uncles, 
aunts and first cousins and their corresponding in-laws. 

 
Clause  38.    No  engineer  of  Gazetted  Rank  or  other  Gazetted  Officer  employed  in 
engineering or administrative duties in the Government shall work as a contractor or 
employee of a contractor for a period of one year after his/her retirement from Government 
service without the previous permission of Government  in  writing. This contract is liable 
to be cancelled if either the contractor or any of his employees is found at any time to be 
such a person who had not obtained the permission of Government as aforesaid, before 
submission of the tender or engagement in the contractor's service, as the case may be. 

 
Clause 39.  The work (whether fully constructed or not) and all materials, machines, tools 
and plants, scaffolding, temporary buildings and other things connected therewith shall be 
at the risk of the contractor until the work has been delivered to the Engineer-in-Charge 
and a certificate from him/her to that effect obtained. In the event of the work or any 
materials properly brought to the site for incorporation in the work being damaged or 
destroyed in consequence of hostilities or warlike operation, the contractor shall when 
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect 
and properly stack or remove in store all serviceable materials salvaged from the damaged 
work and shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of serviceable 
material and for reconstruction of all works ordered by the Engineer-in-Charge, such 
payments being in addition to compensation up to the value of the work originally executed 
before  being  damaged or  destroyed and  not  paid  for.  In  case  of  works  damaged or 
destroyed but not already measured and paid for, the compensation shall be assessed by 
the Engineer-in-Charge concerned. The contractor shall be paid for the 
damages/destruction suffered and for the restoring the material at the rate based on 
analysis of rates tendered for in accordance with the provision of the contract. The 
certificate of the Engineer-in-Charge regarding the quality and quantity of materials and 
the purpose for which they were collected shall be final and binding on all parties to this 
contract. 

 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the Air Force Officers or the Engineer-in- 
Charge (b) for any material etc. not on the site  of  the work or  for any tools, plant, 
machinery, scaffolding, temporary building and other things not intended for the work. 

 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall 
be allowed such extension of time for its completion as is considered reasonable by the 
Engineer-in-charge. 

 
Clause 40.  The contractor shall comply with the provisions of the Apprentices Act, 1961 
and the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If 



 
 
 

he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in- 
Charge may, in his/her discretion, cancel the contract. The contractor shall also be liable 
for any pecuniary liability arising on account of any violation by him/her of the provisions 
of the said Act. 

 
Clause 41.  Procedure For Suspension and Debarment of Supplier, Contractors and 
Consultants 

 

The procedure as laid down below shall govern the suspension/debarment of 
Suppliers/Contractors/Consultants (Contractors  for  brevity)  involved  in  Government 
procurement for offences or violations committed during competitive bidding and contract 
implementation, for the works under different Departments of Government of West Bengal. 

 

Grounds for Suspension and Debarment:- 
 

(1)     Submission of eligibility requirements containing false information or falsified 
documents. 

(2)    Submission of Bids that contain false information or falsified documents, or the 
concealment of such information in the Bids in order to influence the outcome of 
eligibility screening or any other stage of the bidding process. 

(3)     Unauthorized use of one’s name/digital signature certificate for the purpose of 
bidding process. 

(4)     Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency 
/Joint  Venture/Consortium/Corporation participating  in  the  procurement 
process and/or a person / Contractor / Agency / Joint Venture / Consortium / 
Corporation  having  an  agreement/contract for  any  procurement  with  the 
department shall be referred as Bidder) unduly influencing the outcome of the 
bidding in his favour. 

(5)     Refusal or failure to post a self–declaration to the effect of any previous debarment 
imposed by any other department of State Government and/or Central Government. 

(6)     All other acts that tend to defeat the purpose of the competitive bidding such as 
lodging false complain about any Bidder, lodging false complain about any Officer 
duly authorized by the Department, restraining any interested bidder to participate 
in the bidding process, etc. 

(7)    Assignment and subcontracting of the contract or any part thereof without prior 
written approval of the procuring entity. 

(8)     Whenever adverse reports related to adverse performance, misbehaviour, direct or 
indirect involvement in threatening, making false  complaints etc. damaging the 
reputation of the department or any other type complaint considered fit by the 
competent authority of the department, are received from more than one Officer or 
on more than one occasion from individual Officer. 

(9)     Refusal or failure to post the required performance security / earnest money within 
the prescribed time without justifiable cause. 

(10)   Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor 
having requisite license / supervisor certificate of competency as specified in the 
contract. 

(11)   Refusal to accept an award after issuance of “Letter of Acceptance” or enter into 
contract with the Government without justifiable cause. 

(12)   Failure of the Contractor, due solely to his fault or negligence, to mobilize and start 
work or  performance within the specified period as mentioned in  the “Letter of 
Acceptance”, “Letter  of  Acceptance cum  Work  Order”, “Work  Order”, “Notice  to 
Proceed”, “Award of Contract”, etc. 

(13)   Failure  by  the  Contractor  to  fully  and  faithfully  comply  with  its  contractual 
obligations without valid cause, or failure by the Contractor to comply with any 
written lawful instruction of the Procuring Entity/Authority (the Officer authorized 
by the Administrative Department, Government of West Bengal for procurement) or 
its representative(s) pursuant to the implementation of the Contract. 

(14)    For the procurement of Consultancy Service/Contracts, poor performance by the 
Consultant of his services arising from his fault or negligence. Any of the following 
acts by the Consultant shall be construed as poor performance. 
(i)    Non deployment of competent technical personnel, competent Engineers and/or 

work supervisors; 
(ii)    Non-deployment  of   committed   equipment,   facilities,   support   staff   and 

manpower; 
(iii)    Defective design resulting in substantial corrective works in design and/or 

construction; 



 
 
 

(iv)    Failure to deliver critical outputs due to consultant’s fault or negligence; 
(v)    Specifying materials which are inappropriate and substandard or way above 

acceptable standards leading to high procurement cost; 
(vi)    Allowing defective workmanship or works by the Contractor being supervised by 

the Consultant. 

(15)   For the procurement of goods, unsatisfactory progress in the delivery of the goods by 
the manufacturer, supplier, or distributor arising from his fault or negligence and/or 
unsatisfactory or inferior quality of goods, vis-à-vis as laid down in the contract. 

(16)   Willful or deliberate abandonment or non-performance of the project or Contract by 
the Contractor resulting in substantial breach thereof without lawful and/or just 
cause. 

CATEGORY OF OFFENCE :- 
(A)     First degree of offence:   1 to 16 of the above Clause-41 to be considered as First 

degree of offence. 
(B)   Second degree of offence: Any one of the offences as mentioned under ‘A’ above, 

committed by a particular Bidder/Contractor/Supplier on more than one occasion, 
be considered as Second degree of offence. 

 
In addition to the penalty of suspension/debarment, the bid security / earnest money 
posted by the concerned Bidder or prospective Bidder shall also be forfeited. 

 
PENALTY FOR OFFENCE :- 

 

(I)       For committing First degree of offence:  Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 
West Bengal up to 2 (two) years. 

(II)     For committing Second degree of offence: Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 
West Bengal up to 3 (three) years. 

 
PROCEDURE  OF  SUSPENSION  AND  DEBARMENT  DURING  THE  PROCUREMENT 
PROCESS 

 

(1)     Initiation of Action, Notification and Hearings: 
Any Bidder or procurement authority on his own or based on any other information 
made available to him may invite the process of suspension/debarment proceedings 
by filing a written application with the Bid Evaluation Committee and such filing 
of written application has to be done within forty eight hours from the date and time 
of publication of the result of technical evaluation of any bid. 
(a)   Upon verification of the existence of grounds for suspension/debarment, the 

Chairperson of Bid Evaluation Committee shall immediately notify the bidder 
concerned either electronically through his registered e-mail or in writing to his 
postal address, advising him that: 
i)  A complaint has been filed against him and prima facie material has been 

found, which may lead to suspension/debarment. 
ii) He has been recommended to be placed under suspension/debarment by 

the suspension committee (as constituted by the respective Administrative 
Department) stating the ground for such. 

iii) The said bidder, within three days from the date of issue of such notification 
by the Bid Evaluation Committee, may approach the Chairperson of 
Suspension Committee by submitting all required documents in his favour 
for hearing. Any application made thereafter would not be entertained. 

Such  notice  should contain the  e-mail id  and  the  postal  address of  the 
Chairperson of the Suspension Committee. 

(b)  After receiving the recommendation for suspension from Bid Evaluation 
Committee, Suspension Committee shall issue a notice to the alleged bidder 
electronically through his registered e-mail id, to submit all relevant documents 
in support of his defense within three working days after issuance of the notice 
of the Suspension Committee. The Suspension Committee will conduct the 
hearing within seven working days from the date of receipt of the documents 
from the alleged bidder. If no appeal has been received from the alleged bidder 
or if after hearing sufficient ground for suspension is found, the Suspension 
Committee, will suspend the alleged bidder from participating in the 
procurement process under the Administrative Department for a period of six 
months from the date of issuance of suspension order. The Chairperson of the 



 
 
 

Suspension Committee shall issue the suspension order within seven days 
from the last date of hearing and shall notify the bidder concerned either 
electronically through  his  registered  e-mail  id  or  in  writing  to  his  postal 
address.  The Chairperson of Suspension Committee shall  also  inform  the 
decision to all concerned. 
If sufficient reason for suspension is not found, the Suspension Committee 
would reject the recommendation of Bid Evaluation Committee and would allow 
the bidder to take part in the tendering process. 
If the bidder is suspended, the Suspension Committee would recommend 
debarment of the bidder and  forward the  case with all  documents to  the 
Debarment Committee for further action. 

(c)   The Debarment Committee upon receipt of the recommendation of the 
Suspension Committee shall scrutinize the documents. The Debarment 
Committee will hold a hearing of the alleged bidder and issue necessary order 
within ten working days from the last date of hearing. The Debarment 
Committee, if satisfied after hearing, shall forward the case to the Department 
for orders of Debarment. The Department in due course will issue Debarment 
Order disqualifying/prohibiting the erring bidder from participating in the 
bidding/procurement of all projects under the Administrative Department for a 
specified period. The alleged bidder shall be intimated accordingly either 
electronically through  his  registered e-mail  id  or  in  writing  to  his  postal 
address. Otherwise the Debarment Committee may reject the recommendation 
of the Suspension Committee. The Chairperson of Debarment Committee shall 
also inform the decision to all concerned. 

 
PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 

 

(A)   Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall 
recommend for debarment to the Bid Evaluation Committee. The Bid  Evaluation 
Committee shall submit his recommendation of debarment of the alleged Bidder along 
with a detailed report stating clearly the reasons for debarment to the Debarment 
Committee within 30 (thirty) days from the date of termination of contract. The alleged 
Bidder shall be intimated accordingly either electronically to his registered e-mail id or 
in writing to his postal address. The Chairperson of Bid Evaluation Committee shall 
also inform the decision to all concerned. 

(B)   The Debarment Committee upon receipt of the recommendation of Bid Evaluation 
Committee shall scrutinize the documents. The Debarment Committee will hold a 
hearing about the matter from the Bidder and issue necessary order within 10 (ten) 
working days from the last date of hearing. The Debarment Committee, if satisfied after 
hearing, shall forward the case to the Department for the order of debarment. The 
Department in due course will issue debarment order disqualifying/prohibiting the 
erring Bidder from participating in the bidding/procurement of all projects under the 
Administrative Department, Government of West Bengal for a specified period. The 
alleged Bidder shall be intimated accordingly either electronically to his registered e- 
mail id or in writing to his postal address. Otherwise the Debarment Committee may 
reject the recommendation of the Bid Evaluation Committee. The Chairperson of 
Debarment Committee shall also inform the decision to all concerned. 

 
STATUS OF SUSPENDED / DEBARRED BIDDER :- 

 

(a)      Bidder placed under Suspension/Debarment by the competent authority will not be 
allowed to participate in any procurement process under the Administrative 
Department within the period of suspension/debarment. The earnest money of the 
suspended Bidder shall stand forfeited to the Government. 

(b)     If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of 
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 
Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall 
not be qualified for Award for the said Bid and such Procurement Process will be 
dealt with as per existing norms by simply excluding the erring Bidder. 

(c)      If the Suspension/Debarment Order is issued after award of a Government 
Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be 
prejudiced by the said Order provided that the said offence(s) committed by the 
Debarred Bidder is not connected with the awarded project/contract. 

 
Clause 42.  Executive Engineer of the concerned Division will be the Engineer-in-Charge 
in respect of the Tender contract and all correspondences concerning rates, claims, change 



 
 
 

in specifications and/or design and similar important matters will be valid only if 
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender 
is made with Officers other than the Engineer-in-charge for speedy execution of works, the 
same will not be valid unless copies are sent to the Engineer-in-Charge and also approved 
by him. Instructions given by the Assistant Engineer and the Junior Engineer on behalf of 
the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the 
Engineer-in-Charge) regarding specification, supervision, approval of materials and 
workmanship shall also be valid. In case of dispute relating to specification and work, the 
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will 
however invariably take decisions relating to tender contract or as  mentioned in  the 
relevant rules and clauses of the contract document with the approval of the Tender 
Accepting Authority. 

 
Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without 
assigning reason thereof to the bidder. The accepting authority reserves the right to reject 
any or all of the tenders without assigning any reason thereof to the bidder/contractor. 

 
Clause 44.  In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be 
considered for acceptance by the Department. In such cases, the Tender will be cancelled. 

 
Clause 45.   In the event of conflicting different clauses, the clauses in the e-NIT will 
prevail. 

 
Clause  46.    Engineer-in-Charge shall not entertain any claim whatsoever from the 
Contractor for payment of compensation on account of idle labour on such grounds 
including non-possession of encumbrance free land. 

 
Clause 47.   Engineer-in-Charge shall not be held liable for any compensation due to 
machines becoming idle or any circumstances including untimely rains, other natural 
calamities, like strikes etc. 

 
Clause 48.  Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after 
work order / commencement and before final completion of the work) is to be borne by the 
contractor/bidder. Original challan of those materials, which are procured by the bidder, 
may be asked to be submitted for verification. 

 
Clause 49.  Cess @ 1% or as amended time to time of the cost of construction works shall 
be deducted from the Gross value of all Works Bill in terms of Finance Department order. 
Also it is instructed to register his/her establishment under the Act, with the competent 
registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner 
of the region. 

 
Clause 50.  No Mobilization/Secured Advance will be allowed unless specified otherwise in 
the contract. 

 
Clause 51.  Valid PAN issued by the Income Tax Department, Government of India, valid 
15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, 
Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll 
Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the 
Contractor/Bidder. No extra payment will be made as a reimbursement or as 
compensation for these. The rates of supply and finished work items are inclusive of these 
taxes and charges. 

 
Clause 52.  All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and 
arrangement of Labour Camps will have to be arranged by the Contractor at his/her own 
cost. 

 
Clause 53.  The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for 
laying out the work and for taking and  checking measurements for which no extra 
payment will be made. 

 
Clause 54.  The Contractor/Bidder should see the site of works and Tender Documents, 
Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the 
condition and nature of works and ascertain difficulties that might be encountered in 
executing the work, carrying materials to the site of work, availability of drinking water and 



 
 
 

other human requirements & security etc. Work on river banks may be interrupted due to 
a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, 
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the 
contractor to suspend work that may be subjected to damage by climate conditions. No 
claim will be entertained on this account. There may be variation in alignment, height of 
embankment or depth of cutting, location of revetment, structures etc. due to change of 
topography, river condition and local requirements etc. between the preparation and 
execution of the scheme for which the tendered rate and contract will not stand invalid. 
The Contractor will not be entitled to any claim or extra rate on any of these accounts. 

 
Clause 55.  A machine page numbered Site Order Book (with triplicate copy) will have to 
be maintained at site by the Contractor and the same has got to be issued from the 
Engineer-in-Charge before commencement of work. Instructions given by inspecting 
officers not below the rank of Assistant Engineer will be recorded in this book and the 
contractor must note down the action to be taken by him in this connection as quickly as 
possible. 

 
Clause 56.  The work will have to be completed within the time mentioned in the e-NIT. A 
suitable Work Programme based on time allowed for completion of work as per e-NIT is to 
be submitted by the contractor within 7 (seven) days from the date of receipt of work order 
which should satisfy the time limit of completion. The contractor should inform in writing, 
within 7 (seven) days from the date of receipt of work order, the names of his authorized 
representatives who are to remain present at site daily during work execution who will 
receive instructions of the work, sign measurement book, bills and other Government 
papers etc. 

 
Clause 57.  No compensation for idle labour, establishment charge or on other reasons 
such as variation of price indices etc. will be entertained. 

 
Clause 58.  All possible precautions should be taken for the safety of the people and work 
force deployed at worksite as per safety rule in force. Contractor will remain responsible for 
his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must 
deal with such cases as promptly as possible. Proper road signs as per PWD practice or 
any other sign board for safety purpose as per requirement by the concerned 
Administrative Department will have to be erected by the Contractor at his own cost while 
operating in public thoroughfares. 

 
Clause 59.  The Contractor will have to maintain qualified technical employees and/or 
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract. 

 
Clause 60.  The Contractor will have to accept the Work Programme as per modifications 
and priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or 
vulnerable items are completed before impending monsoon or rise in river flood water level 
or for other suitable reasons. 

 
Clause 61.  Quantities of different items of work mentioned in the tender schedule or in 
work order are only tentative. In actual work, these may vary considerably. Payment will be 
made on the basis of works actually done in different items and no claim will be entertained 
for reduction of quantities in some items or for omission of some items. For execution of 
quantitative excess in any item or supplementary new items of work as decided by 
the Department, approval of the Superintending Engineer / Chief Engineer / Government 
would be required, depending  on  whosoever be the Tender  Accepting Authority, before 
making such payment. 

 
Clause  62.    In order to cope up with the present system of e-billing, supply  of 
departmental materials is generally not allowed. However, if in special circumstances, 
Departmental materials may be issued to the Contractor/Bidder to the extent of 
requirements as assessed, those may be recovered from the Running Account Bill and/or 
Final Bill, as applicable. 

 
Clause 63.  Any material brought to site by the contractor is subject to approval of the 
Engineer-in-Charge. The rejected materials must be removed by the contractor from the 
site at his own cost within 24 hours of issue of the order to that effect. The rates in the 
schedule are inclusive of cost and carriage of all materials to worksite. The materials will 
have to be supplied in phase with due intimation to the Assistant Engineer concerned in 



 
 
 

conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic 
Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet 
containing the name of the Manufacturers, Test Report etc. will also be submitted on each 
occasion. Engineer-in-Charge may conduct independent test on the samples drawn 
randomly before according approval for using the materials at site. In this regard decision 
of Engineer-in-Charge shall be final and binding. 

 
Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have 
to employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to 
recruit skilled local labour, the Contractor shall employ skilled labour locally secured by 
Government in the manner indicated above. For bridge works, highly technical works of 
labour, the contractor may, with the prior permission in writing of the Engineer-in-charge 
to whom full facts must be placed for such permission, import and employ skilled labour 
up to 30% (Thirty Percent) of the total requirement. In this case the expression “Imported 
labour” shall mean “labour imported primarily from other States and secondarily, from the 
distant districts of the State of West Bengal.” In case where the contactor fails to secure 
unskilled local labour or to engage imported labour, the contractor shall employ labour 
locally recruited by Government or labour imported by Government at the rate to be 
decided by the Superintending Engineer of the works concerned, whose decision as to the 
circumstances in which employment of such labour is of mutual advantage to Government 
and the contractor, will be final and binding on the parties. 

 
Clause 65.  All queries and disputes arising out of the works tender contract is to be 
brought to the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in 
writing for decision within 15 days. 

 
Clause 66.  The contractor shall have to make his own arrangements for water, both for 
the work and use by his workers, etc., for road rollers and for all tools and plant, etc., 
required on the work. 

 
Clause 67.  Contractor will be responsible for the payments of all water charges payable to 
the Corporation Municipality / Panchayat or any other water works authority including a 
Government Department concerned. 

 
Clause 68.  If the contractors shall desire an extension of the time for completion of the 
work under clause 5 of the contract, no application for such extension will be entertained if 
it is not received in sufficient time to allow the Executive Engineer to consider it and the 
Contractor will be responsible for the consequences arising out of his negligence in this 
respect. 

 
Clause 69.  The Contractor will have to leave ducts in walls and floors to run conduit or 
cables, where necessary, and he will not be entitled to any extra payment on this account. 

 
Clause 70.  Contractors in the course of their work should understand that all materials 
obtained in the work of Dismantling, Excavation, etc., will be considered Government 
property and will be disposed of to the best advantage of Government. 

 
Clause 71.  In case of very special case of circumstances, if any Departmental materials 
are issued, there may be delay in obtaining the materials by the Department and the 
Contractor is, therefore, required to keep himself/herself in touch with the day to day 
position regarding the supply of materials from the Engineer-in-charge and to so adjust the 
progress of the work that his labour may not remain idle nor may there be any other claim 
due to or arising from delay in obtaining the materials. It should be clearly understood that 
no  claim whatsoever shall be  entertained by  the  Department on  account of  delay  in 
supplying materials. 

 
Clause 72.  No compensation for any damage done by rain or traffic during the execution 
of the work will be made. 

 
Clause 73.  Whenever a work is carried out in municipal area, electric lights or electric 
danger signals whenever available shall be provided by the contractors on the barriers as 
well as paraffin lights. Facilities for the electric connection will be made by this Department 
but the Contractor will bear all the expenses. 



 

Clause 74.   The Contractor should quote through rate inclusive of cost of materials and 
carriage to place of working. 

 
Clause 75.   The Contractors should give complete specifications showing the method of 
execution and the quantity and quality of materials they intend to use per hundred square 
metre area. 

 
Clause 76.  In cases where water is used by the Contractor he will be required to deposit 
in advance with the Executive Engineer the charges for water which are to be calculated in 
accordance with the schedule of miscellaneous rates in the Canal Act. 

 
Clause 77.  It must be clearly understood by the Contractor that no claim on account of 
enhanced rates on those already accepted, due to fluctuations arising out of any situation 
will be entertained during the currency of this contract for the work as per schedule 
attached to the agreement and the additional work, if any, under Clause 12 of the contract. 

 
Clause 78.  In the event of emergency the Contractor will be required to pay his labour 
everyday and if this is not done, Government shall make the requisite payments as would 
have been paid by the contractor and recover the cost from the contractors. 

 
INCONVENIENCE OF THE PUBLIC 

 
Clause 79.  The Contractor(s) shall not deposit material on any site which will seriously 
inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove 
any materials, which are considered by him to be a danger or inconvenience to the public 
or cause them to be removed at the contractor’s cost. 

 
Clause 80.  The Contractor undertakes to have the site clean, free from rubbish to the 
satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed 
to the places fixed by the Engineer-in-charge and nothing extra will be paid. 

 
Clause 81.  The  Contractor shall  not  allow  any  rubbish  or  debris  to  remain  on  the 
premises  during  or  after  repairs,  but  shall  remove  the  same  and  keep  the place 
neat and tidy during the progress of the work. The Engineer-in-charge may get the site 
premises cleared of debris etc. And recover the cost from the bill of the contractor, if the 
latter shows slackness in observing this clause. 

 
Clause-82.  Construction materials brought at site shall not be stacked at random. The 
contractor shall stack all these materials as directed by the Engineer-in-charge. 

 
 

INTERPRETATION OF CLAUSES 
 
 

Governor means the Governor of the State of West Bengal and his/her successors. 

The Government means Government in the concerned Works Department. 
 

The Department means the Secretary of the concerned Department or his/her authorized 
representative. 

 

The Divisional Officer means the Executive Engineer of the concerned Works Department 
for the time being of the Division concerned, also identified as the Engineer-in-Charge. 

 

The Sub-divisional Officer means the Assistant Engineer of the concerned Works 
Department for the time being of the Sub-division concerned. Junior Engineer equivalent 
to Section Officer of the Section concerned. 

 

Superintending Engineer in the concerned works Department is the final Authority 
regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived 
on the basis of market rate analysis for supplementary items, and the authority for 
approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority for 
works of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated 
power. 

 

Chief Engineer in the concerned Works Department is the technical head of the 
Directorate and is also the Tender Accepting Authority for all works of value above Rs. 



 

2.00 crore. Excess work over individual items comprising the original tender may be 
exceeded beyond 10% with the approval of concerned tender accepting authority and 
verified by the Superintending Engineer / Chief Engineer subject to the total value of 
work upon completion is within the technically sanctioned cost and that there is no 
major deviation from original scope of work in the tender. Any supplementary 
tender/item/work in connection with the main tender is to be taken up with the 
approval of the Tender Accepting Authority not below the rank of Executive 
Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with 
the approval of appropriate Government irrespective of the value of tender. 

Words importing the singular number only include the plural number and vice versa. 
 

Irrespective of the accepting authority, Divisional officer shall be the authority 
signing agreement for all tenders of value more than Rs. 3.00 lakh up to any 
amount on behalf of the State. 

 
Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge 
under clause 10: 

 

Particulars 

Rates at which the materials will be 
charged to the contractor Place of delivery 

Unit Rs. P. 
    

 

Note 1- The person or firm submitting the tender should see that the rates in the above 
schedule are filled up by the Engineer-in-charge on the issue of the form prior to the 
submission of the tender. 

 
 
 
 
 

 
(Name in full) 

*Signature of Contractor/Agency 
with official seal containing 

Principal office address 

(Name in full) 
*Signature of Managing Director on 

behalf of West Bengal Medical 
Services Corporation Limited with 
official seal containing designation 

& address 
 

* To be authenticated on each and every page of the contract document by all parties. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 


